STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT § s
M o] gl JLEA14410:53 Revp

DES-OE-0102.10C (NEW 06/2012)
This information may ba submitted with your bld proposal. If it is not, and you are the apparent iow biddar or tha second or third low biddar, it must be submitted and
received as specified in section 2 of the specifications. Failurato submit tha required DBE information wili be grounds for finding the bid nonresponsiva.

CONTRACT NO: 07-2881U4

BID AMOUNT: £105,495,711.78
$
BID OPENING DATE: Qctober 16, 2014

BIDDER'S NAME: Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %: 119,

DBE PRIME CONTRACTOR CERTIFICATION': NOT APPLICABLE

NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF FOR CALTRANS {Must be certified on the date bids are ocpened DOLLAR AMOUNT
,TE?\R]O SERVICES TO BE SUBCONTRACTED OR USE ONLY - include Caltrans certification #, DBE address .
' MATERIALS TO BE PROVIDED? and phone number) {Indicate 2nd and lower DBE
tier subcentractors)
131, 133, 140, 141, |Reinforcing Steel and Related (Partial) Integrity Rebar Placers $2,379,196.65
185, 205, 224 1345 Nandina Ave, Perris, CA 92571
(951) 696-6843 DBE Cert #34785
45,121, 123,124, |PCC Saw and Seal and Related (Partial) Morales Contracting Service $1,442,134.00
125, 229 5031 Calmview Ave, Baldwin Park,CA 91706
(626) 856-3646 DBE Cert #4431
107, 108, 109, 110, [PCC Supphies and Related (Partial} UC Supply & Manufacturing $1,956,008.95
119, 120, 121, 122, 1612 S Cucamenga Ave, Ontario, CA 91761
123, 124, 229 909) 373-1773 DBE Cerl #34142
135, 136, 137, 138, [Joint Seais and Relaled {Partial) J. Frarcis Co. Inc. $375,540.00
139 16197 Krameria Ave, Riverside, CA 92504
(951) 776-9100 DBE Cert #38326
115, 116, 117, 118 |Asphalt Dike and Related {Partial) |A.C. Dike Co. $163,487.50
2788 Venture Drive, Lincoln, CA 95548
(916) 652-0159 DBE Cert #219
80 Hazardous Soll Trucking and Disposai and radley Tariks Iric. $182,527.00
Related {Partial) 3272 Greyhawk Court, Carlsbad, CA 92010
0949) 233-2789 DBE Cert #38563
IMPORTANT: ‘dentify all DBE firms being claimed for credit, regardless of tier.
Names of the First Tier DBE Subcontractors and their respective items(s) of work $ See Next Page
listed above must be consistent, where applicable, with the names and items Total Claimed
of work in the "Subcontractor List  submitted with your bid. Copies of the DBE Participation
quctes are required.
See Next Page,
/'\n i { /\ 9o
1, DBE prime contractors must enter their certification number and indicate ali work
to be performed by DBES including work performed by its own forces.
2. f100% of item is not to be performed or fumished by DBE, describe exact portion Si @ of Bidder Chyistian M. Peich, Vice President
of item to be performed or fumished.
3. See section 2-1.12 of the speciﬁcallons. to determine the credit allowed for DBE firms. October 21 , 2014 (760) 916-9100
Date (Area Code) Tel. No.
Submit 1o: Jannette Carter, Estimating Administrator
Person to Contact { Please Type or Print)
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005
ADA Notice For individuais with sensory disabiiities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (816) 654-3880 or write Records

and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

10-22-14419:53

RCvD

This information may be submitted with your bid proposai. if it is not, and you are the apparent low bidder or the second or third iow bidder, it must be submitted and
received as specified In section 2 of the specifications. Faiiure to submit the required DBE information wili be greunds for finding the bid nonresponsive.

CONTRACT NC: 07-2881U4

BID AMOUNT: $105,495,711.78
$

BID OPENING DATE: Qctober 16, 2014

BIDDER'S NAME: Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %: {19%,

DBE PRIME CONTRACTOR CERTIFICATION™: NOT APPLICABLE

NAME OF DBEs

ITEM OF WORK AND DESCRIPTION OF FOR CALTRANS (Must be certified on the date bids are opened DOLLAR AMOUNT
BID SERVICES TO BE SUBCONTRAGTED OR USE ONLY - include Caltrans certification #, DBE address 3
ITEMNO. MATERIALS TO BE PROVIDED? and phone number) (indicate 2nd and lower DBE
tier subcontractors)
78 Clear and Grub and Related {Partial) CGO Construction Company, Inc. $72,300.00
3100 East Cedar St. #14, Ontario, CA 91761
(909) 830-5501 DBE Cert #4483
219, 223, 224 Electrical Supply and Relaled (Partial) (60% Logistical Enterprises $2.629,174.01
Supplier Credit; Lower Tier to Flatiron 4658 Weathermaker Ave, Fresng, CA 93703
Eiectric Group) (559) 392-1124 DBE Cert #39438
180, 161, 162 RCP Pipe Supply and Related (Parfial} Precon Products $46,925.78
(100% Manufacturer Credit) P.0O. Box 240689, Simi Valley, CA 93094
(805) 527-0841 DBE Cert #651
163, 164, 165, 166,CSP and HDPE Pipe Supply and Related ater Components & Building Supply, Inc.  [$118,373.01
169 (Partial) (60% Supplier Credit) 44 Simms St., San Rafael, CA 94801
415) 524-8290 DBE Cerl #32438
33,87, 88,89, 90, |Landscape and Irrigation and Related Landscape Suppori Services, Inc. $133,805.50

91, 92, 93, 94, €5,
96, 97, 98, 99,100,

(Partial}

14800 Magnolia Blvd, Ste. 55307,
Sherman Qaks, CA 91403

T01,702,103,104,
226

(B18) 475-0680 DBE Cerl #40620

IMPORTANT: identify all DBE firms being ciaimed for credit, regardiess of tier,
Names of the First Tier DBE Subcontractors and their respective items(s) of work
listed above must be consistent, where applicable, with the names and items

of work in the "Subcontractor List * submitted with your bid. Copies of the DBE
quotes are required,

1. DBE prime contractors must enter their cerfification number and indicate ali work
to be performed by DBEs including work performed by its own forces.

2. If 100% of item is not to be performed or fumished by DBE, describe exact portion
of item to be performed or furnished.

3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Ciaimed
Participation

$ 9,499.472.40

9%

\n (\
W/

Sighatare of Bldder Grrictian M. Peich, Vice President

October 21, 2014 (760) 916-9100
Date (Area Code) Tel. No.
Submit to: Jannette Carter, Estimating Administrator
Person to Contact ( Piease Type or Print)
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005
ADA Notice For individuals with sensory disabilities, this document is available in altemate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records

and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,



REINFORCING STEEL AND RELATED (PARTIAL)

INTEGRITY REBAR PLACERS

BID ITEM #
131
133
140
141
185
205
224

UOM
cy
CF
LB
LB
LF
LF
LS

Qry
7,445.00
4,225.00
25,500.00
78,410.00
133.00
19,616.00
1.00

W“vr o NN

UNIT
224.4518
44184
1.2085
0.8168
62.2525
29.3524
10,566.9600

EXTENSION

$ 1,671,043.65
$  18,667.74
$  30,816.75
$  64,045.29
$  8,279.58
$ 575,776.68
$  10,566.96

$ 2,379,196.65



10-16-"14 11:35 FROM- INTEGRITY RERAR 951943772 T-426 POO02/0007 F-016

INTEGRITY REBAR PLACERS

NS 134% Nandina Ave, Perris, CA 92571
: 73) Phone 851-696-6843 Fax 961-043-7772
Contractors Licensa # 533729 DBE Cert CUCP # 34785

ESTIMATE # BID/OFFER FORM BiD DATE: 9iTth4

BIDTIME: 2PM
TO: ATTN: ESTIMATING
PROJECT NAME: DUNSMORE AVE, TO LOS ROBLES AVE.

PROJEGT LOCAYION:  LOS ANGELES COUNTY, CA 07-2881U4

Ken R. Negrato, DBA Integrity Rebar Placers is pleased to su bt the following offer/agreement for ihe above referenced
project, subjact to the ferms and conciitions specified herein, Performance of this Bid/OHer shall be governed by and In
compllance with the Concrete Reinforcing Steei Institute Manua) of Standard Practices, This offer represenls the full
scope and intent on the part of Integrity Rebar Placsrs to provide sefvices ant materials to Contractor.

This bid is submitted subject to and expressly condiioned upon all of the terms and condilions sel forth below.

SCOPE OF WORK / PRICE
BID ITEM DESCRIPTION QUANTITY | UNITPRICE | TOTALB
19 | CONTINUUOUSLY REINFORCED CONCRETE 60 | CY | $9B.6280 | $14,639.33
PAVEMENT(BLACK BAR) EXCLUDE DOWEL BARS
. $EE OPTIONAL ADD _
720 | CONTINUOUSLY REINFORGED CONCRETE 540 | GY | $100.2008 | $62,104.44
PAVEMENT — REPID STRENGTH CONCRETE
(BLACK BAR) EXCLUDE DOWEL BARS SEE
OPTIONAL ADD
ADD 42 DWLS @LANE LINES AND TRANSFER EA | $3.4890
A | JOINTS FOB OPTIONAL
B | ADD 4-2 DWLS @LANE LINES AND TRANSFER EA | $6.6849
JOINTS INSTALLED OPTIONAL
757 1 60° CASTN-DRILLED-HOLE CONCRETE PILE (SIGN 1,000 | LF | $161.3627 | $164,986.32
FOUNDATION)
87 [ STRUCTURAL CONCRETE, APPROACH SLAB 7445 | CY | $2244618 | $1.671,043,57
(TYPE R) —
733_| PAVING NOTCH EXTENSION FOB 4225 | CF | $4.4184 $18,667.88
F40(F) -t BAR REINFORGING STEEL (BRIDGE) _ 35,600 | LB | $1,2085 $30,817.38
144(F) +{ BAR REINFORCING STEEL (RETAINING WALL) 78,41 | LB | 5.8168 $83,088.91
185 +| CONCRETE BARRIER (TRANBITION) 133 | LF | $62.2525 | $8,279.68
166(F) | CONCRETE BARRIER (TYPE 60AMODIFIED) FOB 2339 | LF_| $11.3180 | $49,108.98
196(F) | CONCRETE BARRIER (TYPE 80A MODIFIED 1) FOB 686 | LF | $14.9872 | $0,831.60
188 | CONCRETE BARRIER (TYPE 60F MODIFIED) FOB 40 | LF_ | $764446 |} $3,017.78
60 | CONCRETE BARRIERGOF)FOB 7040 | LF_| $17.1352 | $50,377.56
700 | CONGRETE BARRIER (TYPE 60) FOB 13700 | LF_|$68.4764 | $121,212.63

REV. 10/29/03




10-16-"14 11:5 FROM- INTEGRITY REBAR 951943772 T-426  POQO3/0007 F-016

201 GONCRETE BARRIER {TYPE 60C) FOB 310 | LF ] $23.1120 $7,184.73
202 CONCRETE BARRIER (TYPE 80D) FOB 820 | LF | $8.6600 $4,608.20
203 CONCRETE BARRIER(TYPE BDW% FOB 970 | LF_{ $20.2262 $28,349.46
204 CONCRETE BARRIER (TYPE 80W MODIFIED) FOB 19,300 | LF__} $29.1976 $663,613.08
205(F) '] CONCRETE BARRIER (TYPE 7368 MODIFIED) 10616 | LF ] $20.2624 $575,747.52
294 +~| TUNNELS AND CONTROL BUILDING 118 [ $10566.96 | $10,666.06
TOTAL $3,448,099.71

Prices include applicable State and Local a'es Tax, .
Prices, ag quoted, wil remaln firm tor thivty (40) calendar days, aRerwhich ¥ime Integrily Rebar Plgcers iesarves the right 1o revise this quotation.
Psicas / Bid flems quoted are not for saparate acoeptance without prier approval.

inteifty Rebar Placers’ prica is hased en detalting, fabricaling ang placing on & nonmal five (6) day, forly {40) hour work week {a!l Unlon contract and
nationally recognized hafidays are observed). Petormance will be based on conventionsl construslion, Umely recatpt of (2) completa printed sets of
plans, specifications (in addhilon to CADD files) and adequate wilten schedules to Which Integrity Rebar Placars has agreed. Contractor shall fernish
dasign informalon, localians of pour jeints, and construction schedules In sufficiant fime 1o atiow for prepatation and approval of gubmittals, plus
seven {7) warking days for fabrication and delivery. ‘Additional load-tima will bs requirad for spectal il rofiing, spirats, epoxy coaling and/for speolal
mesh. Cantract delays of more than fory five {45} days may result in addillonalcost of malerials,

o Gellerresenes the right fo ranagoliale additienal price Increases, for any shipments andlor placing after .

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully aperated for holstingflowering reinforcing stegl, wire mesh,
alc, Including unloading trucks, staging of relnforcing to points of Instaliation (into foundations and onto alevated decks,
alc...) seting of columns/cages and for assem blles, and power placing of Individual bars that Integrily Rebar Placers may
require. Contractor to provide a minimum of 487 houra of actuat hook fime. (Hook time is the amount of ime that the
holsting hoak s actively supporting any relnforcing steel) If Integrity Rebar Placers [s to perform its own holsting, add

. (Hours and/or price provided do not include hoistingflowering for F.0.B. trucks jobsite material

$
andor setting of tied and stockplied cages or mats).

SPECIAL NOTES:

Payment and Performance Bonds may be provided al 1% ¥ necessary.

Night work Is excluded except by additive guote.
Approach slabs Ued at designated yard, at job site. (bullt and stockpiled only). Cantractor to provide don age

for mat assembly. All couplers and rods for stage canstruction excluded. Additional add for epoxy coating will
apply if required.

4. Optional add for Barriers type 60 If instaliad add $316,213.00 Barriers type 60 Tied laps at point of
inataliation for slip form. Additional atirrups or rack bracing not shown for formed In place excluded.

e

PLANS AND SPEC|FICATIONS:
Speclfications: Cal Tran's standard plans and specs. Dated 2040

Pians/Drawings: Bid Set
Addenda: # 14
ArchitectEngineer: Calirans
SCOPE OF WORK EXCLUSIONS

1. Alitesting and Inspection andfor any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar semples to be provided F.OB. trucks jobsite),

2. As-Bultt Drawings (Shop Drawings).

REV. 10/20/03




| ;JOB' QUonAfrI,oNv "

-DATE: 10/16!2014 o
WE ARE PLEASED TO- SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOWING PROJECT -

f .:PROIECT Route 210, La Canids o
* CONTRACTNO:. 07-2881U4
 BID DATE: 10/16f14

‘Bid" T : T A5 o vk e 2 RSN o e nit
Mtem . | ... . Dascr:ptmn : S “Quant. |-Unit -]l’Jrice - ¢ ’EX’
LS DemuSawcutPCCPS" e wemes e i gagng | LET |7 8325 [B46 qwb,’ci‘

: 121 | Green Saw.PCC- R "95_,2'0'.0" CY EN _$3:45' 22°%, L{qc 200

"~ | Seal Contmuous precast.!t (Aswme 3/8" Compressmn . 15000 | B s e . L‘L'
a2flen . 7 o i |-aesee-l- LF |- s2a0 2—7 oL0-

124 | Green Saw. ShoulderConcrete R e B T i s R T Y lw 27% oo
__125 | Presaw Individuat Slabs (Perimeter and cutinto 3 plGOES) 520 LF - | sas | 7,4 D. 00

125 | Scal Individual precast Jt (Trdns Silicone assume 3/8") | 3,830 | . LF | - s1.307] - u ’t.‘l"i 0
204 | Demo Saweut PCCP 1.1° for water barrier stage 4 _-._ ~ | 38600 LF | 8365

; 2.29.-‘Seal-onlylsoiauon Jomt(demo cutalreadym#45) B 160,000 LF |- 5270 . '-—152 (;C)C,.,OC—

C‘l?l'lﬁcatmnS' L B _dh:‘t’()\\ t L}L‘\’z \5"{— CU

Item 121—-Green Saw Only

Item 121—Silicone Seal if requlred add $1.30/LF. .
Item 123 & 125-~If requires séalant; add $1. 30/LF for. thcone, add .
$2 'HJILF for Compressmn Seal.

" TERMS AND CONDmgNs

JOBSITE WATER PROVIDED BY OTHERS
TRAFFIC CONTROL PROVIDED BY OTHERS.
JOINT LAYOUT PROVIDED BY OTHERS '
- BOND PROVIDED BY QTHERS.
‘DUST CONTROL AND SWEEPER CLEANUP PROVIBED BY OTHERS
DEBRIS DISPOSAL SITE PROVIDED BY OTHERS."
FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT
JOBSITE SLURRY DUMP SITE PROVIDED BY OTHERS. : = T
WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
. EXPANSION BOARD AND INSTALLATION EXCLUDED FORJSOLAT]ON JOINT.
. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAMNG EQUIPMENT , TRUCKS,
ETC, TO PERFORM GREEN SAW[NG OPERATIONS s

LI L SRR

- D
e —

‘BY: REX HAND gt P '
MORALES CONTRACTING SERVICES (M i S )
' ' Momss Cemmus Ssnwces

5031 Calmview Ave. = Baldvwin Paik, CA 91706 = (626), 855-3646 ~ Fan{EZG) 856:3648
|  DBE/SMBE CT004481




PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JCSUPPLY

Description uom Qty.

Lean Cure Wax GA 44,248.00
PCC Cure Resin GA 19,260.00
Expansion Paper LF 160,000.00

60 % Supplier Credit

PCC Dowel 1.5" x 18" EA 59,448.00
PCC Dowel Basket 1.5" LF 143,334.00
PCC Tie Bars #4 x 30" EA 11,678.00
PCC Tie #6 x 30" EA 19,533.00

Unit Price
$ 3.61
S 5.00
$ 1.86
Total
X60%

4.90
7.70
1.25
2.15
Total

W N

Subtotal
Tax 8%
Subtotal
Freight
Grand Total

Extension
$ 159,735.28
$  96,300.00
$  313,600.00
$ 569,635.28
$  341,781.17
$  291,295.20
$ 1,103,671.80
$  14,597.50
$  41,995.95

$ 1,451,560.45

$ 1,793,341.62
$  143,467.33
$ 1,936,808.95
$  19,200.00
$ 1,956,008.95



JC Supply & Manufacturing

Estimate
1612 S Cucamonga Avenue Date - Estimate #
Ontario, CA 91761
10/16/2014 11433
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 12/15/2014 Net 30 PPD & BILL
Description Qty UM Cost Total

DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
100% Credit on Steel Items
11% DBE MOH-YES CT# 07-2881U4 Bid Date 10/16/14 start summer
‘15 and end Fall ‘16
ATTN: STEVE BELL
I 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER 59,000 |EA 490 289,100.00T
ASTM A775 WITH BONDBREAKER- 9 # EA.
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 1.05' (12.6") 145,000{LF 7.70] 1,116,500.00T
PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775
WITH BONDBREAKER
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 20,000 |EA 2.15 43,000.00T
3.75 # EA.
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL 48|EA 400.00 19,200.00
(Actual charges to be billed at time of shipment) LA CANADA
FLINTRIDGE, CA.
Pricing is good for 60 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (9.0%)

Page 1

Total




- JC Supply & Manufacturing Estimate

1612 S Cucamonga Avenue Date Estimate #

‘Ontario, CA 91761
10/16/2014 11433

909-373-1773 909-373-1785 FAX

Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 12/15/2014 Net 30 PPD & BILL
Description Qty um Cost Total

is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacing divided by 12 to
ixpress as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per

QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (9.0%)
Total

Page 2



JC Supply & Manufacturing Estimate

1612 8 Cucamonga Avenue Date Estimate #

‘Ontario, CA 91761

10/16/2014 11433

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 12/15/2014 Net 30 PPD & BILL
Description Qty um Cost Total

hour.

Applicable sales tax will be applied as necessary at time of shipment

QUOTED BY:BENITA BLANCHARD Subtotal $1,467.800.00
Sales Tax (9.0%) $130,374.00
Total $1,598,174.00

Page 3




 JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate ~

10/16/2014

11434

Project FOB

Expiration D...

Terms

Freight

07-2881U4 ONTARIO, CA

11/1502014

Net 30

PPD & BILL

Description

Qty

um

Cost

Total

DBE/UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg

*4*SUPPLIED ITEMS*## .
11% DBE MOH-YES CT# 07-2881U4 Bid Date 10/16/14 start summer
*15 and end Fall *16

ATTN: STEVE BELL

CA DOT HYDROCURE RESIN WHITE 2WS IN 275 GAL TOTES
CA DOT HYDROCURE WAX 20WS IN 275 GAL TOTES

LEF EXPANSION JOINT ASTM D 994 ***ASPHALT*** [/2" X 16.8"
X1

Lead: 3 weeks A.R.Q.

FOB Pomona, C

FHE*OPTION ASTM D994 "RUBBER REFLEX" PRICE IS $1.96%###

FOB La Canada, CA
Lead: please allow 10-12 business days per truck foad

APPROX. Freight Charges CKLOAD O W |

charges to be billed at time of shipment) LA CANADA FLINTRIDGE,
CA. -

19,250
44,275
160,000

13

GAL
GAL
LF

EA

5.00
3.61
2.74

400.00

96,250.00T
159,832.75T
438,400.00T

5,200.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (9.0%)

Page 1

Total




JC Supply & Manufacturing

- 1612 8 Cucamonga Avenue
Ontario, CA 917671

909-373-1773 909-373-1785 FAX

Name / Address

|FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

10/16/2014

11434

Project FoB

Expiration D... Terms

Freight

" 07-288104 ONTARIO, CA

11/15/2014 Net 30

PPD & BILL

Desciription

Qty UM

Cost

Total

APPROX. Freight Charges PER TRUCKLOAD *##*ASPHALT
EXPANSION JOINT**** (actual charges to be billed at time of
shipment) LA CANADA FLINTRIDGE, CA

%4 X 30" TIE BARS BENT 10" X 20" EPOXY COATED GREEN 1.67#
APPROX. Freight Charges FOR BENT TIE BARS MATERIAL (Actual
charges to be billed at time of shipment) LA CANADA, CA.
***DELIVERED IN [ LOAD***

Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacmg divided by 12 to
express as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above, If materials are released for
production after expiration date, raw material escalators that aceur from
bid date to production release date may be passed along at cost if

15|EA

11,700 EA

400.00

1.251~

1,200.00

6,000.00

14,625.00T
1,200.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (9.0%)

Page 2

Total |




JC Supply & Manufacturing

1612 8 Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimata g

1071612014

11434

. Project FOoB

Expiration D...

Terms

Freight

ONTARIO, CA

07-2881U4

117152014

Net 30

PPD & BILL

Description

Qty

UM

Cost

Total

applicable. A steel raw material Prepay option is available to protect
pricing and control cost,

Materials released for production will be invoiced upon completion and
are fo be paid for within standard terms or late fees will apply. In the
svent the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which wi N provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than fuli
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours wil] be invoiced at $50.00 per

hour.
Applicable sales tax will be applied as necessary at time of shipment

*e**CHEMICAL ESCALATORS: Must receive written purchase order
within 30 days of quote date, Purchase orders received after 30 day will e
subject to current niarket price at the time. Unless otherwise noted, prices
are FOB Pomona, CA. Delivered prices are subject TO additional fuel
surcharges (when applicable) as imposed by freight carriers, which are
beyond our control. All other terms and conditions apply including

QUOTED BY:BENITA BLANCHARD

Subtota)

Sales Tax (9.0%)

Page 3

Total




JC Supply & Manufacturing

Estimate

1612 8§ Cucamonga Avenue Date Estimate #
Ontario, CA 917671
10/16/2014 11434
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Explration D... Terms Freight
07-2881U4 ONTARIO, CA 11/15/2014 Net 30 PPD & BILL
Description Qty lleI Cost Total
re-stock fees, PURCHASE ORDER MUST BE PLACE WITHIN 30
DAYS OF TODAY'S QUOTE DATE OTHERWISE THIS QUOTE
WILL EXPIRE. A 3% ESCALATOR WILL BE APPLIED TO
MATERIAL SHIPPING 6 MONTHS AFTER ORIGINAL QUOTE
DATE AND EVERY 6 MONTHS THEREAFTER IF NECESSARY. A
RE-QUOTE MAY BE REQUESTED IF THE QUOTE HAS EXPIRED.
QUOTED BY:BENITA BLANCHARD Subtotal $721 507_7 5
Sales Tax (9.0%) $63,819.70
Total $785,327.45

Page 4




J. FRANCIS CO., INC 16197 Krameria Ave., Riverside, CA 92504

Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
DBE Certification # 38326

September 16, 2014

PROPOSAL
CDOT Contract #07-2881U4 2 ADM Noted
Bids 10/16/2014 at 2 PM PT

Furnish and install the following line items for the above referenced project:

Item 135: 511118 Clean Expansion Joint 760 LFx30= 22,800
Item 136: 519081 Joint Seal (MR %4”) 3,327LFx30= 99810
Item 137: 519088 Joint Seal (MR 1) 2300LFx35= 80,500
Item 138: 519091 Joint Seal (MR 1 %”) 1,385LFx70= 96,950
Item 139: 519100 Joint Seal (MR 27) 629 LF x 120 =__ 75,480

43 mid-week shifts will be required based on closing one bridge per night, both
directions.

Bond Rate is 1.75%.

Union Labor and Insurance are included

Customer to Provide:

Traffic control, safety requirements and measures as needed.
Safe job site conditions.

Lighting

Clear access to areas being worked on.

Trash bins

2 week notice for scheduling

O T e B b e

Signed,
Diana Hanna
Project Director




. .
10/13/72014 13:49 b166459G18 AC DIKE #5847 P.001/001

Al Cl DIKE COI ‘ %"’"
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR
REVISED QUOTE:

QUOTATION: CDOT LA CO. RT 210 07-2881U4

BIDS: 10/16/14

SPLACE ONLY"* 128,980 LF ASPHALT DIKE (TYPES A C,D,E) @ $1.25LF. >

PRICE INCLUDES TACK AND FIVE MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC, # 407417 NEV, LIC, #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618

WWW.ACDIKE.COM
(1 j2.3
e £ |%Ow L2725 \%%\732 .50
WS 2480 W28 2,0l
Wi "0 W25 el
W1 CRO 1 2S s

185!
Aaptals o2 e <0



Daonvills, CA 94526

925-229-2900{phone
925-553-2616 | fax
UDBE/SBE/WBE/MBE
Date.  10/15/2014
Project: 07-2881U4
Attentiom  Flatiron West Inc. In Los Angeles County In La Canada Flintridge,
Estimating Glendale And Pasadeng From Dunsmore Avenue
Undercrossing To North Los Robles Avenue

Overcrossing

Description of Equipment/Service- Transportation & disposal of Z-2 ADL soil. Bid | Rata $87.25 per ton for
item #80, approximately 1,230 cu yds (approx. 1,045 tons) of soil will be transported | T&D in Californiz at 2
& disposed of at a Caltrans approved Class 1 facility In California. Additional| Class I Landfill
analptical data may be required per landfll permits. Costs for any additional
sampling and datz are NOT indluded **Assumes svil qualifies for BOE exemption. | *If not evempr BOF
Exemption letter to be provided by Caltrans. raxes $5.75 per on

Pricing Notes:
s Rates do notinclude payment and performance bonds.
s Additional data if required is not included in the above price
s Pricing based on 1,500 ton minimum
¢ Noretention held on transportation and disposal items
s Others are responsible for the maintenance and upkeep of the roads, which includes but is not limited
to dust control, surrounding street cleanliness.
Trucking demurrage applies after 30 minute wait and will be charged at $85.00 per hour. This applies
on project site,
Upon request BT1 PM on site $525.00 per day
Certified landfill scales will be used for final weights and billing.
All BT1 trucks have PS] gauges to ensure all loads are legal and are 23 to 25 tons per load.
Others are responsible for all truck loading.
If trucks are ordered & receive no load, a show up fee will be billed at $450.00 per truck.

23 ton per load minimum on all lo;::s- @uanrhfi’ \_{ \,) \9 aL .
% 20012‘ g1.2% \%2]627




CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LiC, # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91781 » PHONE {809) 930-5501 » FAX (909) 930-5503
{a UDBE/ DBE Firm) CUCP #4483 .

Emal: cgoconst2@msn.com
™ DATE

October 16, 2014

‘BID DOCUMENTS
Plans and specifications from Caltrans

ATTENTION FHONE NUMBER

Estimating Dept.

210 Freeway Pavement Rehab. Caltrans#07-2881174

Dunsmore Ave to Los Robles Ave

PROPOSAL & CONTRACT
DESCRIPTION OF WORK ::Unmm UNIT | UNIT PRICE TOTAL
78. Clearing and Grubbing(trees/vegetation only) LS LS $£72,300.00

1. Excludes Traffic control/barricades.

2. Excludes grass, weods, pruning, and topsoil remaoval,

3. Excludes utilities/substructures. Asbestos/lead abatement.

4. No permits, testing, bonds, and engineering fees inchaded.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of seturated, toxic/azardous, or insuitable material are excluded.

7. Not responsible for any spoils or deviations cansed by other contractors,

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Lisbility Insurance is $1M/Occurrence, $2M Aggregate, $2M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted ***

ACCEPTED

COMPANY CGO CONETRIUCTION COMPANY, INC.

BY: sv: % CHARLES OJUR] - ESTIMATOR

DATE: DATE: OCTORER 16,2014




SUBJECT: Caltrans 07-2881U4 State Hwy LA County Page lof 3
DATE: 10/16/14
QUOTE: DR101614MD

Logistical Enterprises is pleased to provide the following price quotation for the subject project.

BID ITEM #223

25-MOD Type 31 w/ 20° LMA per SES-8

213-Type 30 w/ 12 LMA

7-Type 21 w/ 8’ LMA

* 5-Type 21 w/ 8’ LMA

305-LED Roadway Type 2 LLSC

4-70wHPS Soffit ket w/ Refractor, Lens and Lamp w/ Ring

157-85w ISL 240v TOTAL 5761,608.00

BID ITEM #224
403-12x16x8 NEMA 4X Hinged Cover J-Box
403-50A/480V Terminal Block

8-12x12x8 NEMA 4X Hinged Cover J-Box

6- Exterior Light Sensors TOTAL $158,000.00
BIDITEM #219

11-MVDS Systern TOTAL $80,865.30
BID ITEM #219

11-50" H4 Wood Poles TOTAL $11,160.00



Page 2 of 2

BID ITEM #223

58-5C2A

1-5C2

17-1lIBF Sve

1-HICF Svc

1-Lot misc breakers and contactors

Note: Services and Disconnects to be in Galv Steel pedestals painted Seafoam Green

TOTAL $86,546.00
BID ITEM #224

1-Main Service Switchboard

1-External Bussway

1-Tunnels Equipment Panel

6-Circuit Divider Control panels

3-Dimmaer Control Panels

3- Transformer and Distribution control panels
4- Panel Boards (T1,T2, T3 and P)

1-Lot loose breakers for existing power panel
i-Lot 5 year warranty

1-Lot Tesco professional services TOTAL 5651,475.00



E& Page 3 of 3

BID 224
1206-Tunnel Fixtures
3-L1 Fixture

3-12 Fixture TOTAL $1,792,713.00

BID ITEMS # 224

500-Pullbox Tamper Resistant Covers per specification TOTAL $515,000.00

Prices include delivery, but are net of applicable sales tax. As always, if you fee the need for additicnal
information or have any further questions or concerns, please feel free to contact me at your earliest
. convenience.

\

THank you ’hftck\ Q\M)'\"e, CKW\OU\V\* : Lh 06-] ] 5{-9"] ?)O

L

- + Ao (DD . o4, ST 28

ennise Rivera

fotal 4231 ,ASL. LD

ISR e

Atal THE 32,02, 00
Conmiy went T

4658 E. Weathermaker Ave. » Fresno, CA 93703  (559)392-1124 Fax [559) 347-0500



10/16/2014 10:33 FAX 18B055B407689

12

QUOTE DATE:  10/18/2014

CUSTOMER NAME: ALL INTERESTED BIDDERS

Quoted By::

PRECON PRODUCTS

QUOTE

P.0. BOX 840869 SiMI VALLEY CA. 93054 - (05)-527-0841

"_l QUOTE ID: 12088

JOB NUMBER: 10978
JOB TITLE: RTE 210 Pasadena to La Canada

CONTACT:
LOCATION: Pasadens
TRACT:
PHONE: CONTRACT #: 07-2861U4
FAX: AGENCY: Caltrans
Cell or Pgr.:

Shipping Terms: FOB JOB EITE
Payment Terms: NET 30 DAYS

QUOTE DETAIL
DESCRIPTION QUANTITY UNITPRICE  UNIT EXTENSION
18" RCP CL N 2870 §18.02 FT. $42,707.40
24"RCP CL I ] §2036 FT $234.88
36"RCP CL 1N 8 56344 FT, $507.52:
CUSTOMER TO OFF LOAD c $0.00 FT $0.00
TOTAL - $43,449.80
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT . '
+ Yox(Brn) - 341598
dotal Ul 19

Price Valld Until:  12/15/2014
Est. lsad time from reciept of plans: VERIFIED UPON ORDE

NOTES: ALL RCP (S TONGUE AND GROOVE IN & LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
BE ROUNDED TO MEET STANDARD LENGHTS. ALL QUANTITIES ARE ESTIMATES: ACCEPTANCE
INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.

Seles tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 81/S0080

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND

CONDITIONS,
BY:

PHONE: (805) 527-0841
THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

FAX: (805) 584-0769

@ oo5/001



To: FIW Page 1 of 1 2014-10-15 22:30:17 (GMT) 14152966470 From: Kiley Olson

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901 AR
P: 416.524-8290  F: 415.524.8293 B e
CALTRANS DBE # 27363 (EXP 4/27/19) LT
CALIFORNIA SBE # 14184 (EXP 4/30/16) At PEREEN §
CPUC WBE # 9FN00045 (EXP 6/19/15) ;‘,-_,:' P N 2 .
Y O Lo
Pl e s i} r "1
7R £
MATERIAL QUOTE f},’ ; |
PROJECT: CALTRANS - 07-2881U4 . v
[BiID# DESCRIPTION QTY | UNIT | UNIT PRICE TOTAL
csP
12" SLOTTED C6F (14 GA) W/ 6 GALV GRATE (e 35— | LF _[§ 33.03 | § 518571 | 5, 234.50
12" SLOTTED BAND 5 EA. |5 177818 106.68
NEOPRENE GASKET B EA. ]S 6995 11.64
T8 SLOTTED CSP (14 GA) W6 GALVGRATE _  ZRD | 4@ | LF [ 37675 g5 | 4,494, L0
164A |18" SLOTTED BAND 180 EA. [ 20.00 | $ 3,600.00
7648 [NEOPRENE GASKET 786 | EA. S 6.99 | § 1,258.20
$ 174,885,77
PLASTIC PIPE - CONTRACTOR TO DETERMI OUNT
& WT CLASS 2 PERF HDPE PIPE (20 LENGTHS) 10 | 780 F |§ 25015 —esomn] 1), A2 .00
" WT B x S SOLID HDPE PIPE (20' LENGTHg) 53 —Ba LF $ 2.50 -450-007] tq,l'o Role]
B x S SOUD HDPE PIPE (20 LENGTHS) - ALT RISER \2{) 40— LF $ 2.50 | § 36006 BLS, cO
169A |6° HOPE PE TEE 30 EA. |5 2246 |8 673.80 '
1698 |&" HDPE PE 45 DEG BEND 24 EA. $ 1545 | % 370.80
169C |8" HDPE SPLIT COUPLER 170 E $ 2571% 436.90
TSP THDPE PIPE FREIGHT T0 JOBSITE ] EA. |5 50000 T.600,00
j [ 17,531,50
CUSTOMER T0 UNLOAD SUBTOTAL |§  192417.27

Swetalt 192, @14 HO
(B 14, 113,95
|1aT,2%%. 295
X (b0
l\.%‘zﬂa.o\
ot commrment

Quamﬁsave mnawwmswjacttoﬂhauge lfwmsoostd!am Ganttactarbrespmsﬂiefor
‘perifying types and quantities hefore hidding and or purchasing: Quote vakd for 30 .days only. Sales taxnot
‘included. Terms: fiet 30. Full T.L FOR jobsite. 10% deposit may be required when order-is placed. Subject to’
Terms In Slibsequent: PO-or contsact.’ Page 1

) ) October 18, 2014
Plepared‘ by: Iﬂey-ohon




To: PageZ2of4 2014-10-16 15:37:13 (GMT)

From: Sohella Sturm

(LSS —

—— jDate HlEstimate # 1
10/16/2014 EST201453
Landscape Support Services, Inc.
14900 Magnolia Blvd. Ste 55307
Sherman Oaks CA 91403
818) 475-0680
Bill To ] Job Location I
Flatiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos CA 92078
[Expires I[Esllmalor ]Ejob IETarms 1
12/15/2014 8423 Rodriguez, Rogelio Caltrans 07-2881U4
Description lUlMlQuanilty Ratcf  Amount
ITEM 18 - MOVE-IN / MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12§ 690.00f 8,280.00
ITEM 20 - TEMPORARY DRAINAGE INLET PROTECTION EA 200 382.00f 76.400.00
* Bid is for installation only, maintenance and removal not included. Bt
ITEM 21- TEMPORARY FIBER ROLL LF | 26,000 3.208 83.200.00
* Bid Is for installation only, maintenance and removal not included. T
ITEM 22 - TEMPORARY GRAVEL BAG BERM LF | 25,000 10.10§252,500.00
* Bid Is for Installation only, maintenance and removal not included. '
ITEM 23 - TEMPORARY SILT FENCE LF § 15,000 5.70§ 85,500.00
* Bld Is for [nstallation only, maintenance and removal not included.
ITEM 33 - REMOVE IRRIGATION FACILITY Ls Z #+f 1,500,000 1500003 OO
ITEM 34 - SALVAGE IRRIGATION FACILITY LS 1§ 1,500.00f 1,500.00 '
ITEM 87 - ROADSIDE CLEARING LS 1§10,665.00] 10,665.00
ITEM 88 - SLOW-RELEASE FERTILIZER LS 70 7.60f 525.00
ITEM 89 - PLANT ESTABLISHMENT WORK LS 1§34,140.00f 34,140.00
ITEM 80- CHECK AND TEST EXISTING IRRIGATION FACILITIES LS 1 670.00 670.00
ITEM 91 - OPERATE EXISTING IRRIGATION FACILITIES LS 18 9,849.00f 9,849.00
ITEM 92 - CONTROL AND NEUTRAL CONDUCTORS LS 1§15,744.00§ 15,744.00
ITEM 93 - 1" REMOTE CONTROL VALVE EA 1 517.00 517.00
ITEM 24 -1 1/4" REMOTE CONTROL VALVE EA 5 540.00§ 2,700.00
ITEM 86- 1 1/2" REMOTE CONTROL VALVE EA 15§ 671,008 8,565.00
ITEM 96 - RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 42 73.60f 3,087.00
ITEM 97- 2 1/2" GATE VALVE EA 1§ 778.00 778.00
ITEM 98- 3/4" PLASTIC PIPE {SCHEDULE 40) LF 380 3.70] 1,406.00
ITEM 89- 1" PLASTIC PIPE (SCHEDULE 40) LF 455 3.90§ 1,774.50
ITEM 100- 1 .1/4" PLASTIC PIPE (SCHEDULE 40) LF 630 4.05f 2,551.50
ITEM 101- 1 1/2° PLASTIC PIPE (SCHEDULE 40) LE 250 4.26f 1,062.50
ITEM 102- 2" PLASTIC PIPE (SCHEDULE 40) LF 1,020 4,508 4,590.00
ITEM 103- 2 1/2" PLASTIC PIPE (SCHEDULE 40) LF 70 7.30 511.00
ITEM 104 - BALL VALVE EA 4F 480.00f 1,920.00
ITEM 226 - PLANT (GROUP H) EA} 36,230 0.70f 25,361.00
Terms
» Site to be received at finish grade, plus or minus one-tenth of an inch.
» This estimate is based on Federal prevailing wages.
» Cost for payment and performance bonds is not included. Rate Is 3%.
» No traffic or pedestrian control.
» No water meter, temporary water cost.

bl #1232 €05 SO



To: Page3ot4 2014-10-16 15:37:13 (GMT) . From: Sohella Sturm

¢

@HLSS Estimate '
J[Esﬂmate #

U] e Tt AR
lDate

10/16/2014 EST201463

il

« No 110/120-volt efectrical, electrical meter or pedastai.
« No hardscape (l.e., asphalt, concrete, masonry).

» Not responsible for existing site conditions.

» No temporary fencing.

« No site furhishings.

« No demo work.

« Mo night or overtime work s Included {unless ctherwise noted).

+ Monthly progress payments based on percent or unit complete are due in fuli each period, no
retentlon withholding.

« Addendum #1 Is acknowledged.

+ Bid items 18 and 20 thru 23 are one package.

« Bld ifems 87 thru 104 and 226 are one package. One mobllization included.

Tofal $635,296.50

Landscape Support S8ervices, Inc.

Galifornia Contractor's License ¥ 969552, Class C27
california DGS SB (Micro} # 1630660

CUCP / Caitrans DBE / WBE H 40620



STATE OF CALIFCRNIA « DEPARTMENT OF TRANSPORTATION PAGE * OF 3
GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012)

t. List itams of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken
down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

ltem of Work Oftered Spettorme tom. ll'fcril:it:::k;:ﬂ?c?:arli; A"(‘;’;‘"‘ Perceniage of
(YN) (YIN}

See Section A, L] ves 1 me [ ves [ n
[ ves L] ne L] ves O ne
[ ves L] [ ves L] no
[ ves S ] ves (] ne
[ ves L1 ne L1 ves O] e
[ ves L e L1 ves ] o
[ ves 1 e L1 ves L] o
L1 ves L ne L ves O] e
[ ves O ne L] ves L] o
L1 ves ] no L] ves O
L ves L me L] ves ] e
(] ves (] ne [ ves 1 we
L1 Yes L] wo [ ves (1 we
L1 ves L] o [ ves O] e
L] ves L1 ne L1 ves 1 we
L1 ves O] e [ ves [} e
L1 ves L e L1 ves S
L1 ves L1 we L1 ves 1 e
[ Yes L1 we L1 ves 1 e
L1 ves L1 we L1 ves L e




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

PAGE 20OF 3

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited Date of Initial Solicitation

Item(s) of Work

Follow Up Methods and Dates

See Section B.

3. For each item of work made avaitable, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quocte for each firm, and the price difference for each
DBE if the selected firm is not a DBE.

Item{s) of Work Name of Salacted Firm

DBE or non-
DBE

Name of Rejected Fim

Quote
($)

Price Difference
)

See Section C,

If the firm salected for the item is not a DBE, provide the reascns for the selaction on a saparate sheet and attach namas, addressas, and phone numbers for the firms listed above.




STATE CF CALIFORNIA - DEPARTMENT OF TRANSPORTATION PAGE 3 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.41A (NEW 06/2012)

4. List the names and dates of each publicatian in which a request far DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of
publication:

Publications Dates of Advertisement

See Section D.

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing,
provide capies of supporting documents.

Name of Agency Date of Cantact Method of Contact Results

See Section E.

6. List efforts made to provide interested DBEs with adequate information abaut the plans, specificatians, and requirements of the contract to assist them in responding to a solicitation.
Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents,

See Section F.

7. List efforts made to assist interested DBEs in abtaining banding, lines af credit, insurance, necessary equipment, supplies, materials, or related assistance ar services, excluding

supplies and equipment the DBE subcontractor purchases ar leases from the prime contractor ar its afftiate. dentify the DBE assisted, the assistance affered, and the date. Provide
copies of supporting documents.

See Section G

&. In¢lude additional data to support a demonstration of good faith efforts.

See Section H

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Noti For individuals with sensory disabilities, this document is available in altemate formats. For information call (918) 654-6410 or TDD {916) 654-3880 or write Records
@ and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

A. List items of work the bidder made available to DBE firms.

Section A

Identify those items of

work the bidder might otherwise perform with its own forces and those items have been

broken down into economically feasible units to facilitate DBE participation.

For each

item listed, show the dollar value and percentage of the total contract. The bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Bidder Item Broken
Normally Down to
Performs Facilitate Percentage
ltem Participation Amount of
Item of Work Offered (Y/N) {Y/N) $) Contract

Flatiron West, Inc. analysis shows that total dollars made available to bid was

45.46% of the total bid price of $47,956,400.00




Contract No. 07-2831U4

Project Name - Route 210 Dunsmore Avenue to North Robles Avenue

Tota! Bid: $ 105,495,711.98

Attachment A-1
iem Broken Down to
Bidder Normally Facilitate Participation Amount Percentage of

Item of Work Offered Performs ltem (Y/N) (YIN) {$) Contract

AC Dike N Y $165,000 0.16%
Aggregate Supply N Y $65,000 0.06%
Asphalt Paving N Y $2.500,400 2.37%
Bridge Deck Surface N Y $795,000 0.75%
Bridge Demolition N Y $300,000 0.28%
Clear and Grub N Y $45,000 0.04%
Cold Plane AC N Y $184,000 0.17%
Concrete Barrier N ' $4,600,000 4.36%
Concrete Supply N Y $1,070,000 1.01%
Construction Area Signs N Y $170,000 0.16%
Doors and Gates N V' $35,000 0.03%
Drill And Bond Dowel N Y $14,000 0.01%
Electrical N ' $10,200,000 8.67%
Erosion Control N ¥ $260,000 0.25%
Fencing and Railing N Y $35,000 0.03%
Grind PCC N Y $1,374.000 1.30%
Guardrail N Y $965,000 0.91%
Joint Seal N Y $365,000 0.35%
Landscape and Irrigation N Y $1,200,000 1.14%
Materials Trucking N Y $1,050,000 1.00%
Metal Roofing N Y $45,000 0.04%
Minor Concrete N Y $1,100,000 1.04%
Miscellaneous Iron And Steel N Y $105,000 0.10%
Overhead Signs N Y $3,700,000 3.51%
Painting N Y $290,000 0.27%
Pipe Supply N Y $183,000 0.17%
Pre/Post Construction Surveys N Y $35.000 0.03%
Precast Concrete Panels N Y $13,500,000 12.80%
Reinforcing Steel N Y $2,200,000 2.09%




Contract No. 07-2881U4

Project Name - Route 210 Dunsmore Avenue to North Robles Avenue Total Bid: $ 105,495,711.98
Attachment A-1
Item Broken Down to
Bidder Normally Facilitate Participation Amount Percentage of

Item of Work Offered Performs ltem (Y/N) (Y/N) ($) Contract
Roadside Sign N Y $290,000 0.27%
Rock Slope Protection N v 0 0.00%
Slope Paving N v $256,000 0.24%
Street Sweeping N Y $240,000 0.23%
Striping N Y $620,000 0.59%

Total Available DBE Participation:  $47,956,400 45.46%
Notes:

1. Fiatiron West, inc. provided opportunities for DBE subcontractors and suppiiers to bid complete or partiai scopes of work on ali the above it



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid
on this project. Include the items of work offered and the dates and methods used
for following up initial solicitations to determine with certainty whether the DBE's
were interested. Attach copies of solicitations, telephone records, fax confirmations,
etc.

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. contacted DBE’s through GradeBeam by email/fax on
7/31/2014. Additional solicitations by fax and/or e-mail were sent on 8/20/2014,
8/27/2014, 9/10/2014 10/3/2014, & 10/10/2014 to notify DBE’s of reminders and
addendums that were issued for the project and to request a response of
intention to bid.

Flatiron West, Inc. also made follow-up phone calls on 9/3/2014 9/8/2014 &
10/14/2014 to DBE’s who had not yet indicated their intention to bid.

Flatiron West, Inc. successfully faxed or emailed an invitation to Bid (“IFB”) to
128 subcontractors/suppliers through GradeBeam.

Please see the following Attachments:
¢ Solicitation Database (GradeBeam printout)
* |IFB faxed and/or emailed (GradeBeam printout)

e |FB Addendum Notice for Addendum 1, 2, 3, & 4 faxed or emailed
(GradeBeam printout)

+ |IFB Reminder Notice faxed or emailed (GradeBeam printout)
¢ |FB and Addendum Notice Message History Report (GradeBeam printout)

¢ Followup Phone Log



Route 21D Dunsmore Avenue to North Robles Avenue
Bid Date: 10/16/2D14

Owner: Department of Transportation {Caltrans)

DBE Soiicitation Datebase

Company Name Phone # Email City State
A & M Gentry Trucking [661) 285-0776 | marystrucks @aol.com Palmdale CA
A Cone Zone Inc. (951) 734-9535 | estimator@aconezohe.com Corona CA
A Steen Investment Corp DBA L.A. Concrete & Grindi (951) 750-2736|afs@la-grinding.com Eastvale CA
A.C. Dike Co. (916) 652-0159 | dave @acdike.com Lincoln CA
Accu Construction, Inc. {714) 641-473D|accu@accuconstruction.com Santa Ana CA
Ace Fence Company {626) 333-072 7| moronia@acefencecompany.com La Puente CA
ACTIDN ENTERPRISES {562) 591-BBBD|actiontruckingent@yahoo.com Long Beach CA
Advanced Geosolutions, Inc. {310) 796-9000 | rreveles @advg lutions.com Lake Forest CA
Advantage Demolition And Grading, Inc. {81B) 477-2D74 | estimating@demoandgrading.com Winnetka CA
Albert Wilson & Associates {909) 4B3-4876|chidi@albertwilsantra.com Rancho Cucamonga CA
Alfred Civil Engineering {916) 291-5309 Citrus Heights CA
ALL CITIES ENTERPRISES (903} 292-03 15| tmcgetrick @allcitiesent.com Corona ChA
ALL CITIES FENCE CO. (9029} 947-9289|BARRONTM@ACLLOM CORONA CA
ALYSON CONSULTING {619} B51-3331|jtaynor@me.com Ramona CA
American Steel Placers (909} B84-6031]rusty@steelplacers.com San Bernardinc CA
Anderson Paint Store LLC {248) 667-8059]andersonpslic@aol.com Detroit MI
Anytime Dumping, inc. {213} 494-0044 |info@anytimedumping.com Torrance CA
Bert Salas, Inc. {619} 562-7711|bsalaz@bertsalasinc.com Santee CA
Big Valley Asphalt {661) 587-5B37] donnawatson52 @yahoo.com Bakersfield CA
Borden Trucking DBA LMS Transport {951) 685-1548 orders@ims-transport.com Mira Loma CA
Bradley Tanks, Inc. {925) 229-2900]djohnson@btienvironmental.com Danvillie CA
Bravo Pacific, Inc. {909) 915-B391 |Bravosegs @Hotmail.Com Yucaipa CA
Buena Vista Landscape, Inc. {714) 771-2563 |b.v.landscape@pacbell net Orange CA
Burke Construction {530) 676-1009 |burkebid@gmail.com Cameron Park CA
C & L Drilling Co {562) 691-3533 |cldrilling@aol.com La Habra CA
C & S Early Trucking {661) 944-221D|661-944-221D Littierock CA
C. P. R, Trucking (81B) B37-B333 |ana@cprtrucking.com Syimar CA
C.R. GANN DEMOLITION, INC. (951} 392-1603 | Linda@crganndemolition.com NUEVO CA
Cal Valiey Construction, Inc. {559) 274-D300 | sales @calvalleyconstruction.com Fresno CA
Cali Concrete (661) 398-8143|info@caliconcretecorporation.com Bakersfistd CA
California Grinding Spedcialties Inc; AUSTIN ENTERPR (661) 589-1001 |estimating @austin-enterprise.com Bakersfield CA
California Professional Electrical Engineering [626) 810-1338|van@cpengineeringinc.com La Puente CA
Cap Construction (619) 691-8572|maty.cap@cox.net Lakeside CA
CASTILLO TRUCKING SERVICE (818) 764-4603 NORTH HOLLYWOOD  |CA
CASTRO ELECTRIC {619) 561-6122 |castroeiectric@cox.net LAKESIDE CA
CD MONTGOMERY INC. [562) 826-2983 |cmontgomery@cdmiconstruction.com 5SEAL BEACH CA
CEN-CAL REBAR {559) 289-3314|shatanaka@comcast.net FRESNO CA
LGO Construction Company {909) 930-5501|cgoconst2@msn.com Ontario CA
Charlie's Custom Excavating office @ccexcavatinginc.com Redding CA
CL Surveying & Mapping {909) 484-4200 | lam@cl-survey.com Corona CA
Collins Trucking {323) 327-6060 |collinsdumptk@sbeglobal.net Inglewood o)
COOKS AND SON INC. {805) 260-1463 [cooks_son@hotmaii.com SANTA MARIA CA
Deitech Engineering (714) 495-9755|abili@deitechengineeringinc.com Santa Ana CA
DILLARD ENVIRONMENTAL SERVICES {925) 634-6850| patriciad @dillardenv.com BYRON CA
Diversified Landscape Co. (951) 245-1686|rick@diversifiediandscape.com Wildomar CA
D-Line Constructors, inc. (51D) 251-6400|tony@dlineconstructors.com Oakland CA
Don Garcia Excavating & Paving (53Dj 577-D558 | dgarcia287 @aol.com South Lake Tahoe CaA
DS5 Sweeping & Water Truck Rentals {760} 200-7244 | dssrentals@aol com San Pedro CA
E. lasper Wrkg. {Demo) & Trkg (323) 754-9877 Hawthoren CA
E.M. Gii Transport {323} 722-9088 | mike.pryar@emoittransport.com Montebelio CA
Eagle Engineering And Construction, Inc (65D} 367-8000)cibrooks @sbcgiobal.net Redwood City CA
Edison Construction, Inc, {661} 366-6311 | Eci@lightspeed.net Bakers fiefd CA
Empire Steel, Inc. {909} 509-5928|saru@empiresteeiinc.com San Bernardino CA
ESWPPP Consuitants, LLC {925} 451-1337 |eswppp @hotmail.com Walnut Creek CA
Exbon Development, Inc. {562) 777-8900]info@exbon.com Cerritos CA
Fine Grade Equipment {661) 949-8788 |john@finegradeinc.com Lancaster CA
G & F Concrete Cutting Inc. {714) 648-0397 |g.ferguson@gfconcretecutting.com Santa Ana CA
G&C Equipment Corporation {31D) 515-6715|jonathan@gandccorp.com Gardena Ch
G.0. Rodriguez Trucking, Inc. {909) 596-3747|george@MeanG reenFleet.com Irwindale CA
G2 Construction, Inc. {714) 448-8D8D|Jaivarado @g2construction.com Garden Grove CA
Gates Enterprises, Inc. {714) 352-5707|iiliyr gatesent ises@gmail.com Los Angeles CA
Global Transtoading {562) 495-9600| marissa@globaltransloading.com Signal Hill CA
Goiden Sun Construction Incorporated {949) 380-9797|gscon@cox.net Aliso Viejo CA
GSJ Utility Supply & Service (562} 404-1435lyolanda @gsj-utility.com Santa Fe Springs CA
GW Peopies Contracting Company, inc. [703) 403-6265{rbanks.gwpeopies@gmail.com Arlington VA
H & R TRUCKING (323) 225-2016]h_teresaS2@hotmaii.com LO5 ANGELES CA
Hammer-Down Transportation, Inc. [31D) 590-0852 |hamdowtran@yahoo.com Inglewood CA
Hard Hat Sweeping, Inc. [562) 298-7956 |hardhatsweeping@gmail.com ‘Whittier CA
Hydro5prout, inc. (760) 432-8233 |mark@hydrosprout.com Escondido CA
in-Line Fence & Railing Co., Inc (760) 789-0282 | david @inlinecanst.com Ramona CA
Integrity Rebar Piacers (951} 696-6843 |ken@integrityrebarplacers.com Perris CA
J FRANCIS COMPANY {951) 776-9100|diana@jfranciscompany.com Riverside CA




Route 21D Dunsmore Avenue to North Robles Avenue
Bid Date: 1D/16/2D14

Ownet; Department of Transportation {Caltrans)

DBE Solicitation Datebase

Company Name Phone # Emalli Clty State
James Transportation Group {916) 608-4900|jcjames @jamestrans.com Folsom CA
Jennifer Cotter's Water Truck Rental {909) 732-4108|dirtqueen?1@hotmail.com Wildomar CA
Jesmar Construction {714) 972-2665 |jesmarboring@sheglobal.net Santa Ana CA
JDHN C. PAYNE {626} 357-7056 IRWINDALE CA
JUS DUMPIN, LLC (31D} 946-6996 | glennglennbayless @yahoo.com COMPTON CA
K & 6 Concrete Pumping {916} 539-6652 | keaven @kgconcretepumping.com Rosevilie CA
KELLY'S WATER WORKS {619) 244-3785| kellyswaterworks @yahoo,com ELCAIDN CA
KRC SAFETY CQ., INC, {559) 732-0393 |calebh@krcsafety.com VISALIA CA
L. Riley Trucking & Dispatch {310) 530-1720]LRILEYTRUCKING@YAHOO.COM Harbor City CA
Landscape Support Services (818) 475-0680)info@landscap esupportservices.com Santa Clarita CA
Leinaia's Transprotation (661) 618-2752]leinaiastrucking@sbeglobal.net Palmdale CA
Lightcap industries, Inc. dba IC Supply & Mfg. {909) 373-1773]connie@jcsupply.us Ontario CA
Lindy's Cold Planing {562) 6597-2 286]bristrump@aoi.com La Habra CA
LNA Concrete Structures, Inc. {908) 393-1493 |Inalolo@acl.com Chino Hills CA
Loera Trucking {9451} 903-4191 [corintal@acl.com Norco CA
Logans Marketing Construction Material Supplier {619} 233-3766 | vplogans marketing@yahoo.com San Diego CA
LDVEX GENERAL ENGINEERING CDRPORATION {760} 249-5428 |lovettexcavating @earthlink.net WRIGHTWOOD CA
M & B Water Trucks [809) 202-3295 | mbwatertrucks@ charter.net Rancho Cucamonga CA
Mad Steel Inc. (909) 532-3443 | madsteeiinc@aci.com San Dimas CA
Maneri Traffic Control {951) 695-5104 | mari i@yahoo.com Temecula CA
jdmartinez @martinezsteel.com;
Martinez Steel Corp. {909) 946-0686| hwilliams@martinezsteel.com Claremont CA
Maskell Robins {909) 574-8662 |alex@maskellpipe.com Fontana CA
Mckeod Trucking 1615) 442-5328 | mcleodtrucking@gmail.com El Cajon CA
Miranda Logistics Enterprises, LLC {424) BOO-3831{ miranda@miranda-logistics.com Los Angeles CA
Morales Contracting Services {626) 856-3646|mcs.rexhand @verizon.net Baldwin Park CA
Morgner Construction Management {818) 461-8100|isegovia@morgnerco.com Sherman Oaks CA
Payco Specialties {619) 422-0204|bill@payco.biz Chula Vista CA
Precon Products {805) 527-084 1| sgarcia@pre-conproducts.com Simi Valley CA
Professional Concrete Sawing Inc. {209) 357-2228 [davidscott@gvni.com Merced CA
pruitttruckinginc@hotmail.com;
Pruitt Trucking Inc. (626) 394-8996 | party@pruitttrucking.com Altadena CA
R & C Construction (559) 255-5655]randcconstruction@sbeglobal.net Fresno CA
R. E. Serrano Inc. (925) 957-8184 | Ricky@Reserranc.Com Martinez CA
Raymond Torres & Daughter Landscaping (619) 462-2751|ric fandscaping@gmail.com Spring Vailey CA
RICK CHAVE2 TRUCKING INC. {619) 368-7256]s5dtrucker @verizon.net EL CAJON CA
Rise Above Trucking, Inc. (851) 272-0320}uisa@riseabovetrucking.com Corona CA
Robin Vandevort Water Truck Service {951) 505-7143 {menmycs@aol.com Riverside CA
Safe Guard Fence {951) 741-0854 | mike.safeguardfence@outlook.com Norco CA
Safe Utility Exposure, Inc rmiller@suecorp.com La Mirada CA
Safeguard Fence (949) 678-7331 |safeguardfence @sbcglobal.net Norco CA
Sam Rod Corp. (661) 945-3602 [drodriguez@samrodcorp com Lancaster CA
Signs Portal signsportal@sbeglobal.com Pacoima CA
South Coast Sweeping {760) 535-6800 | kssouthcoast@roadrunner.com Fallbrook CA
Southwest Trucking Group, LLC {323) 620-03 77| SWtrucking@sbcglobal.net Los Angeles CA
Souza Construction Inc {558) 747-7100| msouzaGl@aol.com Farmersville CA
Super Seal & Stripe {B05) 524-7345|estimating @superseaiandstripe.com Filmore CA
T & T TRUCKING GRDUP {909) 772-8771|ajmirandag8 @gmail.com CHIND CA
Terra West, Inc. {619) 591-1007 |roberto@terrawestinc.com Chisla Vista CA
The Firm {805) 748-8576 | estimating @theswpppfirm.com Nipomo CA
Traffic Loops Crackfilling, Inc. {714) 520-4026|trafficloops@sbcglobal net Anaheim CA
TreeSmith Enterprises inc {714) 996-603 7| dale @treesmith_net Anaheim CA
Triumph Geo-Synthetics, inc. {714} 237-1550|ron@triumphges.com Anaheim CA
UDEBE Steel 1951) 529-3359 |udbest.eel201)1 @gmail.com Riverside CA
V A P Construction In¢ {714) 253-3270| Vapconstructioninc@Gmail Com La Mirada CA
Vils & Daughters Construction Supply (562) 397-9986 | vilsanddaughters@gmail.com Long Beach CA
W D Trucking, Inc. (90%) 989-2906 | wd974@hotmail .com Alta Loma CA
WTB8, INC {559) 275-1998 |deborah@wtbinc.org FRESNO CA
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Miew
”A Flatiron West, Inc.
ELATIRON Invitation To Bid
To: A & M Gerttry Trucking From: Flatiron West, Inc.
ATTN: Mai Gantry ATTN: Sandra French
3736 East Avenue, 1770 La Costa Meadows Drive
Palmdale , CALiFORNIA 93880 San Marcos , CALIFORNIA |, 82078
Phone: {661) 285-0776 Phone: (509) 597-8413
Fax: (661) 285-5¢11 Fax: {909) 597-8635
Email: marystmcks@aol com Email: OCLABids@flatironcorp.com

| Access Project Online

Having Troulble accessing this project oniine. Copy tha link below [o your browser
http:/fwww.gradebeam.com/access. aspx?0=4909308i= 737573326

wiil Bid | | Wiii Not Bid | | Undecided
Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com
Project: Route 210 Pavement Rehabillitation {Contract No. 07-2881U4)

9/11/2014 2:00:00 PM PT

Flatiron West Inc.
1770 La Costa Meadows Drive, San Marcos, CA 952078
Ted: (909) 597-8413 Estimating Fax: (989) 597-8636

**Please note we have a new Phone Number, Fax Number and Email
Address for projects we are bidding
in: Orange, Los Angeles, Riverside and San Bernardino Counties**

PLEASE SUBMIT U0TES BY Fax To (309) 587-8635 orevemai 1o

OCLABIDS@FLATIRONCORP.COM

DBE Goai 1%
Quotes for Servicas & Suppiies requested for, but not iimited to:

. AC Dike . Construction Area

Signs Joint Seal + Pipe Supply
PrefPost
« Aggregate Suppiy + Control Building + Landscape and Irrigation =  Construction
Surveys
« Asphalt Paving = Doors and Gates + Materials Trucking * Precast Concrete
. Bridge Deck . Drill And Bond . . :
Surface Dowel Metal Roofing Reinforcing Steel
« Bridge Demolition = Electrical * Minor Concrete * Roadside Sign
. o . . . Miscellaneous Iron And | Rock Siope
Building Masonry Erosion Control Steei Protection
» Clear and Grub + Fencing and Raiiing+ Dverhead Signs + Slope Paving
* Cold Plane AC + Grind PCC * Painting + Street Sweeping
= Concrete Barrier + Guardraii + PCC Supplies +  Striping

Concrete Supply

Plans and specincations are avaiiabie at no charge through GradaBeam. Plans and specifications can also be
downloaded, at no cost from Caltrans website at hitp :/iwww.dot.ca.aovwhg/escloelproject_ads_addenda/S8T/87-

288104, Additionaiiy, plans and specifications are availabla at at Flatiron’s offices in San Marcos, CA and Chino Hiils, CA.
Addltionai Assistanca in abtaining bonding, fines of credit, insurance, equipment, supplies and materials is available
upen request. Fiatiron West inc. anaiyzes and considers each DBE quote, inciuding those that are broken down inte
economically feasibis units to facilltate bidding. Guotations must be valid for same duration as specified by Qwnerfor
contract award.

Flltlren 's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flaitron's

requb are located in Article 16 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flaitron West, inc. (“Fiatiron”) or any prior
course of dealing between Flatiron and a bidder, and uniess wsived in writing by Fiatiron, Flaitron reserves the right,
pursusnt to Public Contract Code section 4108 and otherwise, to reg each bidder tc provida payment and

perf bonds ring bidder’s obligati to Flatiren in the amount of 100 percent of the bid to Flatiren.

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=115184359&Msg...  10/15/2014
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Fiatiron wiit reimb the bond premium at actuat cost not to exceed 3%. Tho surety on the bonds must be a
Callfornia admitted surety.

Additionsily, plans and specifications are available at , CA and Chino, CA. Piease cail to make an appointment to
viow pians and specifications.
WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Piease respond to this bid invitation by jogging into GradeBeam.com. If you recelved your bid Invitation by emali there is a
blue fink to ciick on that wiii take you to the project. If you received this bid invitation via fax, go to

www.gradebeam.com/access.asp

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents’ section & you can view/download bid
documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing
plans, pléase call GradeBeam.com Support at: B66-482-7669.

Fiatiron West, Inc. uses GradeBeam.com to distribute construction information and project
opportunities to its subcontractors and suppliers. If you have questions, want to register for fuii
access, need to update your company information, or prefer to be removed from the
GradeBeam.com Censtruction Directory, please contact:

Support@GradeBeam.com B866.ITBS.NOW (B866-482-7669)
l Wit Bid Wil Not Bid —I Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsglD: 115184359

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=115184359&Msg... 10/15/2014
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Vigw inyitetion Gnline

”A Flatiron West, Inc.

FLATIRON Reminder

To: A B M Gentry Trucking From: Flatiron West, Inc,

ATTN: Mary Gentry ATTN: Sandra French

3736 East Avenue , T-6 1770 La Costa Meadows Drive

Paimdale , CALIFORNIA , 93550 San Marcos , CALIFORNIA |, 92078
Phona: (661) 285-0776 Phone: {909) 597-8413
Fax: (661) 285-5011 Fax:  (909) 597-8635
Ermail: marystrucks@aol.com Email: OCLABids@flatironcorp.com

[ Accass Project Online —|

Having Troubie accessing this project oniine. Copy the link below to your browser
hitp://www.gradebeam.com/access.aspx70=490930Ri=73757336

e | [ s | [ e

Seiecting a Bid Intent button abpve wiil update your response to this Invitatlon within
GradeBeam.com

Project: [Route 210 Pavement Rehabiiitation (Contract No. 07-2881U4)
[Subject: Reminder: Route 210 Pavement Rehabiiltation (07-2881U4)
essage [TBReminder
pe:

Project Description:

This is a reminder that the Route 210 Pavement Rehabilitation Project bids on 9/11/14 at 2:00PM,
If you have not indicated your intentien te bid please respond to this addendum
notification by logging Inte GradeBeam.com and seiecting “Wiii Bid" or "Wiii Not Bid".
If you received your addendum notification by emaii there is a biue link to ciick on
that wiil take you to the project. If you received this addendum notification via fax, go
to www.gradepeam.mmgaccess.asg.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and
project oppertunities to its subcontractors and suppiiers. If you have questions, want
to register for fuli access, need to update your company information, or prefer to be

remaved from the GradeBeam.com Construction Directory, please contact:

1y m,5om 866.ITBS.NCW (866-482-7669)

Wil Bid E i Will Not Bid i i Undecided

Selecting a Bld Intent button above wili update your response to this Invitation within
GradeBeam.com

MsgID: 116894065

http://www.gradebeam .com/inbox/MessagePreview3.aspx?messageid=116894965&Msg...  10/15/2014
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View Inytation Qnline

”A Flatiron West, Inc.

FLATIRON Addendum
To: A & M Gentry Trucking From: Flatiron West, Inc.
ATTN: Mary Gentry ATTN: Sandra French
3736 East Avenua, T-6 1770 La Costa Meadows Drive
Paimdaie , CALIFDRNIA , 93550 San Marcos , CALIFORNIA , 92078
Phone: {661) 285-0776 Phone: {909) 597-8413
Fax: (661) 285-5011 Fax:  {909) 597-8635

Emaii: marystrucks@aol.com Email: DCLABIds@flatironcorp.corm

{ Access Project Onjine

Having Trouble accessing this project online, Copy the link below te your browser
http://www. gradebeam.com/access. aspx7o=4909308i=73757336

L Wiii Bid | ' Wiii Not Bid

I Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

Project: Route 210 Pavement Rehabiiitation {(Contract No, 07-2881U4)
Eubiect: jAddendum 1: Route 210 Pavement Rehabilitation (07-2881U4)
pe

essage [TEAddendum

Project Description:

Addendum 1 has been posted to GradeBeam for the Route 210 Pavement
Rehabilitation Project. Please log on to view/download.

If you have not indicated your intention to bid piease respond to this addendum
notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid".
If you received your addendum notification by email there is a biue link to click on
that will take you to the preject. If you received this addendum netification via fax, go
to www.gradebeam.com/access.asp.

Fiatiron West, Inc. uses GradeBearn,com to distribute construction information and
project opportunities to its subcontractors and suppliers. If you have questions, want
to register for full access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GrageBeam.com 866.1TBS.NOW (866-482-7669)
Wiii Bid | L Wili Not Bid | L Undeclded

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsglD: 117578663

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=117578663&Msg... 10/15/2014
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Yiew Inyjtation Grline

IIA Flatiron West, Inc.

FLATIRON Addendum
To: A & M Gentry Trucking From: Flatiron Wast, Inc.
ATTN: Mary Gentry ATTN: Sandra French
3736 East Avenue , T-6 1770 La Costa Meadows Drive
Paimdaie , CALIFQRNIA , 93550 San Marcos , CALIFORNIA |, 92078
Phone: (661) 285-0776 Phone: (909) 597-8413
Fax: (661} 285-5011 Fax: {909) 587-8635

Email: marystrucks@aol.com Email: DCLABids@flatirencarp.com

l Accass Project Online |

Having Trouble aceessing this projact anline, Copy the link below te your browser
hetp://www, gradebeam. com/a ccess, aspx 70 =4909308&i=73757336

| Wil Bid ‘ | Wil Not Bid | Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

PProfect: Route 210 Pavement Rehabilitation (Contract No. 07-2881U4)

ubject: JAddendum 2: Route 210 **Bid Date Change**
lessage [TBAddendum
pe:

Project Description:
Addendum 2 has been posted to GradeBeam for the Route 210 Dunsmore Avenue to
North Robies Avenue Project. Piease iog on to view/download.

**Please note the BID DATE changed to **Dctober 16, 2014 at 2:00 PM**

If you have not indicated your intention to bid piease respond to this addendum
notification by logging into GradeBeam.com and selecting "Wiii Bid" or "Will Not Bid".
If you received your addendurm notification by email there Is a biue iink to click on
that wiil take you to the project. If you received this addendum notification via fax, go
to www.gradebeam.cumgaccess.asg.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppilers. If you have questions, want
to register for full access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam,com 866.ITBS.NDW (866-482-7669)
Will Bid 1 l Will Not Bid 1 l Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsgiD: 118637390

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=118637390&Msg... 10/15/2014



Page 1 of 1

View Inyitetion Online

Flatiron West, Inc.

FLATIRON Addendum
To: A & M Gentry Trucking From: Flatiron West, Inc.
ATTN: Mary Gentry ATTN: Sandra French
3736 East Avenue , T-6 1770 La Costa Meadows Drive
Paimdale , CALIFORNIA , 93550 San Marcos , CALIFORNIA , 92078
Phone: (661} 285-0776 Fhone: (909) 597-8413
Fax: (661} 285-5011 Fax: (909} 597-8635

Email: marystrucks@aol.com Email: OCLABids@flatironcorp.com

| Access Project Online

Having Trouble accessing this project oniine. Copy the link beigw to your browser
hittp:/fwww.gradebeam. com/access.aspx?0=490930&i= 73757336

| wili Bld | | wWill Not Bld | | Undacldad

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

Project: Route 210 Pavement Rehabilitation (Contract No. 07-2881U4)
ubject: jAddendum 3: Route 210 Project
essage TTBAddendum
e:

Project Description:

Addendum 3 has been posted to GradeBeam for the Route 210 Pavement
Rehabillitation Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum
notification by logging into GradeBeam.com and selecting "Wili Bid" or "Will Not Bid".
If you received your addendum notification by emall there is a blue link to click en
that will take you to the project. If you recelved this addendum notification via fax, go
to www.gradebeam.com/access.asp.

Fiatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppliers. If you have questions, want
to register for full access, need to update your company infermation, or prefer to be

removed from the GradeBeam.com Construction Directory, piease contact:

Support@GradeBeam.com 866.ITBS.NDW (866-482-7669)

will Bid | | will Not Bid

| Undecided

Selecting a Bid Intent button above wili update your response to this Invitation within
GradeBeam.com

MsgID: 120581040

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=120581040&Msg... 10/15/2014



Page 1 of |

View bwitetion Online

Flatiron West, Inc.

To: A & M Gentry Trucking From: Fiatiron West, Inc.
ATTN: Mary Gentry ATTN: Sandra French
3736 East Avenve , T-6 1770 La Costa Meadows Drive
Paimdaie , CALIFORNIA , 93550 San Marcos , CALIFORNIA , 92078
Phone: (661} 285-0776 Phons: {909} 597-8413
Fax: (661) 285-5011 Fax: {909} 557-8635
Emaii: marystrucks@aoi.com Emaii: OCLABIds@flatironcorp.com

| Access Project Online

Having Trouble accessing this projact online, Copy the link below to your browser
http://www.gradebeam.com/acoess. aspxPo=4909308i= 73757336

T R

| Undecided

Selecting a Bld Intent button above wiil update your response to this Invitation within
GradeBeam.com

Project: [Route 210 Pavement Rehabilitation (Contract No. 07-2881U4)
[Subject: Addendum 4: Route 210 Pavement Rehabilitation Project
essage ITBAddendum
ype:

Project Description:
Addendum 4 has been posted to GradeBeam for the Route 210 Pavement
Rehabilltation Project. Piease iog on to view/downioad.

If you have not indicated your intention to bid, piease respond to this addendum
notification by iogging into GradeBeam.com and selecting "Will Bid" or "Wiil Not Bid."
If you received your addendum notlification by emall there is a biue link to click on
that will take you to the project. If you received this addendum notification via fax, go
to www.gradebeam.com/access.asp.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppiiers. If you have questions, want
to register for fuil access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)
will Bid ‘ | will Not Bid ‘ | Undecided

Selecting a Bid Intent button above wiii update your response to this Invitation within
GradeBeam.com

MsgID: 121098843

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=121098843&Msg...  10/15/2014



Message History: Route 21D Pavement Rehabiiitation (Contract No, 07-2881U4)

StartDate 7/21/2014 0:00
EndDate 10/16/2D14 23:59
Reclpient Work No of
Date Sent Subject Reciplent Organizatl Phone Recipient Defivery Location Status | Pages Description
7/31/2014 17:34|Route 21D Pavement Rehabiiitation {Contract No, 07-2881U4} Diversified Landscape Co. {951) 245-1686|rick@diversifiedlandscape.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. 07-2881U4) Ace Fence Company (626) 333-0727[moronia@acefencecompany.com Sent 1 ITB
7/31/2D14 17:34]|Route 21D Pavement Rehabiiitation {Contract No. 07-2881U4) A.C. Dike Co. {916) 652-0159 | dave@acdike.com Sent 1 ITB
7/31/2014 17:34|Route 21D Pavement Rehabiiitation {Contract No. 07-288104) Anderson Paint Store LLC (248) 667-8059|andersonpsilc@acl.com Sent 1 B
7/31/2D14 17:34|Route 210 Pavement Re habilitation {Contract No. 07-2881U4) Triumph Geo-Synthetics, Inc. (714) 237-1550|ron @triumphges.com Sent 1 I8
7/31/2D14 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-28B1U4) Golden 5un Construction incorporated (949) 380-9797 |gscon@cox.net Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. D7-28B1U4) Sam Rod Corp. (661) 945-3602 |drodriguez@samrodcorp.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. 07-28B1U4) Souza Construction inc {559) 747-7100|msouzatl@aol.com 5ent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. D7-28B1U4) Mad Steel Inc. (909) 592-3443 | madsteeiinc@aol.com Sent 1 ITB
7/31/2014 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-28B1U4) Jesmar Construction (714) 972-2665 |[jesmarboring{@sbcgiobai.net Sent 1 ITB
7/31/2D14 17:34]Route 21D Pavement Rehabiitation (Contract No. D7-2881U4) Eagie Engineering And Construction, Inc (65D) 367-8000|cIbrooks @sbeglobal.net 5ent 1 ITB
7/31/2D14 17:34|Route 210 Pavement Rehabilitation (Contract No. D7-2BB 1U4) Rise Above Trucking, Inc. (951) 272-D320]iuisa{@riseabovetrucking.com 5ent 1 ITB
7/31/2D14 17:34|Route 210 Pavement Rehabilitation {Contract No. D7-2B81U4) A Cone 2one Inc. {951) 734-9535]estimator@aconezone.com Sent 1 iTB
7/31/2D14 17:34|Route 210 Pavement Rehabilitation {Contract No. D7-2B81U4) Bravo Pacific, Inc. {909) 915-B391 | Bravosegs@Hotmail.Com Sent 1 {TB
7/31/2D14 17:34|Route 210 Pavement Rehabilitation {Contract No. D7-2B81U4) R. E. Serrano In<c. {925) 957-B184|Ricky@Reserrano.Com Sent 1 ITB
7/31/2D14 17:34|Route 210 Pavement Rehabilitaticn (Contract No. D7-2881U4) Pruitt Trucking Inc. {626) 39&3996|gr_|.|itttruckinginc@hotmail.com Sent 1 T8
7/31/2D14 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-2B81U4) V A P Construction inc (714) 253-3270|Vapconstructioninc@Gmail.Com Sent 1 1TB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-2B81U4) Laera Trucking {951) 903-4 191 |¢orintal@aoi.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. D7-2B81U4) GS) Utility Supply & Service {562) 404-1435|yolanda@gsj-utility.com 5ent 1 ITB
7/31/2014 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-2881U4) Caiifornia Professional Electrical Engineering {626) 810-1338 |van@cpengineeringinc.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. D7-2881U4) CGO Construction Company {909) 930-5501 Jcgoconst2 @msn.com Sent 1 |ite
7/31/2D14 17:34|Route 210 Pavement Rehabilitaticn (Contract No. D7-2B8114) TraeSmith Enterprises inc {714) 996-6037|dale@treesmith.net Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavemment Rehabilitation (Contract No. D7-288114) South Coast Sweeping {760) 535-6800]kssouthcoast@roadrunner.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. D7-288114) Traffic Loops Crackfiliing, inc. {714) 520-4026|trafficloops@sbeglobal.net Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-2B811U4) LNA Concrete Structures, Inc. {909) 393-1493|inaicio @aok.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Conttact No. D7-2B8114) Precon Products (8D5) 527-0841|sgarcia@pre-conproducts.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavernent Rehabilitation {Contract No. D7-2BB1U4) K & G Concrete Pumping {916) 539-6652 | keaven@kgconcretepumping.com Sent 1 I8
7/31/2D14 17:34|Route 210 Pavement Rehabilitation {Contract No. D7-2B81U4) Integrity Rebar Placers {951) 696-6843 |ken @irtegrityrebarplacers.com 5Sent 1 ITB
7/31/2D14 17:34|Route 210 Pavement Rehabilitation (Contract No. D7-2881U4) Global Transioading {562) 495-9600| marissa@globaltransloading.com 5ent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitaticn (Contract No. D7-2B81U4) Fine Grade Equipment (661) 949-8788|john @finegradeinc.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-2B81U4) Empire Steel, Inc. (909) 509-5928|saru@empiresteelinc.com Sent 1 I8
7/31/2014 17:34| Route 21D Pavement Rehabilitation (Contract No, D7-2881U4) E.M. 0ii Transport {323) 722-90B8 | mike.pryor@emoiltransport.com Sent 1 ITB
7/31/2014 17:34|Route 21D Pavement Rehabilitation (Contract No. D7-2881U4) Deltech Engineering {714) 495-9755]abiii@delitechengineeringinc.com Sent 1 ITB
7/31/2014 17:34}Route 210 Pavement Rehabilitation (Contract No. D7-28811U4) C. P. R, Trucking {81B) B37-8333|ana@cprirucking.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. D7-288114) Borden Trucking DBA LMS Transport orders @lms-transport.com Sent 1 iT8
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. D7-2B81U4) Big Vaiiey Asphalt {661) 587-583 7] donnawatson52@yahoo.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabilitation {Contract No. D7-2B81U4) Bert 5aias, Inc. {619) 562-7711|bsalaz@bettsalasinc.com Sent 1 T8
7/31/2D14 17:34|Route 21D Pavement Rehabilitation (Contract No, D7-2B8114) Anytime Dumping, inc. {213) 494-0044|info@anytimedumping.com Sent 1 IT8
7/31/2D14 17:34|Route 21D Pavement Rehabilitation (Contract No, D7-2881U4) American 5teel Placers (909) B84-6031 Jrusty@steeipiacers.com Sent 1 ITB
7/31/2D14 17:34fRoute 21D Pavement Rehabiiitation {Contract No, 07-2881U4) Advantage Demolition And Grading, Inc. {81B) 477-2D74{estimating @demoandgrading.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. D7-2B81U4) Accu Construction, Inc. {714) 641-473D|accu@accuconstruction.com Sent 1 ITB
7/31/2014 17:34| Route 210 Pavement Rehabilitation (Contract No. D7.2Bg1U4) A & M Gentry Trucking {661) 2B5-D776 | marystrucks@aol.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. D7-2B81U4) Burke Construction {530) 676-10091burkebid@gmail.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabiiitation {Contract No. 07-2881U4) James Transportation Group (916) 608-4999]jcjames@jamestrans.com Sent 1 ITB
7/31/2D14 17:34}Route 21D Pavement Rehabilitation {Contract No. 07-2881U4) L. Riley Trucking & Dispatch {323) 353-9332{ LRILEYTRUCKING @ YAHOO.COM Sent 1 ITB
7/31/2D14 17:34}Route 21D Pavement Rehabiiitation (Contract No, 07-2881U4) KRC SAFETY CO., INC. (559) 732-0393 1 calebh@krcsafety.com Sent 1 ITB
7/31/2D14 17:34|Route 21D Pavement Rehabiiitation (Contract No. D7-2881U4) Cali Concrete (661) 298-8143 {info@caliconcretecorporation.com Sent 1 ITB
jdmartinez@martinezsteel.com;
7/31/2014 17:34|Route 21D Pavement Rehabiiitation (Contract No. D7-2881U4) Martinez Steei Corp, (909) 946-0686 |hwilliams@martinezsteel.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation (Contract No. 07-2881U4) Exbon Development, Inc, (562) 777-8900 [info@exban.com Sent 1 ITB
7/31/2014 17:34|Route 21D Paverment Rehabilitation (Contract No. 07-2881U4) Cal Valiey Construction, Inc. (559) 274-0300 | sales @calvalleyconstruction.com Sent 1 ITB




Message History: Route 210 Pavement Rehabilitation (Contract No. 07-28810U4)

StartDate 7/21/2014 =00
EndDate 10/16/2014 23:59
Rediplent Work No of
Date Sent Subject Recipient Organizati Phone Recipient Delivery Location Status | Pages Description
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) R & C Construction (559) 255-5655|randeconstruction @sbcglobal.net Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-288114) Lindy's Cold Planing {562) 697-2286|bristrump@aci.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) Professional Concrete Sawing Inc. {209) 357-2228|davidscott@gvni.com Sent 1 I8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Maskeil Robins (909) 574-8662 alex@maskelipipe.com Sent 1 ITB
7/31/2014 17:34] Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Super Seai & Stripe (B05) 524-7345| estimating @superseaiandstripe.com Sent 1 iTB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881114) Advanced Geosolutions, Inc. {310) 796-9000 | rreveles @advgeosolutions.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-28811M4) ALL CITIES ENTERPRISES {09) 292-0315|tmcgetrick @ailcitiesent.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. 07-2881134) Don Garcia Excavating & Paving {530) 577-0558|dgarcia287 @aoi.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) W D Trucking, Inc. {209) 989-2906|wd374@hotmail.com Sent 1 ITB
7/31/2014 17:34|Route 2 10 Pavement Rehabilitation {Contract No. 07-2881L4) Lightcap Industries, Inc, dba JC Supply & Mfg. {909) 373-1773|connie@jcsupply.us Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881144) G & F Concrete Cutting Inc. (714) 548-0397|§.ferguson@gfconcretecuttino.com Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881114) G&C Equipment Corporation {310) 515-6715]jonathan@gandccorp.com Sent 1 IT§
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-288 1114) California Grinding Speciaities Inc;AUSTIN ENTERPR {661) 589-1001|sales@austin-enterprise.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. 07-2881U4) Payco Specialties (619) 422-9204|bill@payco.biz Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881114) MeLeod Trucking (619) 442-9328| meleodtrucking @gmail.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) In-Line Fence & Railing Co., Inc {760) 789-0282]david@inlineconst.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) HydroSprout, inc. {760) 432-8233 | mark@hydrosprout.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-28811M) Charlie's Custom Excavating office@ccexcavatingine.com Sent 1 iTB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Sighs Portal signsportai@sbcgiobal.com Sent 1 8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-28811M) UDSE Steal {951) 529-3359]udbest.eel 2011 @gmail.com Sent 1 _Jive
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No, 07-2B81114) Bradley Tanks, lhe. (925) 229-2900] djohnson@btienvi tai.com Sent 1 iTB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2B81114) Safe Guard Fence {951) 741-0854 | mike, safeguardfence@outicok.com Sent 1 1B
7/31/2014 17;34|Route 210 pavement Rehabilitation (Contract No. 07-288114) Viis & Daughters Canstruction Suppiy {562) 397-9986|vilsanddaughters@gmaii.com Sent 1 iT8
7/31/2014 17.34|Route 210 Pavement Rehabilitation {Contract No. 07-2881114) Robin Vandevort Water Truck Service {951) 505-7143 | menmycs@aol.com Sent 1 [LE:]
7/31/2014 17:34| Route 210 Pavement Rehabiitation {Cantract No, 07-2881U4) Gates Enterprises, Inc. (714) 382-6707 | blessedcd2 @aol.com Sent 1 |me
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) M & 8 Water Trucks {209) 202-3295| mbwatertrucks@charter.net Sent 1 T8
7/31/2014 17:34)|Route 210 Pavement Rehabilitation {Contract No, 07-288114) G2 Construction, Inc. {714) 448-8080]Jalvarado@g2construction.com Sent 1 iTB
7/31/2014 17:34]Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Miranda Logistics Enterprises, LLC {424} 800-3831|mirand iranda-iegistics.com Sent 1 iTB
7/31/2014 17:34]{Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) Albert Wilson & Associates (509) 483-4876|chidi@aibertwilsontra.com Sent 1 iTB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2381U4) 055 Sweeping & Water Truck Rentals (760) 200-7244|dssrentals@aol.com Sent 1 iTB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No., 07-2881U4) D-Line Constructors, inc. (510) 251-6400|tony @diineconstructors.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) Suena Vista Landscape, Inc. (714} 771-2563|b.v.landscape@pachell.net Sent 1 ITB
7/31/2014 17:34] Route 210 Pavement Rehabilitation {Contract No. 07-2381U4) CEN-CAL REBAR (559} 2858-3314 [shatanaka@comcast.net Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-28811M4) E. Jasper Wrkg. (Dema} & Trkg (323} 754-9877 Sent 3 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2381U4) C &5 Early Trucking (661} 944.221¢ Sent 1 118
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2381U4) ALYSON CONSULTING (619} 851-3331|jtaynor@me.com Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No, 07-2881U4) CL Surveying & Mapping (909} 484-4200|lam@cl-survey.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-28810U4) Raymond Tarres & Daughter Landscaping (619} 462-7751 [rtorreslandscaping @gmail.com Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) Southwest Trucking Group, LLC (323} 620-0377| SWtrucking@sbcgiobal.net Sent 1 ITB
7/31/2014 17:34 |Route 210 Pavement Rehabilitation {Contract No. 07-288104) G.Q. Rodriguer Trucking, Inc. (905} 596-3747|george @ MeanGreenFleet.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-28810U4) C & L Drilling Co (562) 691-3533| cidriiiing@aol.com Sent 1 ITB
7/31/2014 17;34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) ESWPPP Consuitants, LLC (925) 451-1337 ppp@&@hotmail.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) A Steen Investment Corp DBA L.A. Concrete & Grindi (951} 750-2736 Sent 3 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) J FRANCIS COMPANY (951} 776-9100| diana @jfranciscompany.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation (Contract No. 07-2881U4) Morales Contracting Services (626) 856-3646|mcs.rexhand @verizon. net Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) Terra West, Inc. (619) 591-1007|roberto@terrawestinc.com Sent 13 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. 07-2881U4) CASTRO ELECTRIC (615} 561-6122 |castroeiectric@cox.net Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation (Contract No, 07-2881U4) CD MONTGOMERY INC. (562} 826-2983 | cmontgomery@cd miconstruction.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) ALL CITIES FENCE CO. {909) 947-92089 | BARRONTM@AQL.COM Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. 07-2881U4) WTE, INC (559) 275-1958 | deborah@wtbinc.org Sent 1 ITB
7/31/ 2014 17:34|Route 210 Pavement Rehabiiitation {Contract No. 07-2881U4) C.R.GANN DEMOLITION, INC, (951) 392-1603 | Linda @crganndemolition.com Sent 1 ITB




Message History: Route 210 Pavement Rehabilitation (Contract No. 07-2881U4)

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of

Date Sent Sublect Redipient Organization Phone Rediplent Dellvery Location Status | Pages Description
7/31/2014 17:34|Route 210 Pavement Rehahilitation {Contract No. 07-2881U4) T & TTRUCKING GROUP {909) 772-8771|ajmiranda88@gmail.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) RICK CHAVE2 TRUCKING iNC. {619) 368-7256 |sdtrucker @verizon.net Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) LOVEX GENERAL ENGINEERING CORPORATION {760) 249-5428 [lovettexcavating@earthlink.net Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No, 07-2881U4) KELLY'S WATER WORKS {619) 244-3785 kellyswaterworks@yahoo.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) JOHN €, PAYNE (626) 357-7056 Sent 3 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) 1US DUMPIN, LLC {310) 946-6996|glennglennbayless @yahoo.com Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) H & R TRUCKING {323) 225-2016]h_teresa52 @hotmail.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-288114) GW Peoples Contracting Company, Inc. {703) 403-6265]{rbanks.gwpeoples@gmail.com Sent 1 T8
7/31/2014 17:34| Route 210 Pavement Rehabilitation (Contract No, 07-2881U4) COOKS AND SON INC. {805) 260-1463 { cooks_son @hotmail.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) DILLARD ENVIRONMENTAL SERVICES {925) 634-6850|patriciad@dillardenv.com Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) CASTILLO TRUCKING SERVICE {818) 764-4603 Sent 3 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No, 07-2881U4) ACTION ENTERPRISES {562) 591-8880 |actiontruckingent@yahoo.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contracl No, 07-2881U4) The Firm (805) 748-8576 |estimating @t} pppfirm.com Sent 1 IT8
7/31/2014 17:34| Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Morgner Construction Management {818) 461 -8100 |isegovia@morgnerco.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Leinaia's Transprotation {661) 61B-2752 [leinaiastrucking@sbcglobal.net Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) Edison Construction, Inc. {661) 366-6311 | Eci@lightspeed.net Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No, 07-28B1U4) Cap Construction {619) 691-8572 |mary.cap@cox.net Sent 1 ITB
7/31/2014 17:34| Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) Maneri Traffic Control {951) 695-5104 |mariamaner@yahoo.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2BB1U4) Landscape Support Services {818) 475-0680 |info@landscapesupportservices.com Sent 1 ma
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-28B1U4) Logans Marketing Construction Materia Supplier [619) 233-3766 |vplogansmarketing@yahoo.com Sent 1 IT8
7/31/2014 17.34|Route 210 Pavement Rehabilitation {Contract No. 07-28B1U4) Safeguard Fence {949) 678-7331]safeguardfence @sbeglobal.net Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation (Contract No. 07-2881U4) Jennifer Cotter's Water Truck Rental {909) 732-4108]dirtqueen’ @hotmail.com Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2B81U4) Hard Hat Sweeping, Inc. (562) 298-7956{hardhatsweeping@gmail.com Sent 1 IT8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Safe Utility Exposure, inc rmiiler @suecorp.com Sent 1 ITB
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2B81U4) Colfins Trucking {323) 327-6060] collinsdumptk@sbcglobal_net Sent 1 T8
7/31/2014 17:34|Route 210 Pavement Rehabilitation {Contract No. 07-2881U4) Hammer-Down Transportation, Inc. {310) 590-0852| hamdowtran@yahoo.com Sent 1 ITB
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-288114) Edison Construction, inc. {661) 366-6311|Eci@lightspeed.net Sent 1 IT& Reminder
8/20/2014 16:56{Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Maneri Traffic Control {951) 695-5104 | mariamaneri@yahoco.com Sent 3 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Logans Marketing Construction Material Suppller (619) 233-3766|vplogansmarketing@yahoo.com Sent 1 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881 M) A Cone 2one inc. {951) 734-9535] estimator@aconezone.com Sent 13 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4} R. E. Serrano Inc. (925) 957-B184 |Ricky@Reserrano.Com Sent 1 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation {07-2881 14} Safeguard Fence (949) 678-7331|safeguardfence@sbcglobal.net Sent i ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation (07-2881Ud} Precon Products (805) 527-0841|sgarcia@pre-conproducts.com Sent 1 T8 Remninder
8/20/2014 16'56|Reminder: Route 210 Pavernent Rehabilitation (07-2881Ud} Traffic Loops Crackfilling, inc. (714) 520-4026 |trafficioops@sbeglobal.net Sent 1 iT8 Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-28811M) California Professional Electrical Engineering (625) B10-1338|van@cpengineeringinc.com Sent 1 T8 Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation {07-288114) GSJ Utility Supply & Service (562) 404-1435|yolanda@gsj-utility.com Sent 1 T8 Reminder
8/20/2014 16'56 |Reminder: Route 210 Pavernent Rehabilitation (07-2381U4) LNA Conerete Structures, inc. (903} 393-1493|Inalolo@aol.com Sent 1 IT8 Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehahilitation {07-2881U4) K & G Concrete Pumping [916) 539-6652 |keaven@kgconcretepumping.com Sent 1 ITB Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehahilitation {07-2881U4) Bert Salas, Inc. [619) 562-7711|bsalaz@bertsalasinc.com Sent 1 ITB Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehahilitation {07-2881U4) KRC SAFETY CO., INC. {559) 732-0393 |calebh@kresafety.com Sent 1 IT8 Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Cali Concrete {661) 398-8143 |info@caliconcretecorporationh.com Sent 1 IT8 Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Lindy's Cold Pianing {562) 697-2286|bristrurnp @aol.com Sent 1 T8 Reminder
8/20/2014 16:56 |Rerninder: Route 210 Pavernent Rehabilitation (07-2881U4) Super Seal & Stripe {805} 524-7345[estimating@supersealandstripe.com Sent 1 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Maskell Robins {909} 574-8662 [alex@maskellpipe.com Sent 1 T8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Signs Portal signsportal@shcglobal.com Sent 1 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) GW Peoples Contracting Company, inc. {703} 403-6265|rbanks.gwpeopies@gmail.com Sent 1 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Safe Utility Exposure, Ine rmiller@suecorp.com Sent 1 ITB Reminder
B/20/2014 16:56 | Reminder: Route 210 Paverment Rehabilitation (07-2881U4) Bradiey Tanks, Inc. {925} 229-2900 | djohnson@btienvironmental.com Sent 1 ITE Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiitation (07-2881U4) Anderson Paint Store LLC {248) 667-8059 | andersonpsiic@aol.com Sent )3 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) V A P Construction Inc {714} 253-32 70| Vapconstructioninc@Gmail.Com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation ($7-2881U4) Professional Concrete Sawing inc. {209} 357-2228 |davidscott@gvni.com Sent 1 ITB Reminder
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8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4} Gates Enterprises, Inc. {714) 382-6707 | blessedcO2@aol.com Sent 1 IT8 Remninder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4} Golden Sun Construction Incorporated (949) 380-9797 |gscon@cox.net Sent 1 ITB Reminder
8/20/2014 16:56]Reminder: Route 210 Pavernent Rehabilitation (07-2881U4} (G2 Construction, Inc. (714) 448-8080|Jalvarado@g 2construction.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4} CD MDNTGOMERY INC. (562) 826-2983 |cmontgomery@ cdmiconstruction.com Sent 1 ITB Reminder
8/20/2014 16:56]|Reminder: Route 210 Pavement Rehabilitation [07-2881U4) € & L orilling Co {562) 691-3533 |cidrilling@acl .com Sent 1 ITB Rerninder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Big Valley Asphalt [661) 587-5837|donnawatson52@yahco.com Sent 1 ITB Rerninder
8/20/2014 16:56{Reminder: Route 210 Pavement Rehabilitation [07-2881U4} Albert Wilson & Associates {909) 483-4876 |chidi@albertwilsontra.com Sent 1 ITB Reminder
8/20/2014 16:56]Reminder: Route 210 Pavement Rehabilitation [07-2881U4} Accu Construction, Ine. {714) 641-4730)accu@accuconstruction.com Sent 1 ITB Reminder
8/20/2014 16:56{Reminder: Route 210 Pavement Rehabilitation (07-2831U4} Robin Vandevort Water Truck Service {951) 505-7143 | menmycs@aol.com Sent 1 ITB Reminder
8/20/2014 16:56]Reminder: Route 210 Pavement Rehabilitation (07-2881U4} Buena Vista Landscape, Inc. {714) 771-2563|b.v.landscape@pacheil.net Sent 1 ITB Reminder
B/20/2014 16:56{Reminder; Route 210 Pavement Rehabilitation [07-2881U4} DSS5 Sweeping & Water Truck Rentals {760) 200-7244 | dssrentals@aol.com Sent 1 ITB Reminder
8/20/2014 16:56{Reminder: Route 210 Pavernent Rehabilitation (07-2881U4} M & B Water Trucks {909) 202-3295 ] mbwatertrucks @charter_net Sent 1 ITB Reminder
8/20/2014 16:56{Reminder: Route 210 Pavernent Rehabilitation (07-2881U4} CEN-CAL REBAR {559) 289-3314|shatanaka@comcast.net Sent 1 ITB Reminder
8/20/2014 16:56]Reminder: Route 210 Pavement Rehabilitation (07-2881U4} D-Line Constructors, Inc. {510) 251-6400|tony @dlineconstructors.com Sent 1 ITB Reminder
8/20/2014 16:56]Reminder: Route 210 Pavement Rehabilitation (07-28B1U4} E. Jasper Wrkg. [Demo) & Trkg (323) 754-9877 Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation [07-28B1U4} ¢ & 5 Early Trucking Sent 1 ITB Reminder
8/20/201 4 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4} ALYSON CONSULTING {619) 851.3331 |jtaynor@me.com Sent 1 ITB Reminder
B/20/2014 16.56|Reminder: Route 210 Pavement Rehabilitation {07-2881U4} CL Surveying & Mapping [909) 484-4200 | lam@ci-survey.com Sent 1 ITE Reminder
8/20/2014 16.56|Reminder: Route 210 Pavement Rehabilitation {07-288114) Southwest Trucking Group, LLC {323) 620-03 77 |SWtrucking @sbcgiobai.net Sent 1 ITB Reminder
8/20/2014 16:56 | Reminder: Route 210 Pavement Rehabiiitation (07-288114) ESWPPP Consultants, LLC [925) 451-1337 | eswppp@hotmail.com Sent 1 {TB Reminder
B/20/2014 16:56]|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) G.0. Rodriguez Trucking, inc. 1909) 596-3747 |george@MeanGreenFieet.com Sent 1 (TE Reminder
B/20/2014 16:56]Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Terra West, Inc. (619) 591-10067 | roberto@terrawestinc.com Sent 1 {TE Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) T & T TRUCKING GROUP 909) 772-B771|ajmirandaB3@gmail.com Sent 1 ITB Reminder
8/20/2014 16: 56|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) WTB, INC |559) 275-1998 | deborah@witbinc.org Sent 1 ITE Reminder
8/20/2014 186: Sﬁlﬁeminder: Route 210 Pavement Rehabilitation {07-2881U4) ¢,R. GANN OEMOLITION, INC. {951) 392-1603 | Linda@crganndemolition.com Sent 1 (TB Reminder
B/20/2014 16;55|Reminder: Route 210 Pavement Rehabilitation (07-2831U4) RICK CHAVEZ TRUCKING INC, {619) 368-7256 | sdtrucker@verizon.net Sent 1 ITB Reminder
B/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2831U4) JOHN C. PAYNE {626) 357-7056 Sent 1 ITB Reminder
Bf20/2014 16:56'Reminder: Route 210 Pavement Rehabilitation [07-2831U4) JUS DUMPIN, LLC {310} 946-6996 ‘giennglennbavlss@yahou.com Sent 1 (TB Reminder
B/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) KELLY'S WATER WORKS [619) 244-3 785 | keilyswaterworks @yahoo.com Sent 1 (TB Reminder
8/20/2014 IE:SEIRemInder: Route 210 Pavement Rehabilitation (07-2881U4) LOVEX GENERAL ENGINEERING CORPORATION {760} 249-5428 liovettexcavating@earthlink.net Sent 1 (TE Reminder
8/20/2014 IE:SEIRemInder: Route 210 Pavement Rehabilitation (07-2B81U4) CASTILLO TRUCKING 5ERVICE {818) 764-4603 Sent 1 (TE Reminder
8/20/2014 16:56;Reminder: Route 210 Pavement Rehabilitation (07-2881U4) ACTION ENTERPRISES 1562} 591-8880 [actiontruckingent@yahoo.com Sent 1 (TB Reminder
8/20/2014 16:56[Reminder; Route 710 Pavement Rehabilitation (07-2881U4) The Firm |805) 748-8576 | estimating@theswpppfirm.com Sent 1 (TB Reminder
8/20/2014 16:56|Reminder: Route 710 Pavement Rehabilitation {07-2881U4) Leinaia's Transprotation 1661} 618-2752 |leinaiastrucking@sbeglobal.net Sent 1 IT8 Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation [(07-2881U4) DILLARD ENVIRONMENTAL SERVICES [925) 634-6850 | patriciad @diliardenv.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder; Route 210 Pavernent Rehabilitation (07-288104) Morgner Construction Management {8 1B) 461-8100 |isegovia@morgnerco.com Sent 1 iTB Reminder
8/20/2014 16:56|Reminder: Route 710 Pavernent Re habiiitation (07-28B104} Landscape Support Services {818} 475-0680{nfo@iandscapesupportservices.com Sent 13 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabiiltation {07-2881U4) Jennifer Cotter's Water Truck Rental (909) 732-4108|dirtqueen 71@hotmail.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2381U4) Coltins Trucking {323) 327-6060|cotiinsdumptk@shcglobal.net Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Hammer-Down Transportation, Inc, {310} 590-0852 | hamdowtran@vya hoo.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Hard Hat Sweeping, Inc. [562) 298-7956|hardhatsweeping@gmail.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (07-23810U4) Souza Construction Inc {559) 747—7100|msouza61@aol.oorn Sent 1 {TB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Bravo Pacific, Inc. [909) 915-8391 | Bravosegs @Hotmaii.Com Sent 1 {TB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation {07-2381U4) Eagie Engineering And Construction, inc {650) 367-8000|cibrooks @sbcglobal.net Sent 1 1TB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2861 U4} Jesmat Construction [714) 972-Z665 |jesmarboring@sbegiobal.net Sent 1 {TB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Rise Above Trucking, Inc. [951) 272-0320 | Wisa@riseabovetrucking com Sent 1 {TB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Mad Steei Inc. {909) 592-3443 |madsteelinc@aol.com Sent 1 {TB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabiiitation (07-28B104) Loera Trucking {951) 903-4191 |corintal@aol.com Sent 1 T8 Reminder

pruitttruckinginc@hotmail.com;

8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabiiitation (07-288104) Pruitt Trucking Inc. (626) 394-8996| patty @pruitttrucking.com S5ent 1 ITB Rerninder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (07-288104) CGO Construction Company {909) 930-5501|cg 2 @msn.com Sent 1 ITB Reminder
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8/20/2014 16:56 |Reminder: Route 210 Pavement Rehahilitation {07-2881U4) TreaSmith Enterprises inc {714) 996-6037 | dale@treesmith.net Sent 1 ITB Rerinder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Integrity Rebar Placers {951) 696-6843| ken@integrityrebarplacers.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (07-2881U4) South Coast Sweeping {760} 535-6800| kssouthcoast@roadrunner.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (G7-2881U4) Global Transloading {562) 495-9600| marissa@glotaltransioading.com Ssent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (67-2881U4) Deitech Engineering {714) 495-9755 | abili@deltechengineeringinc.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder; Route 210 Pavement Rehabiiitation (67-2881U4) Fine Grade Equipment {661) 949-8788 | john@finegradeinc.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (G7-2881U4) E.M. Oil Transport {323} 722-9088| mike.pryor@emoiltransport.com sent 1 ITB Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabiiitation [G7-2881U4) Empire Steel, inc. {909] 509-5928 | saru@empiresteelinc.com Sent 1 ITB Reminder
B/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-2881U4) C. P. R. Trucking {818) B37-B333|ana@cprtrucking.com Sent 1 ITB Reminder
B/20/2014 16:56 |Reminder: Routa 210 Pavement Rehabilitation (07-2881U4) Advantage Demolition And Grading, Inc. (818) 477-2074 [estimating@demoandgrading.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabiiitation (G7-2881U4) Anytime Dumping, Inc. {213) 494-0044 linfo@anytimedumping.com Sant 1 ITB Rerninder
B/20/2014 16:56 |Rermninder: Route 210 Pavement Rehabiiitation (07-2881U4) Borden Trucking DBA LMS Transport orders@ims-transport.com Sant 1 ITB Reminder
B/20/2014 36:56 |Reminder: Route 210 Pavement Rehabilitation (67-2881U4) American Steel Piacers (909) 884-6031|rusty @steelplacers.com Sent 1 ITB Reminder
B/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-2881U4) James Transportation Group (916} 60B-4999]jcjames @jamestrans.com Sent 1 ITB Reminder
B/20/2014 16:56 | Reminder: Route 210 Pavement Rehatilitation (67-2881U4) A B M Gentry Trucking (661) 285-0776|marystrucks@acl.com Sent 1 ITB Reminder
B/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07-288104) L. Riiey Trucking & Dispatch (323) 353-9332|LRILEYTRUCKING @ YAHOO.COM Sent 1 {TB Reminder
8/20/2014 16:56 |Reminder: Routa 210 Pavernent Rehabilitation (07-288104) Exbon Deveiopment, In¢. (562} 777-8900]info@exbon.com Sent 1 ITB Reminder
jdmartinez@martinezsteel .com;

B/20/2014 16:56|Reminder: Route 210 Pavement Rehatriitation {07-2881U4) Martinez Steel Corp. (909) 946-0686 | hwilliams @martinezsteel.com Sent 1 {TB Reminder
B/20/2014 16:56 | Reminder: Route 210 Pavernent Rehabilitation (07-2881U4) G & F Concrete Cutting Inc. (714) 648-0397|g ferguson@gfeoncretecutting.com Sent 1 ITB Reminder
B/20/2014 16:56 | Reminder: Route 210 Pavernent Rehabilitation (07-2881U4) R & C Construction (559) 255-5655]randcconstruction@sbeglobal.net Sent 1 ITB Reminder
B/20/2014 16:56 |Reminder: Route 210 Pavernent Rehabilitation {07-288114) ‘W D Trucking, Inc. (909) 989-2906 |wd974@hotmail.com Sent 1 T8 Reminder
B/20/2014 16:56 |Reminder: Routa 210 Pavement Rehabilitation (07-2881U4) McLeod Trucking (619) 442-9328 | mcleodtrucking@gmail.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Routa 210 Pavement Rehabilitation (G7-2881U4) HydroSprout, Inc. (760) 432-B233| mark @hydrosprout.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) ALL CITIES ENTERPRISES (909) 292.0315tmcgetrick@alicitiasent.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 21D Pavemnent Rehabilitation (07-2881U4) Payco Specialties (619) 422-9204[bill @payco.biz Sent 1 ITB Reminder
B/20/2014 16:56|Reminder: Route 210 Pavement Rehatilitation {07-2881U4) Lighteap Industries, in¢. dba JC Supply & Mfg. {909) 373-1773}connie@jcsupply.us Sant 1 ITB Remindar
8/20/2014 16:56|Rerninder: Route 210 Pavement Rehabilitation {07-2881U4) in-Line Fence & Railing Co., Inc {760) 789-0282 |david@inlineconst.com Sent 1 ITB Reminder
B/20/2014 16:56|Reminder: Route 210 Pavernent Rehatilitation (07-2881U4) California Grinding Speciaities inc;AUSTIN ENTERPR {661] 589-1001|estimating@austin-enterprise.com Sent 1 ITB Reminder
B/20/2014 16:56 |Reminder; Route 210 Pavernent Rehabilitation (67-2881U4) GB.L Equipment Corporation {310)515-6715 [johathan@gandccorp.com Sent 1 ITB Reminder
8/20/2014 16:56 |Reminder: Route 210 Pavement Rehabilitation (07.2881U4) Diversified Landscape Co. (951) 245-1686| rick@di ifiedlandscape.com Sent 1 ITB Reminder
8/20/2014 16:56 |Reminder; Route 210 Pavement Rehabilitation (07-2881U4) Ace Fence Company {626) 333-0727| moronia@acefencecompany.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder; Route 210 Pavernent Rehabilitation (07-2881U4) A.C. Dike Co. {916) 652-0159|dave@acdike.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4) Safe Guard Fance {951) 741-0B54 | mike.safeguardfence@outiook.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder; Route 2 10 Pavement Rehabilitation (07-2881U4) Miranda Logistics Enterprises, LLC {424) BOD-3831 )| miranda @miranda-logistics.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder; Route 210 Pavernent Rehabilitation (07-2881U4) Triumph Geo-Synthetics, Inc. {714) 237-1550|ron@triumphgeo.com Sent 1 ITB Rerinder
8/20/2014 16:56 | keminder: Route 210 Paverent Rehabilitation (67-2881U4) Vils & Daughters Construction Supply {562) 397-9986 | vilsanddaughters@grmail.com Sent 1 ITB Rerinder
8/20/2014 16:56|Reminder; Route 210 Pavernent Rehabilitation (07-2881U4) A Steen Investment Corp DBA LA. Concrate & Grindi {951} 750-2736 Sent 1 ITB Rerinder
8/20/2014 16:56 | Reminder: Route 210 Pavernent Rehabilitation (67-2881U4) ) FRANCIS COMPANY {951} 776-9100| diana @jfranciscompany.com Sent 1 ITB Remindar
8/20/2014 16:56|Reminder; Route 210 Pavernent Rehabilitation (67-2881U4) Morales Contracting Services {626} B56-3646 | mcs.rexhand@verizon.net Sent 1 ITB Remninder
8/20/2014 16:56|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4) ALL CITIES FENCE CO. {909} 947-9289| BARRONTM@AOL.COM Sent 1 ITB Rerminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabikitation {07-2881U4) CASTRO £LECTRIC {619} 561-6122 | castroeiectric@cox.net Sent 1 ITB Rerninder

I_8;"201'2014 16:56|Reminder: Route 210 Pavement Rehabikitation (07-2881U4) COOKS AND SON INC. {805} 260-1463 | cooks_son@hotmail.com Sent 1 ITB Rerminder
8/20/2014 16:56|Reminder: Route 2 10 Pavement Rehabilitation (G7-2881U4) Cap Construction {619) 691-8572 | mary.cap@cox.net Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Don Garcia Excavating & Paving (530} 577-0558 | dgarcia287@aol.com Sent 1 ITB Reminder
8/20/2014 16:56{Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Charlie's Custom Excavating office @ccexcavatinginc.com Sent 1 ITB Rerninder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabifitation {07-2881U4) Burke Construction {530} 676-1009 | burkebid@gmail.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) H & R TRUCKING (323} 225-2016| h_teresa52@hotmail.com Sent 1 ITB Reminder
8/20/2014 16:56|Reminder: Route 210 Pavermnent Rehabilitation (07-2881U4) Advanced Geosolutions, Inc. {310) 796-2000| rreveles@advgeosolutions.com Sent i ITB Reminder
B/27/2014 16:56 |Addendum 1; Route 210 Pavement Rehabilitation {07-2881U4} Deitech Engineering {714) 495-9755|abiii@deltechengineeringinc.com Sent 1 ITB Addendum
B/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) C. P. R Trucking {81B) B37-8333 |ana@cprtrucking.com Sent 1 IT8 Addendum




Message History: Route 210 Pavement Rehabilitation (Contract No. 07-2881104)

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Reciplent Work No of
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B/27/2D14 16:56]Addendurn 1: Route 210 Pavement Rehabilitation (07-2881U4) Anytime Dumping, inc. {213) 494-0044 linfo@anytimedumping.com Sent 1 ITE Addendum
B/27/2014 16:56]Addendurn 1: Route 210 Pavement Rehabilitation (07-2881U4) Borden Trucking DBA LMS Transpert orders@ims-transport.com Sent 1 ITEB Addendum
B/27/2D14 16:56]Addendurn 1: Route 210 Pavement Rehabilitation (07-2881U4) American Steel Placers {909) B84-6D3 1 |rusty @steelplacers.com Sent 1 |TE Addendum
B/27/2014 16:56|Addendurn 1: Route 210 Pavement Rehabilitation (07-2881U4) Advantage Demolition And Grading, inc. {818) 477-2D74 |estimating@d emoandgrading.com Sent 1 |TB Addendum
B/27/2D14 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) A & M Gentry Trucking {661) 285-0776 imarystrucks @agl.com Sent 1 ITB Addendum
B/27/2D14 16:56|Addendumn 1: Route 210 Pavement Rehabilitation (D7-28B1U4) James Transportation Group (916) 608-4999 | jjames@jamestrans.com Sent 1 ITB Addendum
B/27/2D14 16;56]Addendumn 1: Route 210 Pavement Rehabilitation (07-28B1U4) L. Riley Trucking & Dispatch (323) 353-9332|LRILEYTRUCKING @YAHOO.COM Sent 1 ITB Addendum

jdmartinez@martinezsteel.com;

8/27/2D14 16:56| Addendum 1: Route 210 Pavement Rehabilitation (D7-2881U4) Martinez Steel Corp. (909) 946-0686 | hwilliams @martinezsteel.com Sent 1 {TB Addendum
8/27/2014 16:56] Addendum 1; Route 210 Pavement Rehabilitation (D7-2881U4) Exbon Development, Inc. {562) 777-8900|info @exbon.com Sent 1 {TB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-288114) R & € Construction {559) 255-5655 | randcconstruction @sbcglobal.net Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 21D Pavement Rehabilitation (07-2881134) G & F Concrete Cutting Inc. {714) 648-D3%7|g.ferguson@gfconcretecutting.com Sent 1 ITB Addendum
8/27/2D14 16:56 |Addendumn 1: Route 210 Pavement Rehabilitation {(07-288114) W D Trucking, Inc. {909) 989-2906 | wd974 @hotmail.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) McLeod Trucking (619) 442-9328 | meleodtrucking @gmail.com Sent 1 ITB Addendum
8/27/2D14 16:56 | Addendurn 1; Route 210 Pavement Rehabilitation (D7-2881U4) [HydroSprout, Inc. (760) 432-8233| mark@hydrosprout.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation {07-2881134) ALL CITIES ENTERPRISES {909) 292-0315 [tmcgetrick@allcitiesent.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1; Route 210 Pavement Rehabilitation (07-2881Li4) Payco Specialties {619) 422-9204 | bik@payco.biz Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1; Route 210 Pavement Rehabilitation (07-28810U4) Lightcap Industries, inc. dba JC Supply & Mfg. (909) 373-1773|connie@jesupply.us Sent 1 ITB Addendum
8/27/2014 16.56 | Addendurn 1: Route 210 Pavement Rehabilitation {07-288104) California Grinding Speciaities Inc;AUSTIN ENTERPR [661) 589-1001 | estimating@austin-enterprise.com Sent 1 ITEB Addendum
8/27/2014 16:56 | Addendurn 1: Route 210 Pavement Rehabilitation (07-2881 i4) G&C Equipment Corporation {310) 515-6715|jonathan@gandccorp.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendurn 1: Route 210 Pavement Rehabilitation {07-2881034) A.C. Dike Co. {916) 652-0159 | dave @acdike.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {D7-2881L4) In-Line Fence & Railing Co., Inc (760) 789-D282 | david@inlineconst.com Sent 1 ITB Addendum
8/27/2D14 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881L4) Ace Fence Company (626) 333-0727| moronia @acefencecompany.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Diversified Landscape Co. {951) 245-1686]rick @diversifiedlandscape.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) ) FRANCIS COMPANY {951) 776-9100] diana@jfranciscompany.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-28810U4) Safe Guard Fence (951) 741-0854 | mike.safeguardfence @outlock.com Sent 1 {TB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation (07-288114) Miranda Logistics Enterprises, LLC {424) 300-3831 ]| miranda@miranda-logistics.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendumn 1: Route 210 Pavement Rehabilitation {07-288114) Triumph Geo-5Synthetics, Inc. {714) 237-1550|ren@triumphgeo.com Sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881144) A Steen Envestment Corp OBA L.A. Concrete & Grindi (951) 750-2736, Sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881014) ALL CITIES FENCE CO. (909) 947-9289 | BARRONTM@AOL.COM sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation (07-288114) CASTRO ELECTRIC (619) 561-6122 |castroelectric @cox.net sent 1 {TB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation (07-288114) COOKS AND 50N INC. (805) 260-1463 |cooks_son@hotmail.com Sent 1 {TB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-288114) Cap Construction (619) 691-8572 | mary.cap@cox.net sent 1 {TB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-288114) Morales Contracting Services {626) 856-3646 | mes. rexhand @verizon.net Sent 1 ITE Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Edison Construction, iInc. (661) 366-6311|Eci@lightspeed.net Sent 1 T8 Addendum
8/27/2014 16:56)Addendum 1: Route 210 Pavement Rehabilitation (07-288114) Maneri Traffic Control (951) 695-5104 |mariamaneri@yahoo.com Sent 1 ITEB Addendum
8/27/2014 16:56]Addendumn 1: Route 210 Pavement Rehabilitation (07-288114) Safeguard Fence (949) 678-7331|safeguardfence@shcglobal.net Sent 1 ITB Addendum
B/27/2014 16:56]Addendumn 1: Route 210 Pavement Rehabilitation (07-288104) Logans Marketing Construction Material Supplier (619) 233-3766 |vplogansmarketing @yahoo.com Sent 1 ITB Addendum
B/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation (07-2BB1U4) A Cone 2one Inc, (951) 734-9535 | estimator@aconezone.com sent 1 |ITB Addendum
B/27/2014 16:56]Addendumn 1: Route 210 Pavement Rehabilitation (07-2B8114) R. E. Serrano Inc. (925) 957-B184 | Ricky @Reserranc.Com Sent 1 ITB Addendum
8/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation (07-2B8104) GSJ Litility Supply & Service (562) 404-14 35 |yolanda@gsj-utility.com Sent 1 ITB Addendum
B/27/2014 16:56{Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4) California Professional Etectrical Engineering (626) 810-133B|van@cpengineeringinc.com Sent 1 ITB Addendum
B/27/2014 16:56)Addendum 1: Route 210 Pavement Rehabilitation (D7-2881134) LNA Concrete Structures, Inc. (909) 393-1493]Inalolo @aol.com Sent 1 ITB Addendum
8/27/2014 16:56] Addendurn 1: Route 210 Pavement Rehabilitation (D7-2B81U4) Precon Products (BOS) 527-0841 |sgarcia@pre<onproducts.com Sent 1 ITB Addendum
8/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation (07-2BB1U4) Traffic Loops Crackfilling, Inc. {714) 5204026 |trafficloops@shcglobat.net Sent 1 ITB Addendum
B/27/2014 16:56]{Addendum 1: Route 210 Pavement Rehabilitation (D7-2881014) K & G Concrete Pumping [916) 539-5652 | keaven@kgconcretepumping.com Sent 1 ITB Addendum
8/27/2014 16:56]Addendumn 1: Route 210 Pavement Rehabilitation (07-288104) Bert Salas, Inc. {619) 562-7711|bsalaz @bertsalasinc.com Sent 1 ITB Addendum
8/27/2014 16.56|Addendurn 1: Route 210 Pavement Rehabilitation (07-288104) KRC SAFETY CO., INC. {559) 732-D393|catebh@kresaf ety com Sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation {07-2B81144) Lindy's Cold Planing (562) 697-2286 | bristrump@act.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881144) Super Seal & Stripe (B05) 524-7345 | estimating @supersealandstripe.com Sent 1 ITB Addendum
8/27/2014 16:56 | Addendum 1: Route 210 Pavement Rehabilitation (07-2B81144) Cali Concrete {661) 39B-B143)info@calicancretecorporation.com Sent 1 ITEB Addendum
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8/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation (07-288104) Maskeil Robins [909) 574-8662 |alex@maskelipipe.com Sent 1 ITB Addendum
8/27/2014 16:56] Addendusm 1: Route 210 Pavement Rehahilitation (07-28810U4) Don Garcta Excavating & Paving (53Q) 577-0558 | dgarcia287 @aol.com Sent 1 ITE Addendum
8/27/2014 16:56] Addendum 1: Route 210 Pavement Rehahilitation (07-288104) Burke Construction (530) 676-1009] burkebid @gmail.com Sent 1 IT8 Addendum
B/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation (07-288104) H & RTRUCKING (323) 225-2016|h_teresa52@hotmail.com Sent 1 IT§ Addendum
8/27/2014 16;56] Addendum 1: Route 210 Pavement Rehabilitation (07-288104) Charlie's Custom Excavating office@ccexcavatinginc.com Sent 1 ITB Addendum
Bf27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Advanced Geosolutions, Inc, (310) 796-9000] rreveles @advgeosotutions.com Sent 1 ITE Addendum
8/27/2014 16:56|Addendurn 1: Route 210 Pavement Rehabilitation {07-2881U4) Signs Portal signsportal@sbcglobal.com Sent 1 ITB Addendum
B/21/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) GW Peoples Contracting Company, Inc. {703) 403-6265|rhanks.gwpeoples@gmail.com Sent 1 T8 Addendum
B/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Safe Utility Exposure, Inc rmiller@suecorp.com Sent 1 IT8 Addendum
B/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-28B104) Bradley Tanks, Inc, {925) 229-2900| djohnson @btienvironmertal.com Sent 1 {TB Addendum
B/27/2014 16:56] Addentum 1: Route 210 Pavement Rehabilitation (07-28B1U4) Anderson Paint Store LLC (248) 667-8059 |andersonpslic@aol.com Sent 1 ITB Addendum
B/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4) Professional Concrete Sawing Inc. {209) 357-222B|davidscott@gvni.com Sent 1 TTB Addendum
B/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4) Gates Enterprises, Inc. {714) 382-6707|blessede02 @acl.com Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-2BB1U4) Golden 5un Construction Incorporated 1949) 380-9797 |gscon@cox.net Sent 1 (TB Addendum
B/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2B81U4) G2 Construction, Inc. (714) 44B-B0B0 | Jatvarado@g2 construction.com Sent 1 {TB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2BB1U4) € & L Orilling Co {562) 691-3533 |cldrilling @aol.com Sent 1 ITB Addendum
8/27/2014 16:56|Mdendum 1: Route 210 Pavement Rehabilitation (07-2B81U4) €0 MONTGOMERY INC. [{562) 826-2983 |cmontgomery@cdmiconstruction.com Sent 1 ITB Addendum
8/27/2014 16:56|Mdendum 1: Route 210 Pavement Rehabilitation {07-28B1U4) Albert Wilson & Associates {909) 483-4876 |chidi@atbertwilsontra.com Sent 1 ITB Addendum
8/27/2014 16:56|Mdendum 1: Route 210 Pavement Rehabilitation {07-28B1U4) 8ig valley Asphalt {661) 587-58137 |donnawatson52@yahoo.com Sent 1 {TB Addendum
B/27/2014 16:56] Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4) Accy Construction, Inc. {714) 641-4730|accu@aceuconstruction.com Sent 1 ITB Addendum
B/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation {07-28B1U4) DSS Sweeping & Water Truck Rentals (760) 200-7244 | dssrentals@aol .com Sent 1 T8 Addendum
8/27/2014 16:56)Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4) M & B Water Trucks (909) 202-3295]| mbwatertrucks@charter.net Sent 1 1B Addendum
B/27/2014 16:56)Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4) Robin Vandevort water Truck Service {951) 505-7143 | menmyes@aol.com Sent 1 TB Addendum
8/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation (07-28B10U4) E. Jasper Wrkg. (Demo) & Trkg {323) 754-9877 Sent 1 {TE Addendum
B/27/2014 16:56|Addentum 1: Route 210 Pavement Rehabilitation (07-2881U4) C & 5 Early Trucking Sent 1 T8 Addendum
B/27/2014 16:56| Addentum 1: Route 210 Pavement Rehabilitation (07-2881U4) Buena Vista Landscape, Ine. {714} 771-2563|b.v.landscape@pacbell.net Sent 1 T8 Addendum
B/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) CEN-CAL REBAR {559) 289-3314 |shatanaka @comcast.net Sent 1 TB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) D-Line Constructors, Inc. {510) 251-5400 | tony @dlineconstructors.com Sent 1 TB Addendum
B/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) ALYSON CONSULTING {619) 851-333 1| jtaynor@me.com Sent 1 T8 Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) CL Surveying & Mapping {909) 4844200 [iam @cl-survey.com Sent 1 IT8 Addendum
8/27/2014 16;56 |Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) ESWPPP Consultants, LLC {925} 451-1337 [eswppp@hotmail.com Sent 1 T Addendum
8/27/2014 16;56 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) G.0. Rodriguez Trucking, Inc. {909} 596-3747 |george @MeanGreenFleet.com Sent 1 ITB Addendum
8/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Terra West, Inc. {619) 591-1007 [roberto@terrawestinc.com Sent 1 IT8 Addendum
8/27/2014 16:56 Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Southwest Trucking Group, LLC {323) 620-0377 [SWtrucking@sbeglobal.net Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) C.R. GANN DEMOUTION, INC. {951} 392-1603 | Linda@crganndemolition.com Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) T & T TRUCKING GROUP {909) 772-8771|ajmiranda8B@gmail.com Sent 1 ITB Addendum
8/27/2014 16:56)Addendurm 1: Route 210 Pavement Rehabilitation {07-2881U4) WTB, INC (559) 275-1998 |deborah@wtbinc.org Sent 1 IT8& Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) RICK CHAVEZ TRUCKING INC. (619) 368-7256{sdtrucker @verizon.net Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) JOHN C. PAYNE {626) 357-7056 Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) JUS DUMPIN, LLC (310} 946-6996|glennglennbayless @yahoo.com Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) KELLY'S WATER WORKS (619) 244-37B5 |kellyswaterworks@yahoo.com Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) LOVEX GEMERAL ENGINEERING CORPORATION {760) 249-5428 {lovettexcavating@earthlink.net Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) DILLAR O ENVIRONMENTAL SERVICES {925) 634-6850{ patriciad @dilardenv.com Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) CASTILLO TRUCKING SERVICE {81B) 764-4603 Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation ((7-2881U4) ACTION ENTERPRISES {562) 591-8880]actiontruckingent@yahoo.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation ((7-2B81U4) The Firm {B0}5) 748-8576]estimating @theswpppfirm.com Sent 1 ITB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Leinaia's Transprotation {661) 618-2752|leinaiastrucking@sheglobal.net Sent 1 1TB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pave ment Rehahilitation (07-2B& 1U4) Jennifer Cotter's Water Truck Rental (909) 732-4108] dirtquean?1@hotmail.com Sent 1 {TB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehahilitation (07-2B8 1U4) Hard Hat Sweeping, Inc. (562) 298-7956]|hardhatsweeping@gmail.com Sent 1 {TB Adderrdum
8/27/2014 16:56| Addendum 1: Route 2 10 Pavement Rehabhilitation (07-2B81U4) Landscape Support Services (818) 475-0680]info@landscap esupportservices.com Sent 1 (TB Addendum
8/27/2014 16:56| Addendum 1: Route 210 Pavement Rehabilitation (07-2B81U4) Morgner Construction Management {B18) 461-8100|isegovia@morgnerco.com Sent 1 T8 Addendum




Message History: Route 210 Pavement Rehabilitation {Contract No. 07-2881U4)
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8/27/2014 16:56{Addendum 1: Route 210 Pavement Rehabilitation {07-288114) Hammer-Down Transportation, Inc. (310) 590-0852 | hamdowtran@yahoo.com Sent 1 IT8 Addendum
8/27/2014 16;56{Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Collins Trucking {323) 327-6060|collinsdumptk @sbeglobal.net sent 1 IT8 Addendum
8/27/2014 16;56|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Souza Construction Inc (559) 747-7100| msouzaé1@aol.com Sent 1 IT8 Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Mad Steel Inc. (909) 592-3443|mad jinc @aol.com Sent 1 ITB Addendum
8/27/2014 16:56]Addendum 1; Route 210 Pavement Rehabilitation {07-2881U4) Eagle Engineering And Construction, Inc (650) 367-8000|clbrocks@sbegliobal.net Sent 1 ITE Addendum
8/27/2014 16:56] Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Jesmar Construction (714) 972-2665|jesmarboring @shcglobal.net Sent 1 ITB Addendum
8/27/2014 16:56]Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Rise Above Trucking, Inc. (951) 272-0320|luisa@riseabovetrucking.com Sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1; Route 210 Pavement Rehabilitation {07-2881U4) 8ravo Pacific, Inc. (909) 915-8391|Bravosegs @Hotmait.Com Sent 1 IT8 Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881L4) Loera Trucking {951) 903-2191 | corintai@aol.com Sent 1 178 Addendum

pruitttruckinginc@hotmail.com;

8/27/2014 16:56 |Addendum 1; Route 210 Pavement Rehabilitation {07-2881U4) Pruitt Trucking Inc. (626) 394-8996 | patty@pruitttrucking.com Sent 1 IT8 Addendum
8/27/2014 16:56 |Addendurm 1: Route 210 Pavemnent Rehabilitation {07-288 1U4) CGO Construction Company {909) 930-5501 | cgoconst2 @msn.com Sent 1 IT8 Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavemnent Rehabilitation (07-2881U4) TreeSmith Enterprises inc {714) 996-6037|dale@trees mith.net Sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation {07-2881114) South Coast Sweeping {760) 535-6800| kssouthcoast @roadrunner com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881L14) Integrity Rebar Placers {951) 696-6843 | ken @integrityrebarplacers.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1; Route 210 Pavement Rehabilitation {07-28811}4) Fine Grade Equipment {661) 949-8788 | john@finegradeinc.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-2881L14) Global Transloading {562) 495-9500|marissa@giobaltransioading.com Sent 1 ITB Addendum
8/27/2014 16:56|Addendum 1: Route 210 Pavement Rehabilitation {07-288 1L14) Empire Steel, Inc. {909) 509-5928 |saru @empiresteelinc.com Sent 1 ITB Addendum
8/27/2014 16:56 |Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) E.M. Oil Transport {323) 722-9088 |mike.pryor@emailtransport.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** A Steen Investment Corp DBA L.A. Concrete & Grindi {951) 750-2736|afs@la-grinding.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendurn 2: Route 210 **Bid Date Change** ALL CITIES FENCE CO. (809) 947-9289 | BARRONTM@AOL.COM Sent 1 |ITB Addendum
9/10/2014 15:40 [Addendum 2: Route 210 **Bid Date Change** CASTRO ELECTRIC (619) 561-6122 | castroelectric@cox.net Sent 1 }ITB Addendum
971072014 15:40|Addendum 2: Route 210 **Bid Date Change** J FRANCIS COMPANY {951) 776-2100) diana@jfranciscompany.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Miranda Logistics Enterprises, LLC {424) 800-3831 )| miranda @miranda-logistics.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **8id Date Change** COOKS AND 50N INC. {805) 260-1463 | cooks_son@hotmail.corm Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **8id Date Change** Maneri Traffic Control {951) 695-5104 | mariamaneri @yahoo.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Cap Canstruction (619) 691-8572 | mary.cap@cox.net Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Safeguard Fence (949) 678-7331 [safeguardfence @shcgiobal.net Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Logans Matrketing Construetion Material Supplier (619) 233-3766 | vplogansmarketing@yahoo.com Sent 1 ITH Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** R. E. Serrano nc. {925) 957-8184 | Ricky@Reserrano.Com Sent 1 IT8B Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** California Professional Electrical Engineering {626) B10-1338 | van@cpengineeringinc.com Sent 1 IT8 Addendum
9/10/2014 15:40|Addendum 2; Route 210 **Bid Date Change** Lindy's Cald Planing {562) 697-2286 | bristrump@aci.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** KRC SAFETY CO., INC. {559) 732-0393 | calebh@kresafety com Sent 1 ITB Addendum
9/10/2D14 15:4D|Addendurn 2; Route 210 **Bid Date Change** K & G oncrete Pumping {916) 539-6652 |keaven@kgconcretepumping.com Sent 1 ITB Addendum
9/10/2D14 15.4D|Addendum 2; Route 210 **Bid Date Change** LNA Concrete Structures, Inc. (909) 393-1493|Inalolo@aol.com Sent 1 ITB Addendum
9/10/2D14 15:4DjAddendurn 2; Route 21D **Bid Date Change** Precon Products {805) 527-0841|sgarcia@pre-conproducts.com Sent 1 ITB Addendum
9/10/2D14 15:4DjAddendurn 2: Route 210 **Bid Date Change** Traffic Leops Crackfilling, Inc. (714) 520-4026|trafficioops @sbeglobal.net Sent 1 IT8 Addendum
9/10/2D14 15:4D|Addendum 2: Route 210 **Bid Date Change** Super Seal & Stripe (8D5) 524-7345 | estimating @s upersealandstripe.com Sent 1 ITB Addendum
9/10/2014 15:4DjAddendurn 2: Route 210 **Bid Date Change** Maskell Robins [909) 574-8662 |alex@maskelipipe.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Charlie's Custom Excavating office@ccexcavatingine.com Sent 1 |ITBAddendum
9/10/2014 15:40)Addendurmn 2: Route 210 **Bid Date Change** H & R TRUCKING {323) 225-2016| h_teresa52@hotmail.com Sent 1 ITB Addendum
9/10/2D14 15.4DjAddendurn 2; Route 210 **Bid Date Change** Signs Portal signsportal@sbcglobal.com Sent 1 ITB Addendum
9/10/2014 15:4D| Addendum 2: Route 210 **Bid Date Change** $afe Utility Exposure, Inc rmiller @suecorp.com Sent 1 IT8 Addendum
9/10/2014 15:40{Addendum 2: Route 210 **Bid Date Change** Bradtey Tanks, Inc. {925) 229-2900] djohnson@btienvironmental.com Sent 1 ITB Addendum
9/10/2D14 15:40]Addendum 2: Route 210 **Bid Date Change** Anderson Paint Store LLC {248) 667-8D59|andersonpslic@aol.com Sent 1 ITB Adtendum
9/10/2014 15:4D) Addendum 2: Route 210 **Bid Date Change** Gates Enterprises, Inc. {714) 3B2-6707 | blessedc02 @aol.com Sent 1 IT8 Addendum
9/10/2D14 15:4DjAddendum 2: Route 210 **Bid Date Change** Professional Concrete Sawing Inc. (209) 357-2228| davidscott@gvni.com Sent 1 IT8 Addendum
9/1D/2D14 15:4Dj Addendum 2: Route 21D **Bid Date Change** G2 Construction, Inc. (714) 448-B0RD|Jalvarado@g2construction.com Sent 1 {T8 Addendum
9/10/2D14 15:4DjAddendum 2: Route 210 **Bid Oate Change** Accu Construction, Inc. {714) 641-4730] accu@accuconstruction.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2; Route 210 **Bid Oate Change** Big Valley Asphalt {661) 587-5837 | donnawatson52@yahoo.com Sent 1 ITB Addendum
9/10/2014 15:4D|Addendum 2; Route 210 **Bid Date Change** M & B Water Trucks {909) 202-3295 | mbwatertrucks@charter.net Sent 1 ITB Addendum




Message History: Route 21D Pavement Rehabiiitation {Contract No. 07.2881U4)

StartDate 7/21/2D14D:00
EndDate 10/16/2D14 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Recipient Delivery Location Status | Pages Description
9/1D/2014 15:40|Addendum 2: Route 21D **Bid Date Change** Robin Vandevort Water Truck Senvice {951) 5D5-7143| menmycs @aol.com Sent 1 IT8 Addendum
9/1D/2014 15:40|Addendum 2: Route 21D **Bid Date Change** € & S Early Trucking Sent 1 ITB Addendum
9/1D/ 2014 15:40|Addendum 2: Route 21D **Bid Date Change** G.0. Rodriguez Trucking, Inc. {909) 596-3747| george@MeanGreenfleet.com Sent 1 ITB8 Addendum
9/10/2014 15:40|Addendum 2: Route 21D **Bid Date Change** ALYSON CONSULTING {619) 851-3331)jtaynor@ me.com Sent 1 ITB Addendum
9/1D/2014 15:40]|Addendum 2: Route 21D **Bid Date Change** Terra West, Inc. {619) 591-1007 | roberto@terrawestinc.com Sent 1 IT8 Addendum
9/1D/2014 15:40|Addendum 2: Route 21D **Bid Date Change** CEN-CAL REBAR (559) 289-3314 {shatanaka@comcast.net Sent 1 IT8 Addendum
9/1D/2014 15:40|Addendum 2: Route 21D **Bid Date Change** Southwest Trucking Group, LLC (323) 620-0377|5Wtrucking@shcglobal.net Sent 1 IT8 Addendum
9/10/2014 15:40]| Addendum 2: Route 21D **Bid Date Change** CASTILLO TRUCKING SERVICE (B18) 764-4603 Sent 1 ITB Addendum
9/10/2014 15:40]| Addendum 2: Route 210 **Bid Date Change** T & T TRUCKING GRCUP (909} 772-8771]ajmirandag8 @gmaii.com Sent 1 TB Addendum
9/1D/2D14 15:40]| Addendum 2: Route 21D **Bid Date Change** JUS DUMPIN, LLC 1310} 946-6996 |glerngiennbayiess @yahoo.com Sent 1 1TB Addendum
9/1D/2014 15:40] Addendum 2: Route 21D **Bid Date Change** KELLY'S WATER WORKS (619) 244-3785|keilyswaterworks@yahoo.com Sent 1 1TB Addendum
9/10/2D14 15:4D] Addendum 2: Route 210 **Bid Date Change** RICK CHAVEZ TRUCKING INC. [619) 368-7256 | sdtrucker @verizon net Sent 1 ITB Addendum
9/10/2014 15:4D{ Addendum 2: Route 210 **Bid Date Change** lennifer Cotter’s Water Truck Rentai (509} 732-4108|dirtgueen71@hotmaii.com Sent 1 ITB Addendum
9/1D/2014 15:4D| Addendum 2: Route 210 **Bid Date Change** Landscape Support Services (818) 475-06BD|info@landscapesupportservices.com Sent 1 T8 Addendum
9/10/2014 15:4D|Addendum 2: Route 210 **Bid Date Change** Leinaia's Transprotation [661) 618-2752 |beinaiastrucking@sbeglobal.net Sent 1 IT8 Addendum
9/10/2014 15:4D|Addendum 2: Route 210 **Bid Date Change** Collins Trucking [323) 327-606D] coliinsdumptk@shcgiobai.net Sent 1 ITB Addendum
9/10/2D14 15:4D| Addendum 2: Route 210 **Bid Date Change** Hammer-Down Transportation, Ine. {310) 590-0852{hamdowtran@yahoo.com Sent 1 ITB Addendum
9/10/2014 15:4D| Addendum 2: Route 21D **Bid Date Change** Hard Hat Sweeping, Inc. [562) 298-7956 |hardhatsweeping@gmail.com Sent 1 ITB Addendum
9/10/2D14 15:4D| Addendum 2: Route 210 **Bid Date Change** Bravo Pacific, Inc. {909) 915-8391 | Bravosegs @Hotrnail.Com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Eagle Engineering And Construction, Inc [650) 367-8000 | cibrooks@sbhcglobai.net Sent 1 ITB Addendum
9/10/2D14 15:40|Addendum 2: Route 210 **Bid Date Change** Rise Above Trucking, Inc. [951) 2 72-032D [luisa@riseabovetrucking com Sent 1 ITB Addendum
9/10/2D14 15:40|Addendum 2: Route 210 **Bid Date Change** Loera Trucking (951) 903-4191 |corintal @aol.com Sent 1 ITE Addendum

pruitttruckinginc@hotmail.com;
9/10/2014 15:40}Addendum 2: Route 21D **Bid Date Change** Pruitt Trucking Inc. {626) 394-8996 | patty@pruitttrucking.com Sent 1 ITB Addendum
9/1D/2D14 15:40{Addendum 2: Route 21D **Bid Date Change** TreeSmith Enterprises inc (714) 996-6037|dale@treesmith.net Sent 1 ITB Addendum
9/1D/2014 15:40|Addendum 2: Route 21D **Bid Date Change** Integrity Rebar Placers {951) 696-6843 |ke n@integrityrebarplacers.com Sent 1 ITB Addendum
9/1D/2014 15:40|Addendum 2: Route 21D **Bid Date Change** Fine Grade Equipment {661) 949-8788 |john@finegradeinc.com Sent 1 ITB Addendum
9/1D/2014 15:40|Addendum 2: Route 210 **Bid Date Change** Giobal Transtoading {562) 495-9600 | marissa@globaltransloading.com Sent 1 ITE Addendum
9/1D/2014 15:40|Addendum 2: Route 210 **Bid Date Change** E.M. Oil Trapsport {323) 722-9088 [mike.pryer@emeiltransport.com Sent 1 ITE Addendum
9/1D/2D14 15:40{Addendum 2: Route 210 **Bid Date Change** Empire Steei, Inc, {309) 509-5928 [saru@empiresteeiinc.com Sent 1 ITB Addendum
9/1D7/2014 15:40{Addendum 2: Route 210 **Bid Date Change** Deltech Engineering [714) 495-9755 |abili@deltechengineeringinc.com Sent 1 ITB Addendurn
9/1D/2D14 15:40|Addendum 2: Route 210 **Bid Date Change** C. P, R. Trucking (818} 837-E333 |ana@cprirucking.com Sent 1 ITE Addendum
9/10/2014 15:40}addendum 2: Route 21D **Bid Date Change** Anytime Dumping, inc. {213) 494-0044 |info@anytimedumping.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendurn 2: Route 21D **Bid Date Change** American Steei Placers (909) 884-6031 | rusty@steeiplacers.com Sent 1 ITB Addendum
9/10/2014 15:40[Addendum 2: Route 21D **Bid Date Change** James Transportation Group (916) 608-4999 | jcjames @jamestrans.com Sent 1 ITB Addendum
9/1D/2014 15:40}Addendurn 2: Route 210 **Bid Date Change** L. Riley Trucking & Dispatch {323) 353-9332 | LRILEYTRUCKING @YAHOC.COM Sent 1 ITE Addendum
9/1D/2D14 15:40}Addendum 2: Route 21D **Bid Date Change** A & M Gentry Trucking {661) 285-0776 [marystrucks@aol.com Sent 1 ITB Addendum
9/1D/2014 15:40}Addendum 2: Route 210 **Bid Date Change** Exbon Development, nc, {562} 777-8500 |info@exbon.com Sent 1 ITB Addendum
jdmartinez @martinezsteei.com;

9/10/2014 15:40|Addendum 2: Route 21D **Bid Date Change** Martinez Steel Corp, {909) 846-0686 | hwilliarms @martinezsteel.com Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 21D **Bid Date Change** R & C Construction {559) 255-5655 | randeconstruction@sheglobai.net Sent 1 ITB Addendum
9/10/2014 15:40|Addendum 2: Route 21D **Bid Date Change** Payco Specialties {619) 4 22-9204 | bill @payco.biz Sent 1 ITE Addendum
9/10/2014 15:40|Addendurm 2: Route 21D **Bid Date Change** Lightcap industries, inc. dba JC Supply & Mig. {909) 373-17 73 jeonnie@jesupply.us Sent 1 ITB Addendum
9/10/2014 15:40]Addendum 2: Route 210 **Bid Date Change** California Grinding Speciaities Inc;AUSTIN ENTERPR {661) 589-1001 [estimating@austin-enterprise.com Sent 1 ITB Addendum
9/1D/2D14 15:40|Addendum 2: Route 210 **Bid Date Change** G&:C Equipment Corporation [31D) 515-6715 | jonathan@gandccorp.com Sent 1 T8 Addendum
9/1D/2D14 15:4D|Addendum 2: Route 210 **Bid Date Change** W D Trucking, inc. (909} 989-29D6 | wd974@hotmail.com Sent 1 ITB Addendum
9/1D/2D14 15:4D|Addendurm 2: Route 210 **Bid Date Change** A.C. Dike Co. (916) 652-0159 |dave@acdike.com Sent 1 ITB Addendum
9/1D/2D14 15:4D{Addendurm 2: Route 210 **Bid Date Change** Ace Fence Company [626) 333-0727 | moronia@acefencecompany.com Sent 1 ITB Addendum
9/10/2014 15:4D]{Addendum 2: Route 210 **Bid Date Change** Diversified Landscape Co. (951) 245-1686 | rick @diversifiedlandscape.com Sent 1 ITB Addendum
9/10/2D14 15:4D]Addendurn 2: Route 210 **Bid Date Change** Triumph Geo-Synthetics, Inc. (714) 237-1550|ron@triumphgeo.com Sent 1 ITB Addendum
9/10/2014 15:4D|Addendum 2: Route 210 **Bid Date Change** Safe Guard Fence (95 1) 741-0854 | mike.safeguardfence@outiook.com Sent 1 ITB Addendum




Message History: Route 210 Pavement Rehabilitation {Contract No. 67-2BB1U4)

StartDate 7/21/2014 000
EndDate 10/16/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Crganization Phone Recipient Delivery Location Status | Pages Description
9/15/2014 11:13|Route 210 Pavement Rehabilitation (Contract No. 07-2B81U4) Alfred Civil Engineering (916} 241-5309 Sent 3 ITB
16/3/2014 17:40{Addendum 3: Route 210 Project COOKS AND SON INC, (805} 260-1463 | cooks_son@hotmail.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Maneri Traffic Control {951} 695-5104 | rmatiamaneri@yahoo.com Sent 1 ITB Addendum
16/3/2014 17:40|Addendum 3: Route 210 Project Cap Construction {619} 691-8572 | mary.cap@cox.net Sent 1 ITB Addendum
16/3/2014 17:40|Addendum 3: Route 210 Project Safeguard Fence {949} 578-7331 | safeguardfence@shcgiobal.net Sent 1 IT8 Addendum
16/3/2014 17:40{Addendum 3: Route 210 Project Logans Marketing Construction Material Supplier (619} 233-3766|vpiogansmarketing@yahoo.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project R. E. Serrano inc. {925} 957-81B4 | Ricky@Reserrano.Com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project California Professional Electrical Engineering {626} B 16-1338 | van @cpengineeringinc.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Traffic Loops Crackfilling, Inc. {714} 520-4026 | trafficloops@sbeglobal.net Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project LNA Concrete Structures, inc. (909} 393-1493]Inalolo@aol.com Sent 1 ITB Addendurn
10/3/2014 17-40|Addendum 3: Route 210 Project Precon Products (BOS} 527-0B41|sgarcia @pre-conproducts.com Sent 1 ITB Addendum
10/3/2014 17-46| Addendum 3: Route 210 Project Lindy's Coid Planing (562} 697-2286|bristrump@aol.com 5ent 1 {TB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project KRC SAFETY CO., INC. (559) 732-0393|calebh@krcsafety.com Sent 1 1TE Addendum
104372014 17:46| Addendum 3: Route 210 Project Super Seal & Stripe (BO5) 524-7345 | estimating @supersealan dstripe.com Sent L ITB Addendum
10/3/2014 17:406| Addendum 3: Route 210 Project K & G Concrete Pumping (916) 535-6652| keaven@kgconcretepumping.com Sent 1 ITB Addendum
10/3/2014 17:4G] Addendum 3: Route 210 Project Maskell Robins (909) 574-B662 |alex@maskelipipe.com Sent 3 ITB Addendurm
10/3/2014 17:40{ Addendum 3: Route 210 Project Signs Portal signsportal@sbcgiobal.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Safe Utility Exposure, Inc rmiller @suecorp.com Sent 1 T8 Addendum
10/3/2014 17:40)| Addendum 3: Route 210 Project Bradiey Tanks, inc. (925} 229-2900]djohnson@btienvironmental.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Anderson Paint Store LLC (24B) 667-B059]andersonpslic@acl.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Professional Concrete Sawing Inc. (209) 357-2 22B| davidscott@gvni.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Gates Enterprises, Inc. (714) 3B82-6707]iillyr.gatesenterprises@gmail.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project G2 Construction, Inc. (714} 44B-B0BO)Jalvarado@g2construction.com Sent 3 ITB Addendum
10/3/2014 17:40] Addendum 3: Route 210 Project Big Valley Asphalt (661) 5B7-5837|donnawatsen52@yahoo.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Accu Construction, Inc. {714) 641-4730]accu@accuconstruction.com Sent 1 ITB Addendurm
10/3/2014 17:40] Addendum 3: Route 210 Project Robin Vandevort Water Truck Service [951) 505-7143 |menmycs@aol.com Sent 1 ITB Addendum
10/3/2014 17:46|Addendum 3: Route 210 Project € & 5 Early Trucking Sent 1 ITB Addendum
10/3/2014 17:46|Addendum 3: Route 210 Project M & B Water Trucks {909) 202-3295 | mbwatertrucks @charter.net Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project CEN-CAL REBAR {559) 2B9-3314|shatanaka@comcast.net Sent 3 ITB Addendum
10/3/2014 17:40)| Addendum 3: Route 210 Project G.0. Rodriguez Trucking, inc. (909) 596-3747 |george@MeanGreenFleet.com Sent 1 ITB Addendum
10/3/2014 17:40)| Addendum 3: Route 210 Project ALYSON CONSULTING (619} 851-3331|jtaynor@me.corn Sent 1 ITB Addendum
10/3/2014 17:40)| Addendum 3. Route 210 Project Terra West, Inc. (619) 591-1007 |roberto@terrawestinc.com Sent 1 ITB Addendurm
10/3/2014 17:40)| Addendum 3: Route 210 Project Southwest Trucking Group, LLC {323) 620-0377|5Wtrucking@sbcglobal.net Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3; Route 210 Project T & T TRUCKING GROUP {909) 772-B771]ajmiranda88 @gmail.com Sent 1 {TB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project JUS DUMPIN, LLC (310} 946-6996]glennglennbayless@yahoo.com Sent 1 1TB Addendum
10/3/2014 17:40|Addendum 3; Route 210 Project KELLY'S WATER WORKS [619) 244-3785 |kelly swaterworks @yahoo.cotn Sent 1 1TB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project RICK CHAVEZ TRUCKING INC. (619) 36B-7256|sdtrucker@verizon.net Sent 1 1TB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project CASTILLO TRUCKING SERVICE (B18) 764-4603 Sent 1 {TB Addendum
10/3/2014 17:40{ Addendum 3: Route 210 Project lennifer Cotter's Water Truck Rental (909) 732-410B|dirtqueen71@hotmail.cotn Sent 1 {TB Addendum
10/3/2014 17:40]{ Addendum 3; Route 210 Project Landscape Support Services (B18) 475-0680]info@andscapesupportsenvices.com Sent 1 {TB Addendum
10/3/2014 17:40]| Addendum 3; Route 210 Project Leinaia’s Transprotation {661) 61B-2752]leinaiastrucking@sbcglobal.net Sent 1 {TB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Eagle Engineering And Construction, Inc (650) 367-B000|cIbrooks @ shcglobal.net Sent 1 (TB Addendum
10/3/2014 17:40{Addendum 3: Route 210 Project Collins Trucking (323) 327-6060]collinsdumptk@ sbeglobal.net Sent 1 IT8 Addendum
10/3/2014 17:46{ Addendum 3: Route 210 Project Hammer-Down Transportation, Inc. {310) 590-0852 | hamdowtran@yahoo.com Sent 1 T8 Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Hard Hat Sweeping, Inc. (562) 298-7956 | hardhatsweeping@gmail.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Rise Abave Trucking, Inc. (951} 272-0320]luisa@riseabovetrucking.com Sent 1 ITB Addendum
10/3/2014 17:40{ Addendum 3; Route 210 Project Bravo Pacific, Inc. {909) 915-B391|Bravosegs@ Hotmail.Com Sent 13 IT8 Addendum
10/3/2014 17:4G)| Addendum 3; Route 210 Project Loera Trucking {951) 903-4191 | corintal@aol.com Sent 1 ITB Addendum
10/3/2014 17:4G| Addendum 3: Route 210 Project TreaSmith Enterprises inc [714) 996-603 7| dale@treesmith.net Sent 1 {TB Addendum

pruitttruckinginc@hotmaii.com;

10/3/2014 17:40| Addendum 3: Route 210 Project Pruitt Trucking Inc. {626) 394-B996{patty@pruitttrucking.com Sent 1 {TB Addendum




Message History: Route 210 Pavement Rebabilitation {Contract No. 07-2881U4)

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Qrganization Phene Reciplent Delivery Location Status | Pages Description
10/3/2014 17:40jAddendum 3: Route 210 Project Integrity Rebar Placers {951} 696-6B43 | dolly@integrityrebarplacers.com Sant 1 ITB Addendurm
10/3/2014 17:40|Addendum 3: Route 210 Project Fine Grade Equipment {661} 9549-87B3 | john@finegradeinc.com Sent 1 ITB Addendum
10/3/2014 17:40)Addendum 3: Route 210 Project Global Transloading {562} 495-9600 |marissa@globaltransioating.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project C. P, R. Trucking {818} 837-8333 |ana@cprirucking.com Sent 1 ITB Addendum
10/3/2014 17:40]| Addendum 3: Route 210 Project Anytime Dumping, inc. {213) 494-0044 jinfo@anytimedumping.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project E.M. Qil Transport [323) 722-9088 | mike.pryor@emoiltrans port.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project Empire Steel, Inc. (909) 509-5928 |saru@empiresteelinc.com Sent 1 ITB Addendum
10/3/2014 17:40| Add endum 3: Route 210 Project American Steel Placers (909) 884-5031 |steve@steelplacers.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project A & M Gentry Trucking (661) 2B5-0776]| marystrucks @aol.com Sent 1 ITB Addendum
10/3/2014 17:40| Addendum 3: Route 210 Project lames Transportation Group (916) 60B-4999 | jcjames@jamestrans.com Sent 1 ITE Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project L. Rifey Trucking & Dispatch (323) 353-9332 | LRILEYTRUCKING@YAHOO.COM Sent 1 ITB Addendum
jdmartinez@martinezsteel.com;
10/3/2014 17:40|Addendum 3: Route 210 Project Martinez Steel Corp. (909) 946-0686] hwilliams @ martinezsteel.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Exbon Development, Inc. (562) 77 7-2900|info@exbon.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project R & € Construction (559) 255-5655 | randcconstruction@sbcglobal.net Sent 1 [ITé Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project W D Trucking, Inc. (909) 9B9-2906 |wd9 74 @hotmail.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Lightcap Industries, inc. dba JC Supply & Mfg. (909) 373-1773|connie@ jcsupply.us Sent 1 ITé Addendum
10/3/2614 17:40|Addendum 3: Route 210 Project G&( Equipment Corporation {310) 515-6715)jonathan @gandccorp.com Sent 1 IT8 Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Payco Specialties [619) 422-9204 |bill@payco.biz Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project California Grinding Specialties Inc; AUSTIN ENTERPR (661) 5B9-1001 | estimating @austin-enterprise.com Sent 1 IT8 Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Diversified Landscape Co. (951) 245-1686 |rick@diversifiedlandscape.com Sent 1 IT8 Addendum
10/3/2014 17:40{Addendum 3: Route 210 Project Ace Fence Company {626) 333-072 7| moronsa@acefencecompany.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project A.C. Dike Co. {916} 652-015%|dave@acdike.com Sent 1 ITB Addendum
10/3/2014 17:40 |Addendum 3: Route 210 Project Safe Guard Fence {951} 741.0854 | mike.safeguardfence@outiook.com Sent 1 ITB Addendum
10/3/2014 17:40|Adde ndum 3: Route 210 Project Triumph Geo-5ynthetics, Inc. {714} 237-1550 )| ron@triumphgeo.com Sent 1 ITB Addendum
A Steen Investment Corp
10/3/2014 17-40|Addendum 3: Route 210 Project DBA L.A. Concrete & Grindi {951} 750-2736|afs@ia-grinding.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210G Project CASTRO ELECTRIC {619} 561-6122 | castroelectric@cox.net Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project ) FRANCIS COMPANY {951} 776-9100| diana@jfranciscompany.com Sent 1 ITB Addendum
10/3/2014 17-40|Addendum 3: Route 210 Project Miranda Logistics Enterprises, LLC {424} 800-383 1) miranda @miranda-togistics.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project ALL CITIE5 FENCE CO. {909} 947-9289| BARRONTM@AOL.COM Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Alfred Civil Engineering {916} 241-5309 Sent 1 FTB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project Charlie's Custom Excavating office@ccexcavatingine.com Sent 1 ITB Addendum
10/3/2014 17:40|Addendum 3: Route 210 Project H & R TRUCKING {323} 225-2016|h_teresaS2@hotmail.com Sent 1 ITB Addendum
10/10/2614 15:21]|Addendum 4: Route 210 Pavement Rehabilitation Project Bravo Pacific, Inc. {909} 915-8391|Bravosegs@Hotmail. Com Sent 1 ITB Addendum
10/10/2014 15:21Addendum 4: Route 210 Pavement Rehabilitation Project |Loera Trucking {951} 903-4191 | corintal@aol.com Sent 1 TB Addendum
10/10/2014 15:21Addendum 4: Route 210 Pavement Rehabilitation Project Rise Above Trucking, inc. (951} 2 72-0320|luisa @riseabovetrucking.com Sent 1 ITB Addendum
pruitttruckinginc@hotrmail.com;

10/10/2014 15:21]|Addendum 4: Route 210 Pavemnent Rehabilitation Project Pruitt Trucking Inc. {626) 394-8996 | patty@pruitttrucking.com Sent 1 IT& Addendum
10/10/2014 15:21]Addendum 4: Route 210 Pavement Rehabilitation Project TreeSmith Enterprises inc {714} 996-6037| dale@treesmith.net Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Paverment Rehabilitation Project integrity Rebar Placers {951} 696-6843 | doliy@integrityrebarplacers.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project Glohal Transloading {562} 495-9600 fmarissa@globaltransicading.com Sent 1 ITB Addendum
10/10/2014 15:21| Addendum 4: Route 210 Pavement Rehabilitation Project Fine Grade Equipment (661) 949-8 788 [john@finegradeine.com Sent 1 ITB Addendum
10/10/2014 15:21] Addendum 4: Route 210 Pavement Rehabilitation Project C. P. R. Trucking (818} 837-B333 jana@cprtrucking.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project E.M. Oil Transport (323) 722-5088 mike.pryor@emoiltransport.com 5ent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project Empire Steel, Inc. (903) 509-5928 |saru@empiresteelinc.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavemnent Rehabilitation Project Anytime Dumping, Inc. (213) 494-0044 |info@anytimedurnping.com Sent 1 ITB Addendum
10/10/2014 15:21) Addendum 4; Route 210 Pavernent Rehabilitation Project lames Transportation Group (916) 608-4999|jcjames@jamestrans.com Sent 1 ITB Addendum
10/10/2014 15:21)Addendum 4: Route 210 Pavement Rehabilitation Project A & M Gentry Trucking (661) 285-0776 ]| marystrucks @aol.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavemnent Rehabilitation Project American Steel Placers (909) 884-6031 teelplacers.com Sent 1 ITB Addendum
16/10/2014 15:21 | Addendum 4: Route 210 Pavement Rehabilitation Project L. Riley Trucking & Dispatch (323) 353-9332|LRILEYTRUCKING@YAHOO.COM Sent 1 ITB Addendum




Message History: Route 21D Pavement Rehabilitation (Contract No. D7-2881U4)

StartDate 7/21/2014D:00
EndDate 10/16/2D14 23:59
Recipient Work No of
Date Sent Subject Rectpient Organization Phone Recipient Deflvery Location Status | Pages Description
jdmartinez@martinezsteel.com;

1D/1D/2D14 15:21|Addendum 4; Route 21D Pavement Rehabilitation Project Martinez Steel Corp. (909} 945-0686 |hwilliams@martinezsteel.com Sent 1 ITB Addendum
1D/1D/2D14 15:21|Addendum 4: Royte 210 Pavement Rehabilitation Project Exbon Development, Inc. (562) 777-8900 [info@exban.com Sent 1 ITB Addendum
10/10/2D14 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project R & C Construction (559) 255-5655 [randcconstruction@sbcglobal.net Sent 1 ITB Addendum

Lightcap Industries, Inc,
1D/1D/2D14 15:21|Addendum 4: Route 210 Pavement Rehahilitation Project dba JC Supply & Mfg. (909) 373-1773 [connie@jcsupply.us Sent 1 ITB Addendum
1D/1D/2014 15:21jAddendum 4: Route 21D Pavement Rehabilitation Project G&C Equipment Carparation (31D) 515-6715|jonathan@gandccarp.com Sent 1 ITB Addendum
1D/1D/2014 15:21fAddendum 4: Route 21D Pavement Rehabilitation Project W D Trucking, Inc. (909) 589-25D6 | wd974@hotmail.com Sent 1 ITB Addendum
1D/1D/2D14 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project Payco Specialties (619) 422-9204 [bill@payro.biz Sent 1 ITB Addendum

California Grinding Specialties Inc;
1D/1D/2014 15:21JAddendum 4: Route 21D Pavement Rehabilitation Project AUSTIN ENTERPR (661) 589-1001 |estimating@austin-enterprise.corn Sent 1 ITB Addendum
1D/10/2034 15:21 |Addendum 4: Route 21D Pavement Rehabilitation Project Ace Fence Company (626) 333-0727 | moronia@acefencecompany.com Sent 1 ITB Addendum
1D/10/2014 15:21)Addendum 4: Route 21D Pavement Rehabilitation Project Diversified Landscape Co. (951) 245-1686 |rick@diversifiediandscape.com Sent 1 ITB Addendum
10/1D/2014 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project A.C. Dike Co, (916) 652-0159 [dave @acdike.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project Safe Guard Fence (951) 741-0B54 | mike.safeguardfence@outiook.com Sent 1 ITB Addendum
10/1D/2D14 15:21)Addendum 4: Route 21D Pavement Rehabilitation Project Miranda Logistics Enterprises, LLC (424) B00-3B3 1 | miranda@ miranda-logistics.com Sent 1 ITB Addendum
10/10/2D14 15:21)Addendum 4: Route 21D Pavement Rehabilitation Project Triumph Geg-Synthetics, inc. {714) 237-1550 [ ron@triumphgeo.com Sent 1 ITB Addendum

A Steen Investment Corp
10/1D/2014 15:21|Addendum 4: Route 21D Pavement Rehabiiitation Project DBA L.A. Concrete 8 Grindi {951) 750-2736 |afs@ia-grinding.com Sent 1 ITB Addendum
10/1D/2014 15:21|Addendurn 4: Route 21D Pavement Rehabtiitation Project ALL CITIES FENCE CO. {909) 547-9289 | BARRONTM@AOL.COM Sent 1 ITB Addendum
1D/10/2014 15:21)Addendum 4: Route 21D Pavement Rehabiiitation Project CASTRO ELECTRIC (619) 561-56122 |castroelectric@cox.net Sent i ITB Addendum
10/10/2014 15:21)Addendum 4: Route 21D Pavement Rehabiiitation Project COOKS AND SON INC. {805) 260-1463 [cooks_son@hotmail.com Sent 1 TB Addendum
1D/1D/2014 15:21|Addendum 4: Route 21D Pavement Rehabiiitation Project ) FRANCIS COMPANY {951) 776-9100 [diana @jfranciscompany.com Sent 1 TB Addendum
10/1D/2014 15:21]|Addendurmn 4: Route 21D Pavement Rehabiiitation Project Manert Traffic Controi {951) 695-5104 | mariamaneri@yahoo.com Sent 1 ITB Addendum
1D/10/2014 15:21)Addendum 4: Route 21D Pavement Rehabiiitation Project Cap Construction (619) 691-8572 [mary.cap@cox.net Sent 1 ITB Addendum
1D/1D/2014 15:21|Addendurn 4: Route 21D Pavement Rehabiiitation Project Safeguard Fence {949) 67B-733 1 |safeguardfence@shcglobal.net Sent 1 ITB Addendurn
1D/5D/2014 15:21)Addendum 4: Route 21D Pavement Rehabiiitation Project Logans Marketing Construction Materiai Supplier {619) 233-3766 | vplogansmarketing@yahoo.com Sent 1 ITB Addendum
1D/1D/2014 15:21|Addendurn 4: Route 21D Pavement Rehabiiitation Project R. £. Serrano Inc. {925) 957-8184 | Ricky@&Reserrang.Com Sent 1 ITB Addendum
1D/10/2014 15:21|Addendum 4: Route 21D Pavement Rehabiiitation Project California Professional Eiectrical Engineering {626) 810-1238 | van @cpengineeringinc.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendurn 4: Route 21D Pavement Rehabiiitation Project Precon Products {805) 527-0B41|sgarcia@pre-conproducts.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 21D Pavement Rehabiiitation Project Traffic Loops Crackfiliing, inc. {714) 52D-4D26 [trafficioops @sbegiobal.net Sent 1 ITB Addendum
1D/1D/2014 15:21|Addendum 4: Route 210 Pavernent Rehabilitation Project LNA Concrete Structures, Inc. {909) 393-1493|inalolo@aoi.com Sent 1 ITB Addendum
1D/1D/2014 15:21|Addendum 4: Route 21D Pavement Rehabiiitation Project K & G Concrete Pumping {916) 539-6652 | keaven @kgconcretepumping.com Sent 1 ITB Addendum
1D/1Df2014 15:21|Addendum 4: Route 21D Pavement Rehabiiitation Project KRC SAFETY CO., INC. {559) 732-0393 |caiebh@krcsafety.com Sent 1 ITB Addendum
1D/10/2014 15:21)Addendum 4: Route 21D Pavement Rehabiiitation Project Lindy's Cold Planing {562) 697-2286 |bristrump@aci.com Sent 1 ITB Addendum
1D/1D/2014 15:21|Addendum 4: Route 21D Pavement Rehabtiitation Project Super Seai & Stripe {8D5} 524-7345 |estimating@superseaiandstripe.com Sent 1 ITB Addendum
1D/1D/2D14 15:21jAddendum 4: Route 21D Pavement Rehabilitation Project Maskeil Robins {909) 574-8662 | alex@maskelipipe.com Sent 1 ITB Addendum
1D/1D/2D14 15:21[Addendum 4: Route 21D Pavement Rehabiitation Project Alfred Civii Engineering {916) 241-5309 Sent 2 ITB Addendum
10/1D/2D14 15:21}Addendum 4: Route 21D Pavement Rehabilitation Project Charlie's Customn Excavating office@ccexcavatinginc.com Sent 1 ITB Addendum
1D/1D/2014 15:21[Addendum 4: Route 21D Pavement Rehabiitation Project H & R TRUCKING {323) 225-2016 |h_teresas2 @hotmaii.com sent 1 ITB Addendum
1D/10/2D14 15:21fAddendum 4: Route 21D Pavement Rehabilitation Project 5igns Portai signsportai@sbcgiobai.com Sent 1 ITB Addendum
1D/1D/2D14 15:21{Addendum 4: Route 21D Pavement Rehabilitation Project 5Safe Utility Exposure, Inc rmiller@suecorp.com Sent 1 iTB Addendum
10/1D/2D34 15:21{Addendum 4: Route 21D Pavement Rehabijitation Project Bradley Tanks, Inc. {925) 229-2900 |djohnson@btienvironmentai.com Sent 1 ITB Addendum
1D/10/2D14 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project Anderson Paint Store LLC {248) 667-8059 |andersonpsHc@aoi.com Sent 1 ITE Addendum
1D/1D/2D14 15:2 1| Addendum 4: Route 210 Pavement Rehabilitation Project Professional Concrete Sawing Inc. §209) 357-2228 |davidscott @gvni.com Sent 1 ITB Addendum
1D/1D/2D14 15:21)|Addendum 4: Route 210 Paverment Rehabiiitation Project Gates Enterprises, Inc. {714) 382-67D7 [liliyr.gatesenterpri ii.com Sent 1 IT8 Addendum
1D/1D/2D14 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project G2 Construction, Inc. {714) 44B-808D |)alvarado@g2construction.com Sent 1 ITB Addendum
iD/1iD/2D14 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project Big Vailey Asphalt {661) 587-5B37 |donnawatson52 @yahoo.com Sent 1 ITB Agdendum
1D/1D/2D14 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project Accu Construction, Inc. [714) 64 1-473D|accu@accuconstruction.com Sent 1 ITB Addendum
10/1D/2014 15:21{Addendum 4: Route 21D Pavement Rehabiitation Project Robin Vandevort Water Truck Service {951) 505-7143 |[menmycs@aol.com Sent 1 ITB Agddendum
10/10/2014 15:21{Addendum 4: Route 2 1D Pavement Rehabilitation Project M 8 B Water Trucks {909) 202-3295 [mbwatettrucks@charter.net Sent 1 ITB Addendum




Message History: Route 210 Pavement Rehabilitation {Contract No. 07-28p10U4)

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of

Date Sent Subject Reclpient Organization Phone Reclpient Deiivery Location Status | Pages Description
10/1D/2014 15:21|Addendum 4: Route 21D Paverment Rehabilitation Project CEN-CAL RESAR (559) 289-3314|shatanaka@comecast.net Sent 1 ITB Addendum
10/1D/2014 15;21| Addendum 4: Route 21D Pavermnent Rehabilitation Project € & 5 Early Trucking Sent 1 ITB Addendum
10/1D/2D14 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project G.D. Rodriguez Trucking, Inc. ($09) 596-3747|gecrge@MeanGreenFleet.com Sent 1 ITB Addendum
10/1D/2014 15:21|Addendum 4; Route 210 Pavement Rehabilitation Project ALY50N CDNSULTING (619) 851-3331|jtaynor@me.com Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project Terra West, Inc, (619) 591-1007|roberto@terrawestinc.com 5ent 1 ITB Addendurn
10/10/2D14 15:21]|Addendum 4; Route 210 Pavement Rehabilitation Project Southwest Trucking Group, LLC (323) 620-D377|SWtrucking@sbcglobal.net sent 1 ITB Addendum
10/10/2D14 15:21| Addendum 4: Route 210 Pavement Rehabilitation Project T & T TRUCKING GRDUP {909) 772-8771]|ajmiranda88 @gmail.com Sent 1 ITB Addendum
10/10/2D14 15:21]{Addendum 4; Route 210 Pavement Rehabilitation Project JUS DUMPIN, LLC (310} 946-6996|glennglennbayless @yahoo.com Sent 1 ITB Addendum
10/10/2D14 15:21)Addendum 4: Route 21¢ Pavement Rehabilitation Project KELLY'S WATER WORKS {619) 244-3785| keily erworks @yahoo.com Sent 1 IT8 Addendum
1D/1D/2D14 15:21{Addendum 4: Route 21D Pavement Rehabilitation Project RICK CHAVEZ TRUCKING INC. {619) 368-7256|sdtrucker@verizon.net Sent 1 ITB Addendum
10/1D/2D14 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project CASTILLD TRUCKING SERVICE {818) 764-4603 Sent 2 ITB Addendum
10/10/2D14 15:21{Addendum 4: Route 21D Pavement Rehabilitation Project Leinaia's Transprotation {661) 618-2752 {leinaiastrucking@sbcgiobal.net Sent 1 ITB Addendum
1D/10/2D14 15:21|Addendum 4: Route 21D Pavement Rehabilitation Project Landscape Support Services (818} 475-DEBD |info@iandscapesupportservices.com Sent 1 IT8 Addendum
10/10/2014 15:21|Addendum 4: Route 21D Pavenent Rehabilitation Project Jennifer Cotter's Water Truck Rental {909) 732-4 108 | dirtqueen71@hotmail.com Sent 1 IT8 Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project Hard Hat Sweeping, ing, {562) 298-7956 |hardhatsweeping@gmail.com Sent 1 IT8 Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavemnent Rehabilitalion Project Eagie Engineeting And Construction, Inc (650) 367-8000 |cibrooks@sbeglobal.net Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project Colins Trucking {323) 327-606D coliinsdumptk@sbcglobal.net Sent 1 ITB Addendum
10/10/2014 15:21|Addendum 4: Route 210 Pavement Rehabilitation Project Hammer-Down Transportation, Inc. (310) 590-0852 | hamdowtran@yahoo.com Sent 1 ITB Addendum




Route 230 Dunsmore Avenue Undercrossing to North Robles Avenue Overcrossing {Contract No. 07-2881U4)

Bid Date: 10/16/2034

Project Location: La Canada Flintridge; Glendale; Pasadena

Owner: Caltrans
DBE Phone Log

Date Contact Bidding Y/N Comments Organization Name Work Phone Emall City State
9/3/14 Left a voicemail ALYSON CONSULTING (619) 851-3331|jtaynor@me.com Ramona CA
9/8/14 Left a voicemail

10/14/14 Left a voicernail
9/3/14| Cheryl Y A & M Gentry Trucking (661} 285-0776| marystrucks@aol.com Palmdale CA
9/3/14|Ashiey N Too Busy A Cone Zone inc. (951) 734-9535 [estimator@aconezone.com Corona CA
9/3/14 Left a voicemail A Steen Investment Corp DBA LA. Concrete & Grindi (951) 750-2736 Eastvaie CA
9/8/14 Left a voicemait

10/14/14 Left a voicemail
9/3/14|Paul Y A.C. Dike Co. {916) 652-0159 | dave@acdike.com Lincoln CA
9/3/14 Left a voice mail Accu Construction, Inc. {714) 641-4730}accu @accuconstruction.com Santa Ana CA
9/8/14 Left a voicemail

10/14/14 Left a voice mail
9/31/14{Myta Y Ace Fence Company {626) 333-0727 | moronia@acefencecompany.com La Puente CA
9/3/14 N Responded to GradeBeam ACTION ENTERPRISES {562} 591-8880|actiontruckingent@yahoo.com Long Beach CA
9/3/14]Sean N No enough scope Advanced Geosolutions, Inc. {110} 796-9000|rreveles@adveeosolutions.com Lake Forest CA
9/3/14 Unable to leave a message Advantage Demolition And Grading, Inc. (818} 477-2074estimating@demoandgrading.com Winnetka CA
9/8/14|Sara N Too Busy
5/3/14|Chidi U Albert Wiison & Associates {909} 483-4876 | chidi @albertwiisontra.com Rancho Cucarmonga CA
9/8/14 N Too Busy
9/3/14|Denise N Not Interested in job ALL CITIES ENTERPRISES (909) 292-0315 |[tmegetrick @allcitiesent.com Corona CA
9/3/14 Unable to leave a message ALL CITIES FENCE CO. (909) 947-9289|BARRONTM@ADL.COM CORONA CA
9/8/14 Unable to leave a message

10/14/14 Unable to leave a message
9/3/14 |Vanessa Y American Steel Placers {909) 884-6031|rusty @steeiplacers.com 5an Bernardino CA
9/3/14 |Marcus ¥ Need gallons/type of paint info Anderson Paint Store LLC (248) 667-8053|andersonpsilc@aot.com Detroit MI
9/3/14 Unable to leave a message Anytime Dumping, Inc. {213) 494-0044 |info@anytirmeduvmping.com Torrance CA
9/8/14 Left a voicemail
9/3/14{Bob U Call Friday 619-977-5608 Bert Salas, Inc. {619} 562-7711 |bsalaz@bertsalasinc.com Santee
9/8/14 N Too busy/far
9/3/14 Left a voice mait 8ig Valley Asphalt {661} 587-5837|donnawatson52@yahoo.com Bakersfield CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 N Responded to GradeBeam Borden Trucking DBA LMS Transport [951) 685-1548 | orders@|ms-transport. com Mira Loma CA
9/3/14]5¢cott Y Scott: 349-233-2789 Bradley Tanks, Inc. {925} 229-2900}djohnson@btienvironmentat.com Danville CA
9/3/14]Ed Y Resent reminder email Bravo Paclfic, inc. (905) 915-8391 |Bravosegs@Hotmail.Com Yucaipa CA
9/3/14|Deena N Too Busy Buena Vista Landscape, Inc. [714) 771-2563 [b.v.iandscape@pachell net Qrange CA
9/3/14 Left a voice mait Burke Construction {530} 676-1009 burkebid @gmail.com Cameron Park CA
9/8/14|Michelle N Too Busy
9/3/14|Carla N C & L Drilling Co {562} 691-3533|cidrilling@aoi.com La Habra CA
9/3/14 Wrong number C &5 Early Trucking (661) 944-2210|661-944-2210 Littierock CA
9/3/14|Natalie Y C. P. R. Trucking (818) B37-8333 Jana@cprtrucking.com Syfmar CA
9/3/14|Linda N Too Busy C.R. GANN DEMOLITION, INC. [951) 392-1603 [Linda@crgann demolition.com NUEVO CA
9/3/14| Mike N Out of area Cal Valley Construction, Inc. {559) 274-0300|sales@calvalleyconstruction.com Fresno CA
9/3/14 Left a voice mail Cali Concrete (661) 398-8143|info@caliconcretecorporation.com Bakersfield CA
9/8/14]Ablison N Out of area




Route 210 Dunsmare Avehue Undercrossing to North Robles Avenue Overcrossing (Contract No. 07-2881U4)

Bid Date: 10/16/2014

Project Location: La Canada Flintridge; Glendale; Pasadena

Owner: Caltrans

DBE Phone Log

Date Contact Bidding Y/N Comments Organization Name Work Phone Email . City State
9/3/14|Debbie Y California Grinding Specialties Inc,AUSTIN ENTERPR {661) 589-1001]estimating@ austin-enterprise.com Bakersfield CA
9/3/14|Cathy Y California Professional Electrical Engineering {626) 810-1338|van @cpengineeringinc.com La Puente CA
9/3/14 No answer Cap Construction (619) 691-8572|mary.cap@ cox.net Lakeside CA
9/8/14 No answer

10/14/14 No answer
9/3/14 Left a voicemail CASTILLO TRUCKING SERVICE (818) 764-4603 NORTH HOLLYWOOD |CA
9/8/14 Left a voicemail

10/14/14sal N Too Busy
9/3/14 Left a voicemail CASTRO ELECTRIC (619) 561-6122 |castroelectric@cox.net LAKESIDE CA
9/8/14 Left a voicemail

10/14/14|Ed N Too Busy
9/3/14 Do no contact CD MONTGOMERY INC. ($62) 826-2983 |cmontgomery@cdmiconstruction.com SEAL BEACH CA
9/3/14 QOut of business CEN-CAL REBAR {559) 289-3314 |shatanaka@comcast.net FRESNO CA
9/3/14|Mike N Not enough scope CGO Construction Company [909) 930-5501 | cgoconst2@msn.com Ontario CA
9/3/14 Sent email Charlie's Custom Excavating office@ccexcavatinginc.com Redding ca
9/8/14 Sent email
9/3/14|Lan N Too Busy CL Surveying & Mapping {909) 484-4200 | lam@cl-survey.com Corona CA
9/3/14 No answer Collins Trucking [323) 327-6060 |coilinsdumptk@sbcglobal.net Inglewood CA
9/8/14|Phil Left a message

10/14/14 Left a message
9/3/14 Left a voicemaii COOKS ANQ SON iNC. (805) 260-1463 |cooks_son@hotmail.com SANTA MARIA CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 Left a voicemail Qeltech Engineering (714) 495-9755 |abili@deitechengineeringinc.com Santa Ana cAa
9/8/14 Left a voicemail

10/14/14 left a voicemail
9/3/14 Left a message with receptionist QILLARD ENVIRONMENTAL SERVICES (925) 634-6850 |patriciad @dillardenv.com BYRON cA
9/B/14|Jane N Out of area
9/3/14|Juan \d Diversified Landscape Co. {951) 245-1686 |rick@dIversifiedlandscape.com Winchester CA
9/3/14 N D-Line Canstructars, Inc. {510) 251-6400{tony @dlineconstructors.com QOakland CA
9/3/14|Dana N Too Busy Don Garcia Excavating & Paving (530} 577-0558|dgarcia287 @aol.com South Lake Tahoe CA
9/3/14]Juan N Not 1o Flatiron D55 Sweeping & Water Truck Rentals {760) 200-7244]dssrentais@aol.com San Pedro CA
9/3/14 |lennifer N Too Busy E. Jasper Wrkg. ([Demo) & Trkg {323) 754-9877 Hawthoren CA
9/3/14 Left a message with receptionist E.M. Dil Transport {323) 722-9088|mike.pryor@emoiltransport.com Montebelio CA
9/8/14|Mike Left a message with receptionist

10/14/14 Left a message with receptionist
9/3/14 Unable to leave a message Eagle Engineering And Construction, inc {650} 367-8000|clbrooks@shcglobal.net Redwood City CA
9/8/14 |Curtis u Resend to new email brooks.curtis@att.net

10/14/14 Unable to leave a message
9/3/14 Left a message with receptionist Edison Construction, inc. (661) 366-6311|Eci@lightspeed.net Bakersfield CA
9/B/14|Eric N Out of area
9/3/14 Left a voicemail Empire Steel, Inc. (909) 509-5928|saru @empiresteelinc.com $an Bernardino cA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14|)ohn N Too Busy ESWPPP Consultants, LLC (925) 451-1337 |eswppp@hotmail.com Walnut Creek CA




Route 210 Dunsmore Avenue Undercrossing to North Robles Avenue Overcrossing {Contract No. D7-2881U4}

Bid Date: 10/16/2014

Project Location: La Canada Fintridge; Glendale; Pasadena

Owner: Caltrans

DBE Phone Log
Date Contact Bidding Y/N Comments Organization Name Work Phone Email City State

9/3/14 Busy tone Exbon Development, inc. {562) 777-8900]info@exbon.com Certitos CA
9/8/14 Phone # disconnected
9/3/14|Glenn u Fine Grade Equipment {661) 949-8788|john@finegradeinc.com Lancaster CA
9/8/14|John Y
9/3/14{Dan N Too busy G & F Concrete Cutting Inc. {714) 648-0397 | g.ferguson @gfconcretecutting.com Santa Ana CA
9/3/14{Jay Y G&C Equipment Corporation {310) 515-6715|jonathan @gandccorp.com Gardena CA
9/3/14 Left a message with receptionist G.0. Rodriguez Trucking, Inc. {909) 596-3747 |george @MeanGreenFleet.com Irwindale CA
9/8/14 No answer

10/14/14|George N Too Busy
9/3/14 Left a voicemail G2 Construction, Inc. {714) 448-8080|Jalvarado@g2construction.com Garden Grove CA
5/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 Left a voicemail Gates Enterprises, Inc. {714) 382-6707|blessedc02@aol.com Los Angeles CA
9/8/14|Lilly Left a message with receptionist

10/14/14 N
9/3/14|5hannon Y Global Transloading {562) 495-9600|marissa @globaltransicading.com Signal Hill CA
9/3/14|Jose N Not their scope Golden 5un Construction incorporated {949) 380-9797|gscon @cox.net Aliso Viejo CA
9/3/14|Yolanda 9) Left a voicemail G5) Utility Supply & Service {562) 941-3448 |lyolanda@gsj-utility.com Whittier CA
9/8/14|Lewis N Too busy
9/3/14 Left a voicemail GW Peopies Contracting Company, inc. {703) 403-6265 | rbanks.gwpeoples@gmail.com Arlington VA
9/8/14|Rebecca N Railroad contractor
9/3/14 wWrong number H & R TRUCKING {323) 225-2016}h_teresa52@bhotmail.com LDS ANGELES CA
9/3/14 Left a voicemail Hammer-Down Transportation, inc. {310} 590-0852 |hamdowtran@yahoo.com lngltewood A
9/8/14 left a voicemail

10/14/14 Left a voicemail
9/3/14 Left a voicemail Hard Hat 5weeping, Inc. (562} 298-7956| hardhatsweeping@gmail.com Whittier CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 u Resend iTB HydroSprout, Inc. {760) 432-8233 |mark@hydrosprout.com Escondido CA
9/8/14|Dave N Not any scope for them
9/3/141lason u in-Line Fence & Railing Co., inc {760) 789-0282{david @iniineconst.com Ramona CA
9/8/14 N Qut of area
9/3/14|Dolly u Resand ITB integrity Rebar Placers (951) 696-684 3| ken@integrityrebarplacers.com Perris
9/8/14 Y
9/3/14 Left 2 voicemail J FRANCIS COMPANY (951} 776-9100|diana@]franciscompany.com Riverside CA
9/8/14 Y
9/3/14 Left 2 voicemail James Transportation Group (916} 608-4300 |icjames@jamestrans.com Folsom CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14|Jennifer Y Jennifer Cotter's Water Truck Rental (909) 732-4108}dirtqueen?1@hotmailcom Wildomar CA
9/3/14|Martha N Too Busy Jesmar Construction (714) 972-2665 [jesmarboring@shcglobal.net Santa Ana CA
9/3/14}5ara N Too Busy JOHN C. PAYNE (626) 357-72056 {RWINDALE CA
9/3/14 u Left a voicemall JUS DUMPIN, LLC (310} 946-6336 | glennglennbayless@yahoo.com COMPTDN [@.)
9/8/14 Y
9/3/14 Left a voicemail K & G Concrete Pumping (916} 539-6652 | keaven@kgconcretepumping.com Roseville ca




Route 210 Dunsmore Avenue Undercrossing to North Robles Avenue Gvercrossing (Contract No., 07-2881U4}

Bid Date: 10/16/2014

Project Lacation: La Canada Flintridge; Giendale; Pasadena

Owner: Caltrans
0BE Phone Log

Date Contact Bidding Y/N Comments Organization Name Work Phone Emali City State

9/8/14 Left a voicemali

10/14/14 Left 3 voicemaii
9/3/14 Left a voicemaii KELLY'S WATER WORKS (619) 244-3785 |keliyswaterworks@yahoo.com EL CAIGN CA
9/8/14 Left a voicemaii

10/14/14 Left a voicemaii
9/3/14|Cache Y KRC SAFETY CO., iNC. {559) 732-0393[caiebh@kresafety.com ViSALIA CA
9/3/14 Left a voicemaii 323-353-9332 L. Riley Trucking & Dispatch {310} 530-1720[ LRILEYTRU CKING@YAHOO.COM Harbor City CA
9/8/14|Lefty Riley Y
9/3/14 Left a message with receptionist Landscape Support Services (818} 475-0680|info@iand scapesupportservices.com Santa Ciarita CA
9/8/14fRogeiio Y
9/3/14 Left a voicermnaii Leinaia's Transprotation {661} 618-2752 |ieinatastru cking @sbcgiobai.net Paimdaie ca
9/8/14 Left a voicemai

10/14/14 Left a voicemaii
9/3/14[David Y Lightcap industries, inc. dba JC Supply & Mfg. (909} 373-1773 | connie@jcsupply.us Ontario CA
9/3/14]Jose Y Lindy's Cold Pianing (562} 697-2286| bristrump@aoi.com La Habra CA
9/3/14|Ray Y LNA Concrete Structures, Inc. (909} 393-1493 |inaivio@aoi.com Chino Hiils CA
a9/3/14 Left a voicemaii Loera Trucking [951)903-4191 | corintai@acl.com Norco ca
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 Cail back the marning of Logans Marketing Construction Material Supplier {619) 233-3766 | vpiogansmarketing@yahoo.com San Diego CA
9/3/14|Lori N Too Busy LOVEX GENERAL ENGINEERING CORPORATION {760) 249-5428|lovettexcavating@earthiink.net WRIGHTWOOD CA
9/3/14 | Kathy Y M & B Water Trucks {909) 202-3295| mbwatertrucks@charter.net Rancho Cucamonga  |CA
9/3/14|june N Too Busy Mad Steei inc. {909) 592-3443 | madsteeiinc@aol.com San Dimas CA
9/3/14|5tefanie Y Maneri Traffic Control {951) 695-5104 | mariamaneri@yahoo.com Temecuia CA
9/3f14 Left a voicemail Martinez Steei Corp. {909) 946-0686 |jdmartinez@martinezsteel.com; hwilliams@md Ciaremont CA,
9/8/14 |kim Left a message with Kim

10/14/14 Left 2 message with Kim
9/3/14 Left a voicemail Maskeii Robing {909} 574-8662 | aiex@maskeiipipe.com Fontana CA
9/8/14]Aiex Y
9/3/14 Left a voicemati Mcleod Trucking (619} 442-9328 | meleodtrucking@gmaii.com Ei Cajon CA
9/8/14 N Qut of their scope
9/3/14 Y Responded to GradeBeam Miranda Logistics Enterprises, LLC (424) 800-3831 | miranda@miranda-iogistics.com Los Angeies CA
9/3/14|Angela N Too Busy Moraies Contracting Services (626) 856-3646 | mcs.rexhand@verizon.net Baldwin Park CA
9/3/14 |issac N Too Busy Morgner Construction Management {818) 461-8100 |isegovia@morgnerco.com Sherman Qaks CA
9/3/14Bill u Payco Specialties (619} 422-9204 | biii @payco.biz Chuia Vista CA
9/8/14 u Left a message with receptionist

10/14/14 u Left a message with receptionist
9/3/14|Shannon Left a volcemail Precon Products {805) 527-0841 |sgarcia@pre-conproducts.com Simi Vailey CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 Phone # disconnected Professional Concrete Sawing Inc. (209) 357-2228|davidscott@gvni.com Merced CA
9/3/14 Left a voicemait Pruitt Trucking Inc. (626) 394-8996 | pruitttruckinginc@hotmail.com; patty@pruittt{Aitadena CA
9/8/14 Left a voicemaii

10/14/14 Left & voicemaii
9/3/14 Phone # disconnected R & C Construction {559) 255-5655 [randcconstruction@sbcglobai.net Fresno CA




Route 210 Dunsmore Avenue Undercrossing to North Robles Avenue Overcrossing {Contract No. 07-2881U4)

Bid Date: 10/16/2014

Project Location: La Canada Flintridge; Glendale; Pasadena

Owner: Caltrans
DBE Phone Log

Date Contact Bidding ¥/N Comments Organization Name Work Phone Email City State
9/3/14 Left a voicemaii R.E. Serranoinc. {925) 957-8184 | Ricky@Reserrano.Com Martinez CA
9/8/14 Left a voicemaii

10/14/14 Left a voicemaii
9/3/14|Cheryl N Qut of area Raymond Torres & Daughter Landscaping {619) 462-775{rtorreslandscaping@gmail.com Spring Valiey CA
9/3/14 Unable to leave a message RiCK CHAVEZ TRUCKING INC. {619) 368-7256{sdtrucker @verizon.net EL CAJON CA
9/8/14 Unable to leave a message
9/3/14 Y Responded to GradeBeam Rise Above Trucking, Inc. {951) 272-0320{luisa@riseabovetrucking.com Corona CA
9/3/14 Left a veicemail Robin Vandevort Water Truck Service {951) 505-7243| menmycs@aol.com Riverside CA
9/8/14]Robin Y
9/3/14 Left a voicemail Safe Guard Fence {951) 741-0854|mike.safeguardfence@outlook.com Norco CA
9/8/14 Left a voicemail

10/14/14{Mike U
9/3/14 Sent email Safe Utility Exposure, Inc rmiller@suecorp.com La Mirada CA
9/8/14 Sent email
9/3/14 Left a voicemail Safeguard Fence [949) 678-7331 |safeguardfence @sbeglobal.net Norco CA
9/8/14 u Resend [TB

10/14/14 u Left a voicemail
9/3/14|5am N Too busy Sam Rod Corp. (661} 945-3602 [drodriguez@samrodcorp. com Lancaster CA
9/3/14 Sent email Signs Portal signsportal@sbcglobal.com Paccima CA
9/8/14 Sent email
9/3/14 Left a voicemail South Coast Sweeping (760} 535-6800|kssouthcoast@roadrunner.com Fallbrook CA
9/8/14[Kim N Too busy
9/3/14 Left a voicemail Southwest Trucking Group, LLC (323} 620-0377 | SWtrucking@sbcglobai.net Los Angeles CA
9/8/14|Becca ¥
9/3/14 Left a voicemail Souza Construction Inc (559) 747-7100 | msouzaé1@aol.com Farmersville CA
9/8/14|Courtney N Too busy
9/3/14|Vince ¥ Super Seal & Stripe (805) 524-7345 |estimating @supersealandstripe.com Fillmore CA
9/3/14 Left a voicemail T & T TRUCKING GRDUP {909) 772-8771{ajmirandaBB@gmail.com CHINO CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14 Left a voicemail Terra West, Inc. {619) 591-1007 |roberto@terrawestinc.com Chula Vista CA
9/8/14 Busy tone- dialed 3 times

10/14/14 Left 2 voicemail
9/3/14 Phone # disconnected The Firm {805) 748-B576 | estimating@theswpppfirm.com Nipomo CA
9/3/14 Left a voicemail Traffic Loops Crackfilling, Inc. {714) 520-4026 | trafficloops @sbeglobal.net Anaheim CA
9/8/14 Y
9/3/14 Left a voicemail TreeSmith Enterprises inc (714} 996-6037 | dale @treesmith.net Anaheim CA
9/8/14 Left a voicemail

10/14/14 Left a voicemail
9/3/14|Mark Y Triumph Geo-5ynthetics, Inc. (714) 237-1550|ron@trium phgeo.com Anaheim CA
9/3/14 Left a voicemail UDBE 5teel {951) 529-3359 |udbest.eel2011@gmail.com Riverside CA
9/8/14 Person hung up
9/3/14 Left a voicemail V A P Construction fnc {714) 253-3270 |Vapconstructioninc@Gmail.Com La Mirada ca
9/8/14 N Do not do subcontract work
9/3/14 Left a voicemaii Vils & Daughters Construction Supply {562) 397-9986 |vilsanddaughters@gmail.com Long Beach CA




Route 210 Dunsmore Avenue Undercrossing to North Robies Avenue Overcrossing {Contract No. 07-2881U4)

8id Date: 10/16/2014

Project Location: La Canada Flintridge; Giendale; Pasadena

Owner: Caltrans
DBE Phone Log

Date Contact Bidding Y/N Comments QOrganization Name Work Phone Emaii City State
9/8/14 N Responded to GradeBeam
9/3/14 Left a voicemaii W D Trucking, inc. {909) 989-2906 | wd974@hotmail.com Alta Loma CA
9/8/14 Left a voicemaii
10/14/14 Left a voicemail
9/3/14)Debbie N Qut of area W T B, INC {559) 275-1998| deborah@wtbinc.org FRESNO CA




Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation
Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

Section C

C. For each item of work made available, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm and the price

difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

ltem(s) of Work

Name of Selected
Firm

DBE or
non-
DBE

Name of
Rejected Firm

Quote ($)

Price Difference

(%)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number

information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract #07-2881U4

Project Name - Route 210 Dunsmore Avenue to North Robles Avenue

ATTACHMENT C1
Percentage
items of Wark Narne of Seiected Firm DBE or Non- DBE? | Seiected Firm's Quate$ | Name of Rejected Firm Quote ($) Price Difference Difference
AC Dike AC Bike BBE % 163,487.58 Noather!)__m were received for this scope of work.
Aggregate Supply Not selected at this time. No BBE quotes were received for this scope of work.
Asphait Paving Hardy & Harper, Inc. Nor-BBE See attached quate No BSE quates were received for this scope of work.
Bridge Beck Surface American Civil Constructors. MNon-BBE See attached quote No BBE quotes were received for this scope of work.
Bridge li Not seiected at this time. No DBE quotes were received for this scope of work.
Clear and Grubk CGB Construction Company, Inc. BBE 5 72,300.00 No other DBE quotes were recelved for this scope of work.
Coid Piane AC Mot selected at this time, No DBE quotes were received for this scope of work.
Concrete Barriet Cooper Engineering Non-DBE See attached guote No DBE quates were d for this scope of work.
Concrete Supply Mot selected at this time. No BBE quotes were received for this scope of work.
Construction Area Signs/| Isicle Sighs Statewide Tratfic Non-DBE $ 285,924.00 [KRC Safety Co. Inc. 5 3BB,744.00 | & 22,828.00 8%
Contrad Buiiding Not selected at this ime. No BBE guotes wene received for this scope of work.
Boors and Gates Not selected at this time. Mo BBE quotes were received for this scope of work.
Brill And Bond Dowel Not selected at this time. No BBE guotes were received for this scope of work.
Electrical Fiatiran Electric Group inc. Non-BBE See attached quote No BBE quotes were recetved for this scope of work.
|Erosion Control Not seiected at this time. Mo DBE quotes were received for this scope of work.




Centract #07-2881U4

Project Name - Route 210 Dunsmore Avenue to Nerth Robles Avenue

ATTACHMENT C-1
Percentage
ltems of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Guote $ Name of Rejected Fimm Quote ($) Price Difference Difference
Fenicing and Railing and Guardrail Crown Fence Non-0BE 5 759,783.00 | Ace Fence Company S £39,31000 | $ 79,527.00 10.5%|
Fencing and Railing and Guardrail
"Bid ltems 28, 31, 32 Only} Crown Fence Non-0BE 3 190,160.00 | Safe Guard Fence ] 213,899.00 | 23,739.00 12.5%|
Grind PCC Harber Companies, Inc. Non-DBE See attached quote No DBE quotes were received for this scope of work.
Miranda Logistics 5 19874000 | $ 16,213.00 B.9%
Hazardous Matenal Bradley Tanks, inc. OBE 5 182,527.00 Global Transloading $ 178,23R8.40 Saiected Bradly Tanks, 2 OBE.
Glotral Road Saaling, inc. 5 985,970.00 | 5 610,430.00 162.5%
Joint Seal 1. Francis Co. DEE $ 375,540.00 Rupert Construction Supply See attached quote. Supply Cnly; DBE selected.
Landscape and irrigation Landscape Support Services, inc. DBE $ 133,205.50 No other DBE quotes were received for this scope of wark.
Materiais Trucking Mot seiected at this time. No DBE quotes were receivad for this scope of work.
Mctal Roofing Hot selected at this time. No DBE quotes were received for this scope of work.
Minor Concrete Griffith Company Non-DBE See attached guote Mo DBE quotes were recelved for this scope of work.
Miscellaneous Iron And Steel Not selected at this time. No DBE quotes were received for this scope of work.
Overhead Signs Gerco Contractors Non-DBE See attached quote No DEE quotes were received for this scope of work.
Painting, Not selected at this time. No DBE quotes were received for this scope of work.
PCC Supplies JC Supply & Manufacturing DBE $ 1,956,008.95 No other DBE quotes were received for this scope of work,




Contract #07-2881U4

Project Name - Route 218 Dunsmore Avenue to North Robles Avenue

ATTACHMENT C-1
Percentage

Jlems of Work Name of Seiected Firm DBE o+ Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote {5) Price Difference Difference
Pipe Supply (RCP) Precon Products DBE H 46,925.78 No other DBE quotes were received for this scope of work.
Pipe Supply (CSP/HDPE Pipe) ‘Water Components DBE ] 11B,373.01 No other DBE quotes were received for this scope of work.
PrefPost Construction Surveys Not seiected at this time. No DBE quotes were received for this scope of work.
Precast Concrete
(Bid Item # 125 Only) Oidcastle Precast Non-0BE S 219,502.40 | Precon Products ] 303,919.20 | $ 84,416.80 3B.5%
Reinfercing Steei 1lmgﬂ£! Rebar DBE 5 2,379,196.65 | Martinez Steel Corparation S 2,506,956.11 | § 127,759.46 S%J
Rock Slope Protection Not selected at this time. No DBE quotes were received for this scope of work.
Slope Paving Griffith Company Non-DBE See attached quote No DBE quotes were received for this scope of wark.
Street Sweeping Not selected at this time. No DBE quotes were received for this scope of work.
Striping Sterrwdahi Enterprises Non-DBE 5 585,169.60 | Payce Specaities 5 752,141.50 | 5 166,971.50 2B.5%

Abrasive Biasting Services

Striping (Bid ttems 1, 34-37) Sterndahl Enterprises Non-DBE $ 251,720.00 |(Quoted Removals Oniy) 5 263,445.00 | $ 11,725.00 A4.7%
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10/13/2014 13:49 9166459618 AC DIKE #5847 P.001/001
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Al C. DIKE COI ‘ Ea"—_
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR
REVISED QUOTE:

QUOTATION: CDOT LA CO. RT 210 07-2881U4

BIDS: 10/16/14

“PLACE ONLY"* 128,980 LF ASPHALT DIKE (TYPES A,C,D,F) @ $1.25 LF. vd

PRICE INCLUDES TACK AND FIVE MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATICON, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC, # 407417 NEV. LIC, #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618

WWW.ACDIKE.COM
e Q. 9% ©X
15 \277,000 .25 i 5%, 150
1o 2,180 A= - 3,002-5¢
N1 “1wO. 1. 2% qs0.
o SO V.25 125

~oto) | 1624’70



ardy & Harper, Inc.  Broposal# | 25830

Associated General Contractors of America

W M W Tustin Chamber of Commerce

Better Business Bureau
Date: 10/16/2014

1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA #2708

{714} 444-1881 Fax {T14} 444-2001
STATELIC. NC. 215952

Job Name / Location;
CALTRANS 07-2881U4
ATTN; ESTIMATING DEPT. LOS ANGELES COUNTY

We propose lo furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

112. REPLACE ASPHALT CONCRETE RESURFACING ... 7,980 CY @ $163.30 CY —
.1 13. HOT MIX ASPHALT {TYPE A - SUPERPAVE) ..... 4170 TN @ $92.00 TN o

.114. RUBBERIZED HOT MiX ASPHALT (GG-SUPERPAVE) ..... 7.720 TN @ $106.00 o
:|15. AC DIKE (TYPE A) ..... 127,000 LF @ $1.30 LF

116. AC DIKE (TYPEC) ... 2450 LF @ $1.30LF

117. AC DIKE (TYPE D) ..... 760 LF @ $1.30 LF

.‘I18. AC DIKE (TYPE F) ... 580 LF @ $1.30 LF/-
éZT. TACK COAT 55 TN @ $980.00 TN

INCLUSIONS:

1. QCQA FIELD & PLANT TESTING

2. LABOR, EQUIPMENT & MATERIAL

3. PRICE BASED ON (1) MOVE-IN

4, $7500 FOR EACH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT
5. PRICE BASED ON INDEX - H & H TAKES INDEX

EXCLUSIONS:

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER, HAZARDOUS WASTE

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOQOD HEADER, SPEED BUMPS

3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR

6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT, TEMP STRIPING

7. TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHT TOWERS, MUST GRINDS, PROFILIOGRAPH

TOTAL PROPOSAL AMOUNT: $ 2,729,021.00

This proposai is a two page agreement and is subject to aii Terms and Conditions on Page 2.
HARDY & HARPER INC.

Cwner or Contractor (Title)

By: M%MW

Name of Lender Tanner Hambright Estimator
(NAME) {TITLE)

Cell: 714-412-1335




ardy & Harper, Inc. Proposal #: 55830

. Page 2 of 2
lld%"‘“" ﬁ'“ "'9 Cﬂlllltlﬂl'ﬂ ? MEMBER OF:
1312 & WARNER AVE. Asscciated General Contractors of America
SANTA ANA, CALIFORNIA 92705 Tustin Chamber of Commerce

Better Business Bureau
[T14) 4441881 Fax (T14) 444-2801
STATE LIC. NO. 215882

Date:
10/16/2014

ATTN: ESTIMATING DEPT. CALTRANS 07-2881U4

LOS ANGELES COUNTY

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general confractor andfor agent or owner. Thisis a
proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.

2. Prices are firm for thity(30) days from the date of the proposal uniess otherwise stated.

3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation
of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at contraclor's prevalling rates unless quoted and agreed upon
in writing.

5. Qwmner agrees to fumish to jobsite necessary and adequale water supply at owner's expense.

6. Contractor assumes no liability for damage to underground pipes, sepbic tanks, cesspools or other underground structures; and any extra expense
caused by the contractor by the existance or location therecof shall be charged to buyer,

7. Qwner agrees to pay attomey's and court costs in event suit is instituted to collect amounts due contracter.

8. If work is performed according to owner's specifications of labor and matesials, contractor does not assume responsibility for the defects.

9. 1f work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contracior
agrees to repair or replace any defects of which owner gives nolice to contractor within 5 days after completion of work,

10. Delays or damage caused by building trades cther than contractor not employed by contractor, shall be owner's responsibility.

11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed ata later
date are not an acceptable method, and we assume no responsibility for those results.

13. Contraclor is not responsible for preper drainage if grade is less than 2%.

14. Grades are to be furnished plus and minus four hundredths(.04") - No Fine Grade.

15. Jobsite must be acessable to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTCR MAY SUBJECT THE PROPERTY ON WHICH SAID
WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TC SECTION 1193 OF THE CCDE OF CIVIL
PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.



From:AMESICAN CIVIL CONSTRUCTORS 707 747 0583 10716/ 2014 ;07 #7986 P.OO2/003

merican

ivil
onstructors

3701Mslerd Drive « Banicia, CA 84510
707.746.8028 « Y01.747.0583 (fax)
Califomia Contractor's License No, 526319

October 16, 2014

QUOTATION
Project #: 07-2881U4
Location: Los Angelas County, in La Canada, Glendale, & Pasadena, CA Addendums Noted: 4

Proposai: Subject to the terms and conditions contained herein, ACCWC proposes 1o provide labor, material, and
equipment necessary for the foliowing ilams of work: .

Polyester Concrete & HFST Bid Package

P 20 B SAFETPLAN R 7 i LS $3,50.00 $8,750.00
56 PREPARE CONCRETE BRIDGE DECK SURFACE 13,770 | SF $0.25 $3,442.50
56 FURNISH POLYESTER CONCRETE OVERLAY 1,560 ( CF $80.00 | $139,500.00
59 F - PLACE POLYESTER CONCRETE OVERLAY 13,770 | SF $3.00 $41,310.00
111 HIGH FRICTION SURFACE TREATMENT 18,200 | SY $26.90 | $489,580.00
P| 230 | MOBILIZATION _ 1 LS | $46,500.00 | $46,500.00
TOTAL : £729,082.80

EI : Denotes partial Bid item for ACC operations.

* Quote is bid as a package. Bid items are non-separable.,
inclusions: ,
1}  One mobllizallon for polysster concrete paving. Work Is to be continuous and unobstructed. MNew portland cement concrete
mustbe at least 28 days old prior fo polyester concrete overtay. Alf polyesler paving areas must be available concurrently.
Additlonal polyester mobilizations will be chargad $20,000.

2} One moblilzation for high friction surface lreatment. Work shall be continyous and unobstructed. High friction surface
ireaiment Is quoted In accordance with Specification Section 37-6 of Addendum #1, with exceplions aa noted below.
Additional HFST mobillzations will be charged $15,000.

3)  Tesling for ACC's portion of work par Special Provisions. Includes frictlon tesling per ASTM E1911.

Exciusions:
1) Allwork not expliclily Included In the proposal description heraln,
2)  Treffic Controt & PCMS hoards., ACC to work within prime ¢onlractor's provided closures.
a, Surface Preparation & Polyester Paving 13-4
b. Surface Preparation 8 High Friction Surfaca Treatment :6-8
3)  Stipe removai, marker removal, tlemporary detinealion, or final stiping.
4)  Unsound concrete repair.




CGO CONSTRUCTION COMPANY, INC,

ENGINEERS & CONTRACTORS » LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91751 » PHONE (009) 930-5501 » Fax {909) 930-5500
{z UDBE/ DBE Firm) CUCP 34483

Emall: cgoconst2@msn.com
TO DATE
October 16, 2014
BID DOCUMENTS
Plans and specifications from Caltrans
ATTENTION PHONE NUMBER
Estimating Dept.
210 Frecway Pavement Rehab. Caltrans#07-2881U4
Dunsmore Ave to Los Robles Ave
PROPOSAL & CONTRACF
DESCRIPTION OF WORK. r;nmm UNIT | UNITPRICE TOTAL
78. Clearing and Grubbing(trees/vegetation only) 1S L8 $72,300.00
1. Excludes Traffic control/barricades.

2. Excludes grass, weeds, pruning, and topsoi] removal.

3. Excludes utilitics/substructures. Asbestos/lead abatement,

4. No permits, testing, bonds, and engineering fees inchded.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material ave exciuded.

7. Not responsible for any spoils or devistions caused by other contractors,

8. Bracing/shoring, dewatering, buried tanks’barrels are excluded.

9, Qur Liability Insurance is $1M/Occurrence, $2M Aggaregate. $2M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted ***

ACCEPTED
COMPANY CGO CONSTRUCTION COMPANY, INC.

BY: . O, L CHARLES OJURI - ESTIMATOR

DATE: DATE: OCTOBER 16, 2014




Rte 210 Concrete Barrier Rail Proposal

COOPER ENGINEERING, INC.

281 CORPORATE TERRACE STREET

CORONA, CA 92879
Contact: Hod Cooper
Phone: 951-736-61356
Fax: 951-736-0429

Quote To: Estimator e: Contract # 07-2881U4
Bid Date: 10-16-2014
Phone:
Fax:
ITEM DESCRIPTION QUANTITY | UNIT | UNIT PRICE AMOUNT
. 194| RUSTIC ROCK PATTERN ~ 75,726.00| FT 1.00 75,726.00

195| CONCRETE BARRIER T-60A (MOD) ~ 4339.00] FT 60.00 260,340.00
196| CONCRETE BARRIER T-60A (MOD 1) 656.00| FT 78.00 51,168.00
198 | CONCRETE BARRIER T-60F MOD v 40.00| -FT 185.00 7,400.00
199| CONCRETE BARRIER T-60F + 2,940.00] FT 120.00 352,800.00
200| CONCRETE BARRIER T-60 +« 13,700.00| FT 49.50 678,150.00
201 | CONCRETE BARRIER T-60C - 310001 FT 140.00 43,400.00
202 | CONCRETE BARRIER T-60D 520.00| FT 60.00 31,200.00
203 | CONCRETE BARRIER T-60W +~ 970.00| FT 150.00 145,500.00
204 | CONCRETE BARRIER T-60W MOD +~ 19,300.00{ FT 150.00 2,895,000.00
228 | MOBILIZATION (Partial) v~ 1.00| LS 33,000.00 33,000.00

GRAND TOTAL $4,573,684.00

NOTES:

BARRIER RAIL BID

Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI

Pricing Good Through 12/31/17
Quotation based on a total of (3) mobilizations - each additional charged at $10,000

GENERAL CONDITIONS:
1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
* Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machine
* Subcontract to be issued using AGC Short Form Contract or agreeable equal
* No change of work will be preformed by Cooper Engineering, Inc., CEI, without prior written and accepted agreement
between Prime and CEI, to include approved CCO from the State. CEI to stop work, without penalty, for unresolved issues
* All weather clear ingress and egress for trucking and movement of equipment and personnel
* Secured yard site within project limits

* Survey for Concrete 5' offset from centerline
* Trash receptacles onsite for all CEI refuse

* Concrete Wash Outs

* Job site water supply

Page 10f3



Proposal/Quote
Statewide - Poway BID DATE: 10/16/14

TRAFFIC SAFETY & SIGNS License # 975518 CONTRACT INFO
13755 Blaisdell Place CT 07-2881U4
Poway, CA 92064 07-LA-210-R16.1/R25.8
Ph (858) 679-7292 PROPOSAL: 104518
Fax (858) 679-7117 ESTIMATOR
Chris Jones
CLIENT: EST PROJECT:
ATTN ESTIMATING DEPARTMENT CT 07-2881U4

07-LA-210-R16.1/R25.8

_ e

ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

Proposal General Notes:
ITEMS #4, 6, 7, 8, & 12 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #4 & 6 MUST GO TOGETHER.

ITEM #8 CANNOT GO WITHOUT 12.

ITEMS #28, 39, 40, 50, 146 THRU 153, & 155 MUST GO TOGETHER.

ITEMS #146 THRU 150 INCLUDE TAX & SHIPPING F.0.B. GARDEN GROVE, CA.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004 CONSTRUCTION AREA SIGNS 100 LS 1547.500/LS 154,750.00
INCLUSIONS:
(2) TYPE Il FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1, MIQ-1, SCQ-1. & SCQ-2 ONLY.
EXCLUSIONS:

ALL CHANGEABLE MESSAGE SIGNS. SEE PAGE 3 FOR RATES.

005  TRAFFIC CONTROL SYSTEM
(SEE PAGE 4 FOR RATES)

006 TYPE lll BARRICADE 200 EA 55.000/EA 11,000.00
007 CHANNELIZER (SURFACE MOUNTED) 1580 EA 25.000/EA 39,500.00
008 TRAFFIC PLASTIC DRUM 430 EA 35.000/EA 15,050.00
012 TEMPORARY CRASH CUSHION MODULE 890 EA 150.000/EA 133,500.00
028 TREATED WOOD WASTE 13699 LS 1.000/LS 13,699.00

SPECIFICATIONS:
INCLUDES TREATED WOOD WASTE FROM ROADSIDE SIGN REMOVAL ONLY. TREATED WOOD WASTE QUANTITIES

FROM REMOVAL OF MBGR TO BE HANDLED BY OTHERS.



CONTRACT INFO

Title:

T Groa Proposal/Quote Page 2
07:-LA-210-R16.1/R25.8 bl
TEM # DESCRIPTION QUANTITY PRICE AMOUNT
039" REMOVE ROADSIDE SIGN 82 EA 80.000/EA 6,560.00
040  REMOVE ROADSIDE SIGN PANEL 4 EA 40.000/EA 160.00
050  RELOCATE ROADSIDE SIGN 1EA 225.000/EA 225.00
146 FURNISH LAMINATED PANEL SIGN (1"-TYPE 750 SF 22.250/SF 16,687.50
B)
147  FURNISH SINGLE SHEET ALUMINUM SIGN 120 SF 11.000/SF 1,320.00
(0.063"-UNFRAMED)
148 | FURNISH SINGLE SHEET ALUMINUM SIGN 640 SF 11.750/SF 7,520.00
(0.080"-UNFRAMED)
149 = FURNISH SINGLE SHEET ALUMINUM SIGN 88 SF 15.500/SF 1,364.00
(0.063"-FRAMED)
150 FURNISH SINGLE SHEET ALUMINUM SIGN 770 SF 16.250/SF 12,512.50
(0.080"-FRAMED)
451 ROADSIDE SIGN - ONE POST 51 EA 285.000/EA 14,535.00
152 ° ROADSIDE SIGN - TWO POST 29 EA 1750.000/EA 50,750.00
SPECIFICATIONS:
PLEASE ALLOW 80 - 120 DAYS LEAD TIME FOR LAMINATED WOOD BOX POSTS.
33 \SDINSTALL SIGN (STRAP AND SADDLE 24 EA 110.000/EA 2,640.00
BRACKET METHOD)
155  INSTALL SIGN PANEL SOUND WALL / 2EA 60.000/EA 120.00
BARRIER MOUNTED
181 DELINEATOR (CLASS 1) 270 EA 46.000/EA 12,420.00
182  INSTALL MEDIAN MILEAGE PANEL 64 EA 70.000/EA 4,480.00
TOTAL BID: $498,793.00
Signed:
Dated: ‘er CCk\ ’ 285; CTZ"*‘



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 « Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM
To: Estimator UN:360 / D:405
Job# (07-2881U4 07-La-210 KRC BID #M14-1019
Bid Date: 10-16-2014
"UNION, LICENSE #507950 (A,C31), MBE(VON#91S00114), DBE(CERT. #000447), SBE(CERT. #0006897)*
ITEM DESCRIPTION UNIT QTy [UNIT TOTAL
4 Construction Area Signs Ls Ls Ls $177,000.00
- Prices above includes signs from CS-1, MIQ-1, SCQ-12, SCQ-13 and (2) construction project funding
signs only; furnished, installed and removed.
- All signs will be installed per plan per stage/phase. Signs will be covered at installation if needed.
Contractor will be responsible for uncovering and recovering signs as needed.
- Portable changeable message boards not included in item, see rental rates.
- R11-2 signs shown on SCQ-13 not included in item unless item 4 and 6 are used together.
- Signs specifically not included above are to be considered excluded from item 4.
- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
5 Traffic Control System

28

39
40
50
146
147

AL €

AGE o |
CALIFORNIA |

- See 3rd page for manned traffic control rates

Portable Changeable Message Sign (PCMS) - per each, rental only

- $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days)
- $50.00 delivery fee per pcms : $50.00 pick up fee per pcms

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days)
- $75.00 delivery fee will apply : $75.00 pick up fee will apply

- proper insurance certificate must be on file with KRC prior to delivery

Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability

- $70.00/day : $200.00/week : $450.00/month (month rate based on 30 calendar days)

- $50.00 delivery fee will apply : $50.00 pick up fee will apply

- Up to (2) units can be delivered and or picked up at quoted price.

Portable Light Tower - Rental Only - Subject to Availability

- $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days)

- $50.00 delivery fee will apply : $50.00 pick up fee will apply

Type 3 Barricade ea 200 $45.00  $9,000.00
- Contractor to maintain after initial placement

Treated Wood Waste - Partial Lb 13,699 $1.25 $17,123.75
- Pertains to item 39 TWW only

Remove Roadside Sign ea 82 $165.00 $13,530.00
Remove Roadside Sign Panel ea 4 $50.00 $200.00
Relocate Roadside Sign ea 1 $325.00 $325.00
Furnish Laminated Panel Sign (1" Type B)  sqft 750 $21.25 $15,937.50
Furnish Sign - 0.063" unframed sqft 120 $11.45 $1,374.00

*** SEE NEXT PAGE FOR REMAINDER OF QUOTE***

| W
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148
149
150
151 |
152
153
155

181
182

AB o |
CALIFORNIA |

Furnish Sign - 0.080" unframed sqft 640 $12.15 $7,776.00

Furnish Sign - 0.063" framed sqft 88 $15.50  $1,364.00
Furnish Sign - 0.080" framed sqft 770 $16.25 $12,512.50
Roadside Sign - One Post ea 51 $225.00 $11,475.00
Roadside Sign - Two Post ez 29 $1,400.00 $40,600.00
Install Sign (SSBM) ea 24 $225.00 $5,400.00
Install Sign Panel (Sound Wall/Barrier Mounted)
ea 2 $250.00 $500.00

Delineator (Class 1) ea 270 $55.00 $14,850.00
Install Median Mile Panel ea 64 $100.00 $6,400.00

Note: (4) addendum(s) acknowledged.

Note: Item 6 if used must bid with item 4.

Note: Item 39, 40, 50, 151, 152, 153, 155 and 181 must bid together.

Note: Item 28 or 182 if used must bid with item 39, 40, 50, 151, 152, 153, 155 and 181.

Note: Item 146, 147, 148, 149 and 150 must bid together and if used must bid with item 39, 40, 50,
151, 152, 153, 155 and 181.

Note: Permanent sign removal, relocation and installation includes (4) move-ins. Additional move-ins
will be charged at $1,200.00 each.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during
traffic control shift.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must
be understood and accept

total: 200, TH4. &
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| QU)
\ ‘ 7911-A Pine Ave,
l Chino, CA 91708
g 714-228-9631 Phone

FLATIRON 909-697-9151  Fax

ELECTRIC GROUP, INC.

Contractors Lic # 862724 A, C-10 Expires 8/31/15 Union Contractor
QUOTATION

CITY: CALTRANS BID DATE: 10/16/2014

LOC: 07-LA-210 (07-2881U4) BID NUMBER: - 7904

ITEM "DESCRIPTION OF WORK QTY | UNIT | "UNIT PRICE TOTAL
52 ADJUSTPULLBOX -~ | 40 | EA | $§  2,000.00] $ 80,000.00
217 MAINTAIN EX. TMS SYSTEM 7 | 1 LS [ $ 10,000.00 $ 10,000.00
218 LIGHTING (TEMP) ./ 1 LS [ $ 200,000.00]§ 200,000.00
219 TEMP. MVDS SYSTEM +/ 1 LS | § 185,000.00] $ 165,000.00
220 INDUCTIVE LOOP DETECTOR"] 1 LS | $ 146,000.00[ $ 145,000.00
221 MOD. RAMP METERING 7 | 1 LS | § 235000.00] 8 235,000.00
222 MOD. AVC STATION ) L§ | $§ 50,000.00]$ 50,000.00
223 | MOD. LIGHTING & SIGN ILLUM. 1 LS | $ 4,270,000.00( § 4,270,000.00
224 TUNNELS & CONTROL BLDG. /| 1 LS | $ 4,530,000.00] $ 4,530,000.00
228 MOB. v 1 LS | $ 800,000.00[ $ 800,000.00

TOTAL $ 10,485,000.00

Excluslons: . I RH/RT

Permits / Design / Inspection cost. /5 SPM 7o / %

Bonds. (1% or $500.00 minimum, if required.) 0 00 >

Signing / Striping / Sandblasting. C ] A50) Q

Survey / Utility Fees.

Weekend / Shift / Night work. (Unless agreed to in advance.)

Traffic control. (100 nights needed for loops and mainline electrical work excluding tunnels.)
Hazardous material handling and disposal.

SWPPP and BMP's.

Retaining walls, PCC pads & chain-link fence. (per location 1 & 2 on L-13 & L-19)

K-rall,

Removal of abandon conduits.

Stamped or colored concrete repairs.

Final asphalt, brick, pavers & landscape repairs.

Repairs to existing barrier rail for new conduit enfrances.

Sand blasting & painting in tunnels.

Temporary power and energy costs.

Out of State inspection or third party inspection fees.

Spoils. (approx. 2,500 CY)

Air conditioner unit.

Selsmic Calc's.

Hookup yard trailers.

UDBEI/SBE available from Logistical Enterprises 4658 E. Weathermaker, Fresno, Ca. 93703
Cert #39438 Exp. 08/01/16, $4,000,000.00 @ 60% = $2,400.000.00 for an added cost of $160,000.00.

Flatiron Electric Group, Inc. General Condilions apply.  Page 1 of 2
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Notes:

Quote valid 30 days,

Includes minor Traffic Control for our work only.

Price based on Calirans 2010 Standard Plans and Spec's.

Addendum 1-4 and Bidder Inquiries 1-66 notad.

Quote includes asphalt & concrete repairs outside of general contractors scope of work only.
Quote Includes Rigid Steel conduit for Lighting items per addendum #3,

Quote includes pullboxes to be Traffic Rated per detail on sheet E-24 and addendum #3.
Quote Includes temporary tunnel lighting during construction. -

Quote includes Tesco PLC software and gear for tunnels per specifications.

Bl 62 includes Installing tamper resistant covers.

Flatiron Electric Group, Inc.

=

Mike Cuellar
Estimator

Flatiron Electric Group, Inc. General Conditions apply.  Page 2 of 2
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l 7911-A Plne Ave.

I Chino, CA 81708
714-228-9631 Ph

F L AT I Ro N 909-597-:151 Fa: "

ELECTRIC GROUFP, ING,

Contractors Lic # 862724 A, C-10 Expires 8/31/116 Unlon Contractor
QUOTATION

CITY: CALTRANS BID DATE: 10/16/2014

LOGC: 07-LA-210 (07-2881 U4) BID NUMBER: 7904

ITEM DESCRIPTION OF WORK QTY | UNIT UNIT PRICE TOTAL ;
52 _ADJUST PULL BOX 40 EA $ 2,000.00| $ 80,000.00
217 MAINTAIN EX. TMS SYSTEM 1 LS $  10,000.00| $ 10,000.00
218 LIGHTING (TEMP.) 1 LS $ 200,000.00 § 200,000.00
219 TEMP, MVDS SYSTEM 1 LS $ 165,000.00] $ 165,000.00
220 INDUCTIVE LOOP DETECTOR 1 LS $ 145,000.00] $ 145,000.00

| 221 MOD, RAMP METERING 1 LS $ 235,000.00] $ 235.,000.00
222 MOD. AVC STATION q LS $ 50,000.00] $ 50,000.00
223 MOD. LIGHTING & SIGN ILLUM. 1 LS $ 4,270,000.00] $ 4,270,000.00
224 TUNNELS & CONTROL BLDG, 1 LS $ 4,530,000.00] $ 4,530,000.00
228 MORB, 1 LS $ 800,000.00] $ 800,000.00

TOTAL $ 10,485,000.00
Excluslons:

Permits / Design / Inspection cost.

Bonds. (1% or $500.00 minimum, if required.)

Signing / Striping / Sandblasting.

Survey / Utility Fees.

Weekend / Shift / Night work. = (Unless agreed to in advance.)

Traffic control. (100 nights needed for loops and mainline electrical work excluding tunnels.)
Hazardous material handling and disposal,

SWPPP and BMP's.

Retaining walls, PCC pads & chain-link fence. (per location 1 & 2 on L-13 & L-19)

K-rail.

Removal of abandon conduits.

Stamped or colored concrete repairs.

Final asphalt, brick, pavers & landscape repairs.

Repairs to existing barrier rails for new conduit entrances.

Sand blasting & painting in tunnels.

Temporary power and energy cosls.

Out of State inspection or third party inspection fees.

Spoils. (approx. 2,500 CY)

Air conditioner unit,

Seismic Calc's.

Hookup yard trailers. ,
UDBE/SBE available from Loglstical Enterprises 4668 E. Weathermaker, Fresno, Ca. 93703
Cert #39438 Exp. 08/01/16, $000,000.00 @ 60% = $4,000.000.00 for an added cost of $160,000,00.

Flatiron Electric Group, Inc. General Conditions apply. Page 10f2




CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 50670

PROJECT:

CRO¥N FENCE

Since 1923

Caltrans 07-2881U4 rte 210

CONTACT: Josy Carso

jcarso@crownfence.com

DATE:

10/16/2014

Fax:562-

FAX:

864-2529

Oct 16 2014 10:59am POO1/001

Phone: (562) 864-5177
Fax: (662) 864-2629
State Lic, 1315

TO!:

Prime Bidder

ATTENTION: ESTIMATOR

¥

Plans & Specs: Yes Bondable: Yes
installed: Yes Rate: 0.86%
Tax Inciuded: Yee DBE/WBE: NO
Wage: Union Prevallin Addendum:  1,2,34
- 1TEM BESCRIPTION — QUANTITY] UNIT PRICE]  AMOUNT -
28 7 [TREATED WOOD WASTE 555 DOO[654000 LBY & 017138 T SR TR
81" |REMOVE CHAIN LINK FENCE ! 18LFES 1500 $ 270.00
32+ |REMOVE GUARDRAIL 28160 LF | $ 34008 9554000
176 ICHAIN LINK FENCE (TYPE CL-6) 61LF|{$ 300013 1,830.00
180 |4 CHAIN LINK GATE (TYPE CL-6) 25EA| S 152500 %  38,925.00
183~ IMIDWEST GUARDRAIL SYSTEM (7 WOOD POST) BIMOLFIS 24200$ 201.102.00
188 | DOUBLE MIDWEST GUARDRAIL SYSTEM (WOODPOST)| 310LFI$  4200f$  13,020.00
187(F)~ |CABLE RAILING 512LF s 1800]3 9,216.00
188" | TRANSITION RAILING (TYPE WB.31) 36 EA}$ 3,180,001 %  114,480.00
189°“ |END CAP (TYPE A) 5EAl$ 18000] s 900.00
1‘90-{ END ANCHOR ASSEMBLY (TYPE SFT) J2EALS 900000%  28,800.00
191" IALTERNATIVE IN-LINE TERMINAL SYSTEM 33EA}S$ 299000]%  98670.00
192 IALTERNATIVE FLARED TERMINAL SYSTEM 24 26BA| § 2645001 ¢ 66:425:00 Jlo3,4%0 OO
-193—1CRA ———6-EA1-$-36,660.00{ $——237,300-00
e
“rtad | 181,763
CLARIFIC ATIONS: TOTAL |$  999,558,00

® Prime contractor to survay fence lines and st

¢ Concrete Pad/Block for Crash Cushion by cthers

¢ Crown Fence to provide post pockets o be instalied an
» Crown Fence is willing to contract for all items exce

o inglall themseives
# If General Contractor decides to do removals themselves; then Treated wood waste is excluded

d cleaned out correctly by others
pt item #193 (Crash Cushion) if general contractor decides

ake/mark comer, end and gate post locations prior {o instailation.

LUSIONS: sMasonary Walls / Cross Fence
*SWPPP / QC Plan / Safety Plan +Dust Control
*Engineering / Structural Caleulations  eGrading / Clearing & Grubbing
sElectronic Shop / As Built Drawings eFence / Gate Grounding

e8taking / 8

eLocation of Underground Utllities
*Permits / Licenees & Fees

s Traffic Con

urveying / Pot-holing eCore Drilling / Saw Cuiting
sPatehing / Restoration

trol / Lane Closures *Removal of Spoils

aSecurily / Flagsman

g sMaintenance g

Crown will not he responsible for damage to underground facllities not pro
thoae foroes other than Crown's. For projects where some or all of the worl
seviced by Underground Service Alert, forces other than Grown
sald facilities by any and all means avallable,

sConcrete other than post footings

]

+Gate Closures f Knox Box

sPanic Hardware / Specialty Locks
einspection / Testing Fees
sAshestos Traiting / Costs
eWaiver of Subrogation Fees

eBond Premium

eBuilder's Risk Insurance
oCertified Welding
»Welding Inspaction / Procedure

perly and accurately located by
k is looated within a gite not

‘s shall properly lay out, locate, and mark
and Crown assumes no responsibliity therefore,
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PN ACE FENCE COMPANY
M 727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
‘ PHONE (625) 333-0727 * FAX (626) 333-7843
l\ CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bld
‘I "Awarded Minority Contractor of the Year by the City of Los Angeles for Excallence In Quality and Services®
"We Are An Equal Opportunity Employer”

FAX QUOTE
TO : General Contractors ATTN : Estimator
FAX # ’ DATE : 10/15/14
FROM : Michael Abanilla PAGES : 1

PROJECT :_CADOT Construct Concrete Pavement, Precast Concrete Panels and Slabs {Contract No. 0?-2881U4}
From Dunsmore Avenue Undarcrossing to North Los Robles Avenue Overerossing, In La Canada Flintridge,
Glendale and Pasadena, In Los Angsles Co., CA
BID DATE : 10/16/14 2:00 P.M.

SPECS  : per 2010 CALTRANS Plans & Specs ADDENDUM: 1,2,3 &4
ITEM DESCRIPTION Unit Qty Unit Price Amount
Proposal as follows: 555,000 55,500
28" TREATED WOOD WASTE (PARTIAL) LB 540,600~ $ 010 §  .54,060.00
81  REMOVE CHAIN LINK FENCE LF B 8 45.00 $ 810.00
82.  REMOVE GUARDRAIL LF  28100. ¢ 7.00 $  196,700.00
61——REMOVE-CRASH-CUSHION. EA————4—§——1,22600 $ ——4,800:00]
179 CHAIN LINK FENCE (TYPE CL-6) LF 61 3§ 80.00 § 3,860.00
180 4 CHAIN LINK GATE (TYPE CL-6) EA 26 $§ 1,20000 $  30,000.00
183~ MIDWEST GUARDRAIL SYSTEM (7 WOOD POST) LF  g3i0 § 2800 $  240,000.00
186~ DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 310 § 3700 $  11,470.00
187~  CABLE RAILING LF 512 ¢ 15.00 § 7,880.00
188" TRANSITION RAILING (TYPE WB-31) EA 36 § 345000 $§ 124,200.00 |-
180 END CAP (TYPE A) EA 5 § 20000 $ 1,000.00
100+  END ANCHOR ASSEMBLY (TYPE SFT) EA 82 § 70000 $  22,400.00
191" ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 83 § 280000 $  95700.00
192°  ALTERNATIVE FLARED TERMINAL SYSTEM EA 24  $ 205000 $  49,200.00
mﬁcmmmwesswummwo EA B 8§ 3870000 § 23220000}
<
“Aotal: A, 210 == TOTAL BIDAMOUNT:  $ 1.074870.00

* ITEM# 179 & 180 - PER CALTRANS STD. PLAN ABS WITH GALVANIZED FINISH (NO BARBED WIRE).
= ITEM# 187 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.

* ITEM # 188 & 189 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 61 & 183 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.

* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

* PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOBAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE [TEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT,
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT,

EXCLUDE: DELINEATOR; STAINING & PAINTING; SLAB, BARRIER, MINOR CONGRETE OR ANY CONCRETE WORKS (except foolings for ltem 178 & 160);
VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING: PAVEMENT REPAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANGCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTIUITY LINES; GROUNDING
& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; AGBEBTOS & LEAD COMPLIANGE PLAN & ANY RELATED WORKS; PERMIT&/FEES;
DUST GONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTI NG & SIGNS; FLAGMEN; LANE CLOSURE; HAULING
OF SPOILS (spolls from our extavatlon ara lo be sceitered in the Immadiate vicinity of our work, relocation of gpolis will be considered a change ordsr)

INSURANCE: GENERAL LIABILITY - § 1,000,000 - § 2,000,000 AGBREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000
OCiP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEOUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS,

LICENSE#A.B&C-13 # 8885677, EXP. 8-30-2016 - UNION

SUBJECT TQ ACCEPTANCE WITHIN 30 DAYS

CADOT 07-2881U4 quote.xls
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Safe Guard fénce

Ceriified DBE , WEBE £3€311

s s datFaen®

BID DATE: 16-Oct-14
RFP/CONTRACTH 07-2881U4
LOCATION: Rte. 210 PM 16.1 to PM 25.8

ADDENDUMS: 1 Through 4

{TEM # DESCRIPTION Qty UM Unit Price Extension |
B = R

28 Treated Wood Waste (Guardrall Only) —540556{Lbs 555 000} $ 01318 70,272.28

31 Remove Chain link Fence 18|LF S 85.00| § 1,530.00

32 Remove Guardrall 28100|LF 3 499 | 3% 140,215,00

Crew and Truck {This can be used for

any item of work to aid in meeting 9 k?) g(i q ¢ O O
AL

Mige.  |your DBE Goal), This item may be used
Solely er in combination with the
items above. Day 5 1,850.00 | 5 .

TOTAL BID $ 212,021.28

Misc. ltem Is intended only to help you meat your DBE requirement if needad. This ltem includes a one ton truck,
two laborers, comman hand toals, and a generator. A walder and welding machine can be made avallable as
well (Pricing differs). We are certified for “Speciaity Craft” work and we are also certifies for fence and general
steel supply. Please et me know what your needs ara and | will be happy to ald you in meeting your DBE Goal oh
any project, This item will be billed t Net 30 every two weeks.

NOTE 1:

EXCLUSIONS

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, Painting, POT HOLING, CONCRETE WORK, BONDS,
BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING

ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL, BONDS

WE ARE A CERTIFIED DBE,WBE

Prepared by:

Williams, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence @outlook.com

Safeguard Fence Co. 3330 Shawnee Dr. Norco, Ca. Phone: (951) 741-0854




1880 E Riverview Drive

B _ San Bernardino, CA 92408
: . Phone 9094781957 .
» 720, Fax 9094780019

Callfornia Lic.#657614 AB,C-61

F-c F
er7 s

OCTOBER 16, 2014
JOB REF: ROUTE 210 #07-2881U4

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY
TO PERFORM THE FOLLOWING ITEMS OF WORK.

2 T
BID ITEM: | |
# 126 GRIND EXISTING PAVEMENT 421,000 SQYD PER $,3:70 TOTAL $ 1,347,200.00

BASED ON 35 SHIFTS

NOTE:
ITEM # 126 PER MOVE IN $ 30,000.00

- EXCLUDES: DUST CONTROL, RETENTION, ACCESS TO WORK AREA, LAYOUT
,LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER, REMOVAL/REPLACEMENT
- OF PAVEMENT MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING
EQUIPMENT TO BE WITHIN 5 MILES OF PROJECT, TEMPORARY STRIPE, POWER
SWEEPING, ATTENUATOR TRUCK, MAX GRIND FOR REPLACED PANELS NOT TO

EXCEED %4”

SINCERELY,

A

HARBER COMPANIES, INC. BOND RATE 1.5%



Donville, CA 94526
925.229.2900 |phone
925-553-2616 [ fax

UDBE/SBE/WBE/MBE
Date:  10/15/2014
Project: 07-2881U4
Attention:  Flatiron West Inc, In Los Angeles County In La Cenada Flintridge,
Estimating Glendale And Pasadena From Dunsmore Avenue
Undercrossing To North Los Robles Avenue

Overcrossing

Description of Equipment/Service- Transportation & disposal of Z-2 ADL soil. Bid | Rate $87.25 per ron for

item #80, approximately 1,230 cu. yds (approx. 1,645 tons) of soil will be transported | T&D in California at a
& disposed of at a Celtrans approved Class 1 facility in Calffornia. Additional | Class f Landfll

analytical data may be required per landfill permits. Costs for any additional
sampling and data are NOT included. **Assumes soil qualifies for BOE exemption. | **If not axempr BOF
Exemption ietter to be provided by Caltrans. taxes $5.75 per ton

Pricing Notes:
« Rates do notinclude payment and performance bonds,
Additonal data if required is not included in the above price
Pricing based on 1,500 ton minimum
No retention held on transportation and disposal items
Others are responsible for the maintenance and upkeep of the roads, which includes but is not limited
to dust control, surrounding street cleanliness.
Trucking demurrage applies after 30 minute walt and will be charged at $85.00 per hour. This applies
on project site,
Upon request BTI PM on site $525.00 per day
Certified landfill scales will be used for final weights and billing.
All BTI trucks have PSI gauges to ensure all loads are legal and are 23 to 25 tons per load.
Others are responsible for all truck loading.
If trucks are ordered & receive no load, 8 show up fee will be billed at $450.00 per truck.

23 ton per load mmlmn’: onall lug;. @Uﬁm’hf\f U \9 a( C'
Yo 2002 8125 184¢




From: Marca Miranda Fax: (424) B00-3831 Te: Flatiton West, Inc Fax: +1 (760, 47 1-4860 Page 2 of 6 10M5/2014 4:27

Mirarda Logistics Erterprise -stitnate 2011 _
LLC - DBE/SBEMBE i
Certifed

2002 S Figueroa St #437
Los Angeles, CA 90007 US

(424) B00-3331 |
accounting@miranda- '
fogistice.cam
hitp:/imiranda-logistics. com

Caltrans DOT
Caltrans DOT
100 8 Main St
Los Angeles, CA 80012
PROJECT
07-2881U4
SERVICE DATE ~ ACTIVITY Qry RATE AMOUNT
10M5/2014  Non-RCRA —4845- 9500 17527500~
Non-RCRA Hazardous Waste Transportation & Disposal (22 0O
ton minimum) | 2092 198, 40.
Z-2 ADL —
10M5/2014  ~"See Attachment A for Hourly Trucking Rentals™” 000 000
Inchusinns: End Duenp Transporiation (22 lon capacily), Disposal, Profle
Fra's, Tax, Air Quality A_;%?tiﬂn Fan, Non-Haz Mandasting, On-Site Truck - N _—
Boss, mfy FQO, D mepemls “:_‘T.n‘xl_ 51'1\15.21‘15@

Exclusions: Loading, Sireat sweapar P ) N
Additiorial Terms: Light Loads are billed a 22 ton minimurs & shils canceled
2 hours prior [0 job Start e biiled & Shr minimam @ &120Mc

THARNK YU
Ratos contingent upon final analytical raport ANK Y0

egtandard Terms & Conditions Apply™*

Ancapted By porepted Date



From: Shannon Griegoe Fax: +1 (562) 495-9660 Te: Estimating Department Fax: +1 (760, 471-4860 Page 2 of 3 10H4/2014 10:20

“Dedicated Transportanon Services™
A Centfied UDBE/DBE/MBE/WBI/VBIE Transportation Company

1842 [ast 20% Strect
Signal Hill, CA 90755

Fax (562) 562-495-0660
www.glohalteansloading.com

October 14, 2014

Estimating Company
Coffman Specialties, Inc.

" 9685 Via Exelencia, Suite 200
San Diego, Ca 92126

Via Fax; 858-586-0164

RE: Bid Pricing for Cal Trans 07-2881U4; Transportation & Dispnsal of ADL Soil (ZZ) 1,230 Cabic Yards; Bid Date:
10/16/14 .

Dear Estimator:

Global Transloading, LLC is pleasedto provide a pru:e for the Transportat:on & Disposal of Type 22 Aerially Deposited
Lead Impacted Soil (Line ttem) 80:

End Dump Trucking & Disposal of Aefiéllv DGPOSiW Lead Inip-acted Soil (Type Z-2);

to a California Class | Lancifii? 2 (ﬂ 2 % %g Z. . ( /)3 25 $85.20 Per Ton

This price includes all trucklng and disposal. It Is the responsibility of the Contractor to provide al! loading of material.
Any damages caused to traliers by improper loading (i.e., overweight trailers, damage by hitting trailers) are the
responsibility of the Contractor Ttis the. responsibility of the Contractor to provide all necessary analytical to receive
waste acceptance. Global Tra nsloadlng, LLC shall assist in gaining waste acceptance at the selected landfill. There isa 4
hour minimum charge per call-out. There Is 2 4 hour minimum charge at $98.00 per hour should trucks be called out to
project site and cancelled without 24 hours advance notice. Each truck is allowed % hour on-site loading time. Any time
on-site in excess of this % hour will be billed at $98 per hour rounded up the nearest quarter hour. All cleanup loads (the
last load of the day/project wherein there Is not enough material to complete a load) shall be billed at 24 tons.

This pricing must be accepted within 30 days of the bid date and will remain valid for six months from the acceptance
date. All material shall be disposed of at a Class | Landfill,

Should Global Transloading, LLC provide five (5) or more trucks on one project site a Truck Boss shall also be included
“free of charge” to act as a liaison between the truck drivers and the Contractor. Global Transloading, LLC shall provide
a Transportaﬁon & Disposal Plan fer your submittal to the Cal Trans Engineer. Global Transloading, LLC shall provide pre-
printed Uniform Hazardous Waste Manifests,

(6D 4050600



From: Shannon Griego Fax: +1 (562) 495-9660 To: Estimating Department Fax: +1 (760 471-4860 Page 3 of 3 10/14/2014 10:20

Global Transloading, LLC invoices on a weekly basis and payment is due Net 30 days from invoice date. Late Payments
shall be assessed a 1.5% late payment fee for outstanding balances beyond 30 days. Please note that our pricing is

. confidential and discounts may he made to each dient based on.volume of work provided to Global Transloading, LLC. -

Please do not publish aur pricing as it is client and project specific.
~ Should you have further questions please do not hesitate to contact me at (562) 495-8600.
Regayds,

Shannon g0
Global Transloading, LLC

Accepted By: _ Date:;




J. FRANCIS CO., INC 16197 Krameria Ave., Riverside, CA 92504

Lic.585103 Ph. (951)776-9100 Fx. (951)776-9174 jfranciscompany.com
DBE Certification # 38326

September 16, 2014

PROPOSAL
CDOT Contract #07-2881U4 2 ADM Noted
Bids 10/16/2014 at 2 PM PT

Furnish and install the following line items for the above referenced project:

Item 135: 511118 Clean Expansion Joint T60LF x30= 22,800
Item 136: 519081 Joint Seal (MR '2) 3,327LFx30= 99810
Item 137: 519088 Joint Seal (MR 17) 2300LFx35= 80,500
Item 138: 519091 Joint Seal (MR 1 %2™) 1,385 LF x 70 = 96,950
Item 139: 519100 Joint Seal (MR 2”) 629 LFx 120=_ 75.480

TOTAL: $§ 375,540

43 mid-week shifts will be required based on closing one bridge per night, both
directions.

Bond Rate is 1.75%.

Union Labor and Insurance are included

Customer to Provide:

Traffic control, safety requirements and measures as needed.
Safe job site conditions.

Lighting

Clear access to areas being worked on.

Trash bins

2 week notice for scheduling

D N BT e

Signed,
Diana Hanna
Project Director




From: Shennon Griego Fax: +1 (662) 465-9660 Te: Estimating Department  Fax: +1 (760, 471-4860 Page 2 of 3 10M4/201410:20

*Ledicated Transporanon Scrvices™
A Canified UDBE/DBE/MBE/WBI/VBIE Transportation Company

1842 [last 20% Street
Signal Hill, CA 90755

Fax (562) 562-495-960()
wow. gobaltansleading.com

QOctober 14, 2014

Estimating Company
Coffman Specialties, Inc.
9685 Via Exelencia, Suite 200
San Diego, Ca 92126

Via Fax: 858-586-0164

RE: Bid Pricing for Cal Trans 07-2881U4; Transportation & Dlsposat of ADL Soil (22) 1,230 Cubic Yards; Bid Date:
10/16/14 .

Dear Estimator:

Global Transloading, LLC is pleased to provide a prlc.e for the Transportat[on & Disposal of Type Z2 Aerially Deposited
Lead Impacted Soil (Line ltem) 80:

End Dump Trucking & Dlsposal of Aeriaiiy Deposlted Lead Impacted Soil (Type 2-2);

to a California Class | Landfllf 2 (ﬂ 2 % ?)9 2_. . ( /)% 25 $85.20 Per Ton

This price includes all truckmg and disposal. Itis the responsibility of the Contractor to provide all loading of material.
Any damages caused to trailars by improper Ioadlng (i.e., overweight trailers, damage by hitting trailers) are the
responsibility of the Contractor Itis the. responsibility of the Contractor to provide all necessary analytical to receive
waste acceptance. Global Tra nsioadlng, LLC shall assist in gaining waste acceptance at the selected landfill. There isa 4
hour minimum charge per call-out. There Is 2 4 hour minimum charge at $98.00 per hour should trucks be called out to
project site and cancelled without 24 hours advance notice. Each truck is aliowed % hour on-site loading time. Any time
on-site in excess of this % hour will be billed at $98 per hour rounded up the nearest quarter hour. Alf cleanup loads (the
last load of the day/project wherein there is not enough matertal to complete a load) shall be billed at 24 tons.

This pricing must be accepted within 30 days of the bid date and will remain valid for six months from the acceptance
date. All material shall be disposed of at a Class | Landfill,

Should Global Transloading, LLC provide five (5) or more trucks on one project site a Truck Boss shall also be included
“free of charge” to act as a liaison between the truck drivers and the Contractor. Global Transloading, LLC shall provide
a Transportaiion & Disposal Plan for your submittal to the Cal Trans Engineer. Global Transloading, LLC shall provide pre-
printed Uniform Hazardous Waste Manifests,

567 40500



From: Shannon Griego  Fax: 41 (562) 495-9860 To: Estimating Department Fax: +1 (760) 471-4860 Page 3 of 3 10/14/2014 10:20

Global Transloading, LLC invoices on a weekly basis and payment is due Net 30 days from invoice date. Late Payments L
shall be assessed a 1.5% late payment fee for outstanding balances beyond 30 days. Please note that our pricing is i
. confidential and discounts.may.be made.to each client based on volume of work provided to Global Transloading, LLC. -
Please do not publish aur pricing as it is client and project specific.
~ Should you have further questions please do not hesitate to contact me at (562) 455-9600.

Regayds,

Shannon BO
Global Transloading, LLC

Accepted By: _ Date:



10/16/2014 1246 PM  From: A Happy FaxTalk User  Fax Number: Page 1 of 1 VL e ‘ = g

GLOBAL ROAD SEALING INC

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project: Route 210, Contract 07-2881U4

Location: LA County

Bid Date/Time: 10-10-16 @ 2:00 pm
Item Description Quantity Unit Price Extenstion
136 Joint seal MR 1/2" 3,327 40.00 133,080.00
137 Joint Seal MR 1" 2300 44.00 101,200.00
138 Joint seal MR 1.5" 1385 100.000 138,500.00
139 Joint Seal MR 2" 629 110.00 69,190.00
229 Seal Isolatioin Joint 160000 3.400 544,000.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS: 8 q A= 10

1 Saw and seal Isolation joint with Preformed compression seal
2 Saw and seal Bridge joint with silicone( MR 1/2" to 1%)
3 saw and seal bridge joint with preformed seal (1.5” to 27)

EXCLUSIONS:

- Insurance premium in excess of $2 million, bonding (add 3% to above quote if required)
- utility permits and fees, inspection fee,

- traffic control Plan, advance sign posting of any kinds, weekend work

- notify resident, and any items not specifically included under inclusion section.

- traffic control

Estimator : Tri La

Two weeks notice required fof scheduling



To’ Flatiron West - San Marcos Page Zof 4 2014-09-09 18:11:40 (GMT) 19252692861 From: Karen Wonnenberg

Rupert

30841 Park Dr., Ste. 20-487, El Dorado Hills, CA 095762-4549 UDBE Certified, #CT-032785
Yard: 12405 Gold Flake CL., Rancho Cordova, CA 85742

Quotation
To: Estimator - Bid Date: g/11/14
‘ SUPP‘ U ol Lé. Date: 0/9/14
Job Name: LA County, Dunsmore to N. Los Robles
Job Number: 07-2881U4

Quantity Description Unit $ Total
Bid Item #136, Joint Seal (MR 1/27) - 3327 If
348|ea |WaboSiliconeSeal, 50.72 oz cartridge kit $59.40 $20,671.20
Bid ltem #137. Joint Seal (MR 1") - 2300 If
300lea waboSiliconeSeal, 50.72 oz cartridge kit $59.40)| $17,820.00
Bid Item #138, Joint Seal (MR 1,5")
1,385|If WaboCompressionSeal WA-375 $2750f $38,087.50
Bid ltem #1389, Joint Seal (MR 27)
628|lf |WaboCompressionSeal WA-500 $47.30|| $29.751.70
18|ea |WaboPrimaLub Adhesive, gallons $93.50 $1.683.00
1lea |Estimated Freight ' $4,600.00| $4.600.00

Total:[| $112.613.40

Sales tax not included
Delivery: Terms: Net 30 days
F.0.B.: Ship Point Pricing Valid for & hs from Bid Date

ltems Included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply wil supply materiais as required in contract plans and specifications.
Rupert Construction Supply is not responsble for design, engineenng or installation.

Liabllity: Limited 1o the cost of our product, we will not be responsible for additonal charges.

Due 1o the instability in the raw materials markets, our quotation is subject lo change without notica.
Pricing should be verified before placing a purchase order.

i this project is subject to compensation due o ascalation of raw materials pricing, Rupert Conatruction Supply reserves the right to make
claim at time of shipment.

Contractor to verify field dimensions.

Actual quanitities are the responsibility of the contractor.

Additional lterns avaiiable for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com



To: Page2of4 2014-10-16 15:37:13 (GMT) From: Sohella Sturm

EQI&SWS Estimate
fpate flEstimate # 1

Landscape Support Services, Inc.

14900 Magnolia Blvd. Ste 55307
Sherman Oaks CA 91403
(818) 475-0680

Biil To ]idob Location I

Flatiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos CA 92078

[Expires JiEstimator HWoon firerms 1
12/15/2014 8423 Rodriguez, Rogelio Caltrans 07-2881U4

Description lUlMFuaﬂliiy Rate] Amount}

ITEM 18 - MOVE-IN / MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 690.00§ 8,280.00

ITEM 20 - TEMPORARY DRAINAGE INLET PROTECTION EA 2008 382.00§ 76,400.00

* Bid Is for inskallation only, maintenance and removal not included.

ITEM 21- TEMPORARY FIBER ROLL LF § 26,000 3.20§ 83,200.00

* Bid Is for installation only, maintenance and removal not Included.

ITEM 22 - TEMPORARY GRAVEL BAG BERM LF | 25,000 10.10§252.500.00

*Bid Is for Installation only, maintenance and removal not included. '

ITEM 23 - TEMPORARY SILT FENCE LF § 15,000 5.70f 85,500.00

* Bld Is for Installation only, maintenance and removal not included.

ITEM 33 - REMOVE IRRIGATION FACGILITY Ls § 2 _+f 1,500.00] —+see-00] 2,000

ITEM 34 - SALVAGE IRRIGATION FACILITY LS 1§ 1,500.00f 1,500.00
ITEM 87- ROADSIDE CLEARING LS 1§10,665.00§ 10,666.00

ITEM 88+ SLOW-RELEASE FERTILIZER LS 70 7.50 526.00

ITEM 89- PLANT ESTABLISHMENT WORK LS 1§34,140.00f 34,140.00

ITEM 90;_CH ECK AND TEST EXISTING IRRIGATION FACILITIES LS 1 670.00 670.00
JITEM 81 - OPERATE EXISTING IRRIGATION FACILITIES LS 1§ 9,849.00f 9,849.00
L_"’E.H 92- CONTROL AND NEUTRAL CONDUCTORS LS 1§15,744.00F 15,744.00

ITEM 93- 1" REMOTE CONTROL VALVE EA 1 517.00 517.00
ITEM 94- 1 1/4" REMOTE CONTROL VALVE EA 5f 540.00§ 2,700.00
ITEM 95-1 1/2" REMOTE CONTROL VALVE EA 16 671.00f 8,565.00
ITEM 86 - RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 42 73.50¢ 3,087.00
ITEM 97 -2 1/2" GATE VALVE EA 1 778.00 778.00
lI_TEM 98- 3/4" PLASTIC PIPE {(SCHEDULE 40) LF 380 3.70§ 1,406.00
ITEM 99-1" PLASTIC PIPE (SCHEDULE 40) LF 455 3.90f 1,774.50
ITEM 100~ 1 .1/4° PLASTIC PIPE (SCHEDULE 40) LF 830 4.05¢ 2,551.50
ITEM 101- 1 1/2" PLASTIC PIPE (SCHEDULE 40) LF 250 426§ 1,082.50
ITEM 102- 2* PLASTIC PIPE (SCHEDULE 40) LF | 1,020 4.50f 4,590.00
ITEM 103-2 1/2* PLASTIC PIPE (SCHEDULE 40) LF 70 7.30 511.00
#ITEM 104- BALL VALVE EA 4% 480.00f 1,920.00
ITEM 226 - PLANT {GROUP H) EA} 36,230 0.70f 25,361.00
AT

Terms

» Site to be received at finish grade, plus or minus one-tenth of an inch.

» This estimate is based on Federal prevailing wages.

» Cost for payment and performance bonds is not included. Rate Is 3%.

s No traffic or pedestrian control.

» No water meter, temporary water cost.

sl Y)22, 905,50



To: Page3of4 2014-10-16 15:37:13 (GMT) : From: Soheiia Sturm

ﬁELSS Estimate ,
L S TAT AR lpale Jl Estimate # ]

10/16/2014 EST2014563

¥

« No 110/120-volt electrical, electrical meter or pedestal.
« No hardscape (i.e., asphalt, concrete, masony).

« ot responsible for existing site conditions.

+ No temporary fencing.

« No site furnishings.

+ No demo work.

« No nignt or overtime work Is included {unless otherwise noted).

« Monthly progress payments based on percent or unit complete are due in full each period, no
retention withholding.

+ Addendum #1 Is acknowledged.

+ Bid ftems 18 and 20 thru 23 are one package.

« Bid items 87 thru 104 and 226 are one package. One mobilization included.

Total $635,296.50

Landscope Support Services, Inc.

california Contractor's License # 968552, Class C27
california DG5S SB (Micro) # 1630860

cucp / Caltrans DBE / WBE K 40620



LOS ANGELES DISTRICT

12200 Bicamfietd Ave,
.”__D Sarta Fe Springs, CA
. \—/ 80670-0150
P S [862] 828-1128
Fax [§62] B64-8970
GRIFFITH il |
COMPANY r e
To: Flatiron West Contact: Tony
Address: Chinao Hills, CA Phone: 909-597-8413
Fax: 909-597-8635
Project Name: (07-2881U4) RTE 210 PavementReplacerment(Minor Concrete)Subs Bld Number:
Project Location:  RTE 210 Pasadena To Glendale, Pasadena To Glendale, CA Bid Date: 10/16/2014
Addendum #: 4
| Ttem # Ttem Description Estimated Quantity Unit Unit Price Total Price|
168+ Install Grated Line Drain: Provide & Install Black Cast 2,730.00 LF $47.80 $130,494.00
Iron Grated Line In Channel Lining, Weekday Working
% Hours /
170 ¥~ 6" Concrete (Channel Lining) Type A Drain, Includes 400,00 CY $428.80 $171,520.00
Rebar , (Week Day Working Hours) /
171 =~ Slope Paving (Concrete): Natural Color, Broom 920.00 CY $321.53 $295,807.60
Finish; Na Color Per Specs/Plans; Week Day
o Working Hours; 441010 Wiremesh J
173 Minot Concrete {Gutter) (LF) 520,00 LF $15.20 $9,584.00 s
174 v Minor Concrete (Driveway) 60.00 CY $229.50 $13,770.00 o~
175 Minor Concrete (Stamped Concrete): Natural Color 76,900.00 SF $12.25 $942,025.00
Concrete, Week Day Working Hours; 441010
Wiremesh, Staining Concreta Surface Included. v
176 vV~ Minor Concrete (Curb, Sidewalk & Curb Ramp) Regular 150,00 CY $596.50 $89,475.00
Daytime Working Hours /
184 Vegetation Control (Minor Concrete) Weeknight Working 5,230.00 SY $32.66 $170,811.80
; Hours
193 £ L B-Pee 600 EACH——4$598%:00—————4$11;934:80—
Relnforced Concrete Pads
Total Bid Price: $1,835,821.40
Notes:

« Prices are valid to 12/31/17; All work installed after this dated is subject to price Increases.
Excluded: Painting, All Calor in Concrete(not on Plans), Moving K-Rail, Vapor Barrier, Weekend Work, Stalning Galvanized Ttems, Barricading/Traffic

Control/Flagging

Mave-Ins: One Move Slope Paving; One Move Gutter; One Move Driveway; Two Moves Stamped Concrete; One Move Channel Lining; Five Moves

Vegetation Contol; Two Moves Curbs & Ramps.
Concrete Washouts Included

Subcontractors: Concrete Coring, Paramount , Ca $37150.00 Concrete Sawing
RR Leonard Ca, Santa Fe Springs, Ca $46660.00 Reinforcing Steel
Techno Coatings, Anaheim, Cal $ 192250.00 Stamped Concrete Color Staining

ACCEPTED:

The above prices, specifications and condltions are satisfactory and
are hereby accepted.

Buyer:

Signature:

Date of Acceptance:

pE=r

CONFIRMED:
GRIFFITH COMPANY

Authorized Signature: _@Mt}

Estimator: Pete Jezowskl
ajezowskl@griffithcompany.net

10/16/2014 9:12:33 AM

Page 1 of i
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CoaPoRraTe OFRCE
3050 E. Birch Strest
Brea, CA 02821 ’
(7141 9846500

Fax {714) 854-9764

CANTRAL REGION

1128 Carrler Parkway Ave.
Bekerafeld, CA $3308
[8681] 392-8640

Fox [861] 385-8525

SouTHERN REGION

12200 Bloomfleld Ave,
Santa Fe Springs, CA 90870
[582) 8281128

Fax [582] BE4-BETD

STRUCTURE DIVISION
3060 E. Birch Strest
Bree, GA 92821
[714] BB4-5500

Fax [714] 854-0227

Uinpererounn Civiston
30850 E. Rlroh Street
Brea, CA 82621

[714) 8B4-5500

Fax [714) 854-0226

LANDSCARE DATSION

12200 BloomTleld Ave.
Santa Fo Springe, CA BOGT0
[562] 929-1128

Fax [562] BE3-3488

CaNCRETE DIVSION

12200 Bloomfleld Ave,
Sanla Fe Springs, CA 50670
[562] B28-1128

Fax [662] B84-8870 '

www griffithcompeny.net

Gontractors
License #83

__._.
(07-2881U4) Rte 210, Pasadena, Glendale GRIFFITH
COMPANY
EXCLUSIONS:
WCUTTING, REMO GRADE FROM +/-_05' E, COMPACTIO CKFILL, TRAFFI

- CONTROL, BARRICADES, MAT LS TESTING, MOISTU OT BAR PRE SOA

SOIL STERILANT, DUST CONTROL, HIGH EARLY CONCRETE, NIGHT LIGHTS, BASED ON
EXCLUSIONS, TERMS AND CONDITIONS AS NOTED.

'NOTE:
GENERAL TERMS AND CONDITIONS

1. Prices valid to 12/1/17. Based on Minor Conerete sack type 2 concrete. All work done after that date is subject to
escalation. If new prices are not accepted, buyer agrees 1o pay entire progress amount including ratention in full within thirty
days. Amount to be determined by flald measurement. includes & maximum of AS SHOWN move-ins as noted,
Additional mave-ins at $3500.00 each item. Bond is NOT INCLUDED; ADD 1.0% for Bond.

2. Unless otherwise noted, the preparation of tha compacted sub-grade to within .05 of a foot to the satisfaction of City,
County, or State requirements shell be done by others. Not responsible for damage to concrete caused by compaction
failure, expansive soll, arosion, or any other soll condition not specifically mentioned, Backflll by others. Unsuitable soll,
Including rocks, boulders, ete, to ha removal by others, Soil for fine hand grading to be supplied st locstion by others, This
company does not assume responsibillty for damaga to wiring, underground piping and any other item of & similar natura.

3. Quentities shall ba datermined by physical field measurements and In accordance with the method of computation
used by the State Department of Transportation where such methods are applicable. No allowance will be made to buyer for
leber, matarial, rapairs or alterations performed, furnishad or made without our priar writtan consent, Buyer agrees to protect
our work from others, Including damage by vehicles, pedestrians, or praffiti marks. Griffith is not responsible for any damage
to Ite work caused by others,

4, The buyer agrees to furnish permits, enginsering, marked line and grade stakes, adequate plans and access for
heavy equipment, Including roadway 1o +/ 0.5 ft. to accommodate extrusion machine, Roadbed access to be made level,
firm and accessible for all types of equipment required to perform work, including, but not limited to remaoval of
rocks and boulders, sandy soll and wet soll, and K-Rall/Barricades.

5. OVERDUE ACCOUNTS WILL BE CHARGED (1) ONE PERCENT PER MONTH INTEREST, plus callection costs
including rassonable attorney’s fees incurred to collect, If et any time, in our opinion, the financial responsibility for the buyer
becomes impaired or unsatisfactory, or payments are not made as scheduled, we reserve the right to stop werk, and demand
payment In full, including retentions, and require payment in adyance on any othar work. If there is any work stoppage for a
period of sixty days, than all unpaid work, including ratentions, shall be paid in full upan five (5) days written notice.

6. Ald depressions are to be located by others and we assume no responsibility for size and location of same.

7. This bid is subject to acceptance within (30) thirty days of its date.

8. Griffith is not responsible for barricading or treffic control.

9. Griffith will furnish the Insurance raquired by the specifications, however, we will state on the certificate of Insurance
that the certificate Is subjact to the terms, conditions, and exclusions stated In the listed policies, The prcas quoted on this
proposal are bazed upon the use of this form and ks tarms and conditions a9 & governing contract and on the premise that
each phase of the work can be completed at one time, i.e., curbs, one trip, x gutter, one trip, sidewalk and driveway, one trip.
Note: This bid includes only these items indicated at unlt pricas and does not include the construction of any related work not
specifically mentioned and itemized. Related work includes, not by way of limitation but by way of explanation, such ltems as
A.C. paving, grading and removal of concrate, relocation, removal or Installation of utilities, irigation works, pipelines,
landscaping or planting, soil sterilization, moisture barrier, aggregate base, fugitive dust control, presoak of grade, and local
depressions and transhion curb and gutter at returns, inlets, and culverts,

TERMS, Net cash. Payments on completed |obs, or prograss billings 80% are due on the 10th of the month following
Installation. Entira amount Iz to be paid within 30 deya after completion of the above work. When accepted by the buyer this
bid constitutes a firm contract batween both parties hereto for all labor and materisls hereln referred to aceording to the terms
and conditions herein set forth. When accepted, payment is dua par the terms reganiless of acteptor's noncallection fram
others. '

Buyer 3 -
Date Bv.%%gm

ACCEPTED:

Griffith Compeny Iz an equel opporfunity employer and an employee-owned comparny.



Torres, Robert
m

From: Mendez, Tony

Sent: Thursday, October 16, 2014 1:04 PM
To: Torres, Robert

Subject: FW: Rte 210

From: Jezowski, Pete [mailto:AJezowski@GriffithCompany.net]

Sent: Thursday, October 16, 2014 12:59 PM
To: Mendez, Tony
Subject: Rte 210

Tony, Revised: Item 171: $308.50 v
Item 175: $ 11.95
PJ

Griffith Company is an employee-owned company and an equal opportunity employer

CONFIDENTIALITY NOTICE

This message and any attachments are intended only for the use of the addressee
and may contain information that is privileged and confidential. If the reader
of the message is not the intended recipient or an authorized representative of
the intended recipient, you are hereby notified that any dissemination of this
communication is strictly prohibited. If you have received this communication
in error, notify the sender immediately by return email and delete the message
and any attachments from your system.



Oct.16.2014 13:31 GERCO CONTRACTORS INC 530 268 3958 PAGE. 1/

. Contractors

-

, Inc
Sigh Strchires sz . . .czSign Foundations

2280 GRASS VALLEY HWY #308- AUBURN, CA. 95603 - PHONE (530) 268-1188 - FAX (§30) 288.3058
Stoning Celtornig Highwavs sihce 1991

20
P
QUOTATION : - "?»\6
Date: 10/16/2014 ’ y

Licansa # 734383

Contract 4 07-2881U4

We are pleased to submit the follewing bid:

Job Description: Los Angsles County in LA, Pasadene, Glendale

Diglrict 07, Route 210

TEM # DESCGRIFYTION QN UNIT Pﬂgﬁ " TOTA

41.00 <~ Romove Sign Struclure . 48 $3,580.00 !134,330.&
127.00~" 60" CIDH Concrale Pifs Slgn Foundation LF 1080 £600.00 $654,000.00
142.00 »~ Fumnlsh Slgn Structure (Truss) LF 004229 §2.73 $2,468,548.17
148.00 1 Inatall Sign Structum (Trusa) LF 904220 80.18 $162,761.22
444.00 ™ Furnish Formad Panal Sigh Qvarhesd SQFT| 11500 $10.65 $122,475.00
146.00 + Fumish Laminated Panel Sign SQFT 5080 $21.30 $107,666.00
|184.00 + inslalt Sign Panel on Exisling Frame SQFT 5050 $10.00 $50,600.00

& full closures for 2 post sign ramovals
and installg, or rolling blocks if removal
and Ingtalis happen al the same time.

Il

Total $3,730,526.99

Excluslons:

Na Traffia Conirol

No Burvey, No Electrical

No Concrate Demolition, No Spoil Removal

No Bond

Epoxy coated rebar if required is excluded.

All access for rubber tire mounted drill rigs & conerete trucks moving under their own power
{o ell hola locations.

No conerale, goil or malerial tasting

No protection or relocalion of underground ulilities

No removal of rock that Interferes with normal esnlh auger drilling of CIDH.

Quality control per section 8-3.02 ig included .

8lgn anchor bolie thel are to be precael in walls or bridges are included, and Installed by others
Covaring of signs and slgn covers are excluded

Based on 6 move-ins additional at $ 3,500.00 each

Taxes included

No night lime concrete plant opening costs to be paid by Gerco Contracting.



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JCSUPPLY

Description uom Qty.

Lean Cure Wax GA 44,248.00
PCC Cure Resin GA 19,260.00
Expansion Paper LF 160,000.00

60 % Supplier Credit

PCC Dowel 1.5" x 18" EA 59,448.00
PCC Dowel Basket 1.5" LF 143,334.00
PCC Tie Bars #4 x 30" EA 11,678.00
PCC Tie #6 x 30" EA 19,533.00

Unit Price
S 3.61
$ 500
S 1.96
Total
X60%

4.90
7.70
1.25
2.15
Total

v N n

Subtotal
Tax 8%
Subtotal
Freight
Grand Total

W N nnn

$

Extension
159,735.28
96,300.00
313,600.00
569,635.28
341,781.17

291,295.20

$ 1,103,671.80

S
S

14,597.50
41,995.95

$ 1,451,560.45

$ 1,793,341.62

$

143,467.33

$ 1,936,808.95

$

19,200.00

$ 1,956,008.95



JC Supply & Manufacturing

Estimate

1612 § Cucamonga Avenue Date Estimate #
Ontario, CA 91761
10/16/2014 11433
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 12/15/2014 Net 30 PPD & BILL
Description Qty um Cost Total
DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
100% Credit on Steel Items
11% DBE MOH-YES CT# 07-2881U4 Bid Date 10/16/14 start summer
'15 and end Fall ‘16
ATTN: STEVE BELL
11/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER 59,000 | EA 4.90( 289,100.00T
ASTM A775 WITH BONDBREAKER- 9 # EA.
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 1.05' (12.6") 145,000 | LF 7.701 1,116,500.00T
PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775
WITH BONDBREAKER
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 20,000 | EA 2.15] 43,000.00T
3.75 # EA.
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL 48 |EA 400.00 19,200.00
(Actual charges to be billed at time of shipment) LA CANADA
FLINTRIDGE, CA.
Pricing is good for 60 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (9.0%)

Page 1

Total




JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date Estimate #

10/16/2014 11433

Project FOB

Expiration D... Terms Freight

07-2881U4 ONTARIO, CA

12/15/2014 Net 30 PPD & BILL

Description

Qty UM Cost Total

is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacing divided by 12 to
ixpress as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per

QUOTED BY:BENITA BLANCHARD

Subtotal
Sales Tax (9.0%)

Page 2

Total




JC Supply & Manufacturing Estimate
1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 91761
10/16/2014 11433
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 12/15/2014 Net 30 PPD & BILL
Description Qty um Cost Total
hour.
Applicable sales tax will be applied as necessary at time of shipment
QUOTED BY:BENITA BLANCHARD Subtotal $1.467.800.00
Sales Tax (9.0%) $130,374.00
Total $1,598,174.00

Page 3




JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue Date Estimate ~
Ontario, CA 91767 = o
10/16/2014 11434
909-373-1773 909-373-1785 FAX
Name / Address

FLATIRON CORP

2100 Goodyear Road

Benicia, CA 94510

Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 11/15/2014 Net 30 PPD & BILL
Description Qty um Cost Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg

***SUPPLIED ITEMS***

11% DBE MOH-YES CT# 07-2881U4 Bid Date 10/16/14 start summer

*15 and end Fall ‘16

ATTN: STEVE BELL /

CA DOT HYDROCURE RESIN WHITE 2WS IN 275 GAL TOTES 19,250| GAL 5.00 96,250.00T
CA DOT HYDROCURE WAX 20WS IN 275 GAL TOTES 44,275 GAL 3.61| 159,832.75T
LF EXPANSION JOINT ASTM D 994 *#*ASPHALT*** 1/2" X 16.8" 160,000 |LF 2.74| 438,400.00T
X 10
Lead: 3 weeks A.R.O.
FOB Pomona, C

*#4:kOQPTION ASTM D994 "RUBBER REFLEX" PRICE IS $1.96%#*#*#
FOB La Canada, CA
Lead: please allow 10-12 business days per truck load ‘
APPROX. Freight Charges CKLOAD O CW | 13|EA 400.00 5,200.00
charges to be billed at time of shipment) LA CANADA, FLINTRIDGE,
CA.
QUOTED BY:BENITA BLANCHARD Subtotal
Sales Tax (9.0%)
Total

Page 1




JC Supply & Manufacturing

. 1612 § Cucamonga Avenue
Ontario, CA 91767

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

10/16/2014

11434

Project FOB

Expiration D...

Terms

Freight

" 07-2881U4 ONTARIO, CA

11/15/2014

Net 30

PPD & BILL

Description

Qty

um

Cost

Total

APPROX. Freight Charges PER TRUCKLOAD *#***ASPHALT
EXPANSION JOINT#*#*##* (actual charges to be billed at time of
shipment) LA CANADA FLINTRIDGE, CA

4 X 30" TIE BARS BENT 10" X 20" EPOXY COATED GREEN 1.67#
APPROX. Freight Charges FOR BENT TIE BARS MATERIAL (Actual
charges to be billed at time of shipment) LA CANADA, CA.
##*DELIVERED IN 1 LOAD*#**

Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacing divided by 12 to
express as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if

15

11,700

EA

EA
EA

400.00

1,200.00

1.25|~

6,000.00

14,625.00T
1,200.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (9.0%)

Page 2

Total




JC Supply & Manufacturing

Estimate

1672 S Cucamonga Avenue Date Estimate -
Onftario, CA 91761
10/16/2014 11434
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
. Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIO, CA 11/15/2014 Net 30 PPD & BILL
Description Qty um Cost Total

applicable. A steel raw material prepay option is available to protect
pricing and control cost,

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour, Additional hours will be invoiced at $50.00 per

hour.

Applicable sales tax will be applied as necessary at time of shipment

¥ CHEMICAL ESCALATORS: Must recejve written purchase order
within 30 days of quote date. Purchase orders received after 30 day will e
subject to current market price at the time. Unless otherwise noted, prices
are FOB Pomona, CA. Delivered prices are subject TO additional fuel
surcharges (when applicable) as imposed by freight carriers, which are
beyond our-control. All other terms and conditions apply including

QUOTED BY:BENITA BLANCHARD

Subtotal
Sales Tax (9.0%)

Page 3

Total




JC Supply & Manufacturing

Estimate

16712 S Cucamonga Avenue Date Estimate #
Ontario, CA 91767
10/16/2014 11434
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
07-2881U4 ONTARIQ, CA 11/15/2014 Net 30 PPD & BILL
Description dty UIM Cost Total
re-stock fees. PURCHASE ORDER MUST BE PLACE WITHIN 30
DAYS OF TODAY'S QUOTE DATE OTHERWISE THIS QUOTE
WILL EXPIRE. A 3% ESCALATOR WILL BE APPLIED TO
MATERIAL SHIPPING 6 MONTHS AFTER ORIGINAL QUOTE
DATE AND EVERY 6 MONTHS THEREAFTER IF NECESSARY. A
RE-QUOTE MAY BE REQUESTED IF THE QUOTE HAS EXPIRED.
QUOTED BY:BENITA BLANCHARD Subtotal $721, 507’_7 5
Sales Tax (9.0%) $63,819.70
Total $785,327.45

Page 4




10/16/2014 10:33 FAX 18055840769 PRECON PRODUCTS

P’ﬂ QUOTE

P.0. BOX 8406869 SIMI VALLEY CA. 93054 - (05)-527.0841

QUOTEDATE:  10/18/2014 Quoted By:: W" = QUOTE ID: 12088
CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 10978
CONTACT: JOB TITLE; RTE 210 Pasadena to La Canada

LOCATION: Pasadene

TRACT:
P”:::-‘ CONTRACT #: 07-2881U4
il or qu.; AGENCY: Caltrans

Shipping Terms: FOB JOB BITE Price Valld Until: 12/15/2014

Payment Tarms: NET 30 DAYS Est. Ipad time from reciept of plans: VERIFIED UPON ORDE
QUOTE DETAIL
DESCRIPTION QUANTITY UNITPRICE  UNIT EXTENSION
18" RCP CL Il 2370 §18.02 FT. $42,707.40
24"RCPCL N B $2038 FT. $234 88
36" RCP CL Il ) $63.44 FT, §507,52'
CUSTOMER TO OFF LOAD 0 $0.00 FT $0.00

TOTAL - $43,449,.80

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

+ YoX(Brn) . 3415 9%

aotal  Yloals 19
NOTES: ALL RCP (S TONGUE AND GROOVE IN & LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
BE ROUNDED TO MEET STANDARD LENGHTS. ALL QUANTITIES ARE ESTIMATES: ACCEPTANCE
INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS
CALTRANS DBE # CT000851 MEE CLEARING HOUSE ¥ 91150090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND

CONDITIONS.
ByY:

PHONE: (805) 527-0841 FAX: (805) 584-0769
THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

A on5/008



To: FIW  Page 10of 1

WATER COMPONENTS & BUILDING SUPPLY, INC.

2014-10-15 22:30:17 (GMT)

44 SIMMS ST., SAN RAFAEL, CA 94901
P:415,524-8290 F:415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/15)

14152966470 From: Kiley Qlson

MATERIAL QUOTE
PROJECT: CALTRANS - 07-2881U4 H
BID# DESCRIPTION QTY | UNIT_| UNIT PRICE TOTAL
183 |12 SLOTIED cs_‘_‘%P 4GA W /6 GALVGRATE LW 45+ | LF_|§ 3303 | § 518577 5, 234 S0
163A [12° SLOTTED BAND B EA. | S 17.78 106.66
1635 |NEOPRENE GASKET 5 EA. |5 699 T84
764 |18 SLOTTED CSP (14 GA) W6 GALVGRATE ] AR | 4972 | LF |5 e s deasnszal | Ly 444, w0
164A |18" SLOTTED BAND i 180 EA. J 2000($ 3,600.00
1648 NEOF‘RENE GASKET 180 EA, $ 6.99 | § 1,258.20
§  174,885.77
STIC PIPE - CONTRACTOR TO DE INE COUNT o
166 |6 W7 CLASS 2 PERF HDPE PIPE (20 LENGTHS) U], 1 1() | #786| LF |§ 2508 e\ (425 .0
168 |6" WT B x S SOLID HOPE PIPE (20 LENGTHS) =% | 80| LF _|§ 25018 45000 (LS. OO
169 WT B x & SOUD HOPE PIPE (20' LENGTHS) - ALT RISER 12.{) 40— EE $ 250§ .366-66 BLC, o0
1694 [6" HOPE PE TEE 30 EA S 2346 | 8 673.80 '
1698 ]6‘" HDPE PE 45 DEG BEND 24 EA. $ 15451 % 370.80
169¢ |8" HDPE SPLIT COUPLER 170 EA. $ 2571% 436.90
CSP [HDPE PIPE FREIGHT 10 JOBSITE 4 EA. 3 800,00 | $ 3.600.00 |
$ 17,531.50
CUSTOMER 10 UNLOAD SUBTOTAL |$  192417.27

etals 192 U0

A A (BLY:

l
R

4, 13,95
aT,2%%: 29
(0 1.

1% %73 0Ol

Dt commi ment

{uantitios are estimates only; prices subject ta change If WCBS cost change. Cantractaf is responsilie for

erifylng types and quantities before bidding and or purchasing. Quote valii for 30 d _
‘Included. Terms: fet 30. Full T.L FOR jobsite. 10% deposit may be required when orderis placed. Subject to-

30 days.only: Sales tax not

Page 1

Qctober 18, 2014



‘ 0 Oldcastle Precast’ Do

PROPOSAL: [-210 La Canada to North Los Robles Avenue
under crossing in LA County (Contract # 07-2881U4)

October 16, 2014
To: Steve,

Oldcastle Precast is pleased to offer the following quote for the manufacture, and delivery of PJCP and
IPSR panels as follows:

Bid Item No. 123 PIJCP Panels- 34,200 CY.

e (Caltrans Design $258.45 CY / FOB Plant, add $86.83 per CY for delivery to project.
o Rapid Roadway Alternate $277.84 CY / FOB Plant, add $86.83 per CY for delivery to project. | NC S
e Ft. Miller Alternate $271.79 CY / FOB Plant. add $86.83 per CY for delivery to project.

Bid Item No. 125 IPSR Panels- 520 C.Y.

e Caltrans Design $396.83 CY / FOB Plant, add $92.60 per CY for delivery to project.
e Rapid Roadway $422.12 CY/ FOB Plant, add $92.60 per CY for delivery to project.
o Add for epoxy coated dowel bars each. ( 1-1/2” x 19” Green Epoxy @ $6.20 ea.) A—D-Ea L’B

(1-1/4" x 18” Green Epoxy @ $4.25 ea.)

520 x Y2212 = 99 g2 40 xc &

PRICE INCLUDES:
Engineering services: Detailing of Precast Pavement Slabs, calculations, submittals, details, and
production drawings stamped by California Registered Structural Engineer.
Manufactured to PCI MNL 116 and Caltrans Specifications
Production and storage capacity to meet project schedule
Take-off and Concrete quantities and sizing of panels to be provided by General Contractor.
Qty 2 Slabs per Flatbed load is factored in for Transportation of Pavement Slabs to jobsite.
All loads to jobsite are to be delivered as full loads.
Pockets for dowel bars
| |\‘ C Qty 4 Leveling /lifters for handling for adjusting Pavement Slab into final elevated position is cast in only
| f1/ for rapid roadway system.
L Tined finish at surface, smooth form finish at sides and bottom.
Oldcastle Precast standard gray concrete mix. All concrete mixes will utilize locally available materials
and achieve an average strength of 5000 psi.
Black reinforcing steel and rebar.
Prestressing of all panels.



10/16/2014 10:30 FAX 18055840768 PRECON PRODUCTS _ @ooi1/009

PIECTE
R
PRODUCTS P.O. BOX 840669 SIMI VALLEY CA, 93094 - (805)-527-0841
QUOTEDATE:  10/16/2014  QUOTEDBY:;  PatCamp QUOTE 1D: 15337

CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 13602
GONTACT: JOBTITLE: Catrans 07-2881U4 IPSR
LOCATION: Rle 210 Pasedana 10 La Canade

TRACT:
PHONE: CONTRAGT #:
FAX: AGENCY:
SHIPPING TERMS: FOR JOB SITE FRICE VALID UNTIL: 12152014
APPROX. LEAD TIME FROM RECEIPT OF
PAYMENT TERMS: NET 30 DAYS PLANE: IRIFIED UPON ORDI
QUOTE DETAIL
DESCRIPTION QUANTITY  UNIT PRIGE UNIT EXTENSION
BID ITEM #125 IND PRECAST SLAB REPLAGEMENT 520 $58448 Oy  $303919.20
S
TOTAL $303,919.20

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

NOTES: |Above Prices Include dellvery to jobsite to be ofioaded and set by others. Pansls afe bld 12X12' +/- x 8" thick.
Ourp anels will ba bullt using the “Rapid Roadway" system. Prices include 4-Gracie Leveling Lifie pet panel
and the Batra Gllde opaninga and royally. IPSR panels vdll weigh approx 15,0001bs each, Precon Preducls ls

# Callrans registered DBE,

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS
GALTRANS DBE # CT000851 MBE GLEARING HOUSE # 84150080

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE AROVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND

CONDITIONS.
BY:

PHONE: (805) 527-0841 FAX: (805) 584-0769
THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.




REINFORCING STEEL AND RELATED (PARTIAL)

INTEGRITY REBAR PLACERS

BID ITEM #
131
133
140
141
185
205
224

uom
cy
CF
LB
LB
LF
LF
LS

Qry
7,445.00
4,225.00
25,500.00
78,410.00
133.00
19,616.00
1.00

W W n

UNIT
224.4518
4.4184
1.2085
0.8168
62.2525
29.3524
10,566.9600

EXTENSION
$ 1,671,043.65
$  18,667.74
$  30,816.75
$  64,045.29
$ 8,279.58
$ 575,776.68
$  10,566.96

$ 2,379,196.65



10-16-"14 11:36 FROM- [NTEGRITY REBAR 951948772 T-426 P0002/0007 F-016

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951 -043-7772
Contractors License # 533720 DBE Cert CUCP # 34786

ESTIMATE # BID/OFFER FORM BID DATE: 9111114

BID TIME: 2PM
TO: ATTN: ESTIMATING
PROJECT NAME: DUNSMORE AVE. TO LOS ROBLES AVE.

PROJEGT LOCATION:  LOS ANGELES COUNTY, CA 07-2881U4

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for ihe above referenced
projent, subject to the terms and conditions speaified herein. Performance of tis Bid/Offer shall be governed by and in
compliance with the Concrete Relnforcing Steel Institute Manual of Standard Practices. This offer represents the full
stope and intent on the part of Integrity Rebar Placers {o provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions sel forth below.

SCOPE OF WORK / PRICE
BID ITEM DESCRIPTION QUANTITY | UNITPRICE | TOTALS
719 | CONTINUDOUSLY REINFORCED CONCRETE 760 | CY | $98.9289 | $14,839.33
PAVEMENT(BLACK BAR) EXCLUDE DOWEL BARS
' SEE OPTIONAL ADD s
720 | CONTINUOUSLY REINFORCED CONCRETE 540 | GY | $100.2008 | $62,10444
PAVEMENT — REPID STRENGTH CONCRETE
(BLACK BAR) EXCLUDE DOWEL BARS SEE
OPTIONAL ADD K=l
ADD 4-2 DWLS @LANE LINES AND TRANSFER EA | $3.4990
A | JOINTS FOB OPTIONAL
B | ADD 4-2 DWLS @LANE LINES AND TRANSFER EA | $6.66849
JOINTS INSTALLED OPTIONAL »
757 160" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN 1,000 | LF | $161.8627 | $164,985.32
FOUNDATION)
131 7 STTYRUCTURAL CONCRETE, APPROACH SLAB 7445 | OY | 52244518 | §1,671,043.37
(TYPER) o
133_| PAVING NOTCH EXTENSION FOB 4225 | CF | $4.4184 $16,667.88
140(F) | BAR REINFORCING STEEL (BRIDGE) 75,500 | LB_| $1,2085 $30,817.38
141(F) | BAR REINFORCING STEEL (RETAINING WALL) 7841 LB | 98168 $63.968.91
185 /| CONGRETE BARRIER (TRANSITION) 133 | LF_| $62.2525 | $6,279.68
196(F) | CONCRETE BARRIER (TYPE 60A MODIFIED) FOB 4339 | LF_| $11.3180 | $49,108.98
196(F) | CONCRETE BARRIER (TYPE 80A MODIFIED 1) FOB 666 | LF | $14.9872 | $0,831.60
168 | CONCRETE BARRIER (TYPE 60F MODIFIED) FOB 40 | LF_| $76.4446 | $3017.78
199 | CONCRETE BARRIER 60F) FOB 7040 | LF_| $17.1352 | $60,377.56
900 | CONCRETE BARRIER (TYPE 60) FOB 13700 | LF | go6.4764 | $121.212.63

REV. 10/28/03



10-16-"14 11:35 FROM- INTEGRITY REBAR 951943772 T-426 P0003/0007 F-016

201 CONCRETE BARRIER (TYPE 60C) FOB 310 | LF | $23.1120 $7,184.73
202 CONCRETE BARRIER (TYPE 60D) FOB 520 | LF | $8.6600 $4,603.20
203 CONCRETE BARRIER(TYPE 50W) FOB 070 | LF | $20.2262 $28,349.48
204 CONCRETE BARRIER (TYPE 80W MODIFIED) FOB 19,300 | LF | $20.1978 $663,613.08

205(F) | CONCRETE BARRIER (TYPE 7358 MODIFIED) 19616 | LF | $20.3524 $575,747.52

924 | TUNNELS AND CONTROL BUILDING 1| LS | $10,566.96 $10,666.96
TOTAL $3,448,099.71

e Pricesinclude applicable State and Local Sales Tax. .

o Prices, as quoted, will remaln firm for thirty (30) calendiar days, afier which {ime Integrity Rebar Placers feserves the right to revise this quotation.

« Pricas/Bi items quoted are not for saparate acceplance without prior approval,

s Integrity Rebar Plagers' prica is based on detailing, fabricaling and placing on a normal five (6) day, forty (40) hour work week (all Unlon contract and
natfonally recognized halidays are observed). Performance will be based on conventionsl consleuotion, tmely racelpt of (2) complete printed sels of
plans, epacifications (i addillon to CADD filas) and adequate wrilten schedules to which Integrity Rebar Placers has agreed. Contractor shall fumish
daglgn infarmation, localions of pour joints, and construction schedulss in sufficiant time fo allow for preparation and approval of submittals, plus
seven (7) working days for fabrication and delivery. Additienal lead-time wil be requlrad for special mill rolling, spirals, epoxy coaling andfor special
mesh. Contract delays of mare than forly fiva (45) days may result in additional cost of maltarials.

o SHellerresenves the rght fo rensgotiale addilonal price Increases, for any shipments and/or placing afler 5

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for holsting/lowering reinforcing steel, wire mesh,
etc, including unloading trucks, staging of reinforcing 1o points of installation (into foundations and onto elevated decks,
afc...) setling of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may
require. Gontractor to provide a minimurn of 487 hours of actual hook fime. (Hook time is the amount of time that the
hoisting hook Is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add

. (Hours andlor price provided do not Include hoistingflowering for F.O.B. trucks jobsite maferial

$
and/or setiing of tied and stockpiled cages or mats).

SPECIAL NOTES:

Payment and Performance Bonds may be provided at .1% if necessary.

Night work is excluded except by additive guote.
Approach slabs Ued at designated yard, at job site. (built and stockpiled only). Contractor to provide don age

for mat assembly. All couplers and rods for stage construction excluded. Additional add for epoxy coating will
apply if required.

4. Optional add for Barriers type 60 If installed add $316,213.00 Barriers type 60 Tied laps at point of
installation for slip form. Additional stirrups or rack bracing not shown for formed in place excluded.

© A=

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010
Plans/Drawings: Bid Set

Addenda: # 1-4

Architect/Engineer: Callrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof ather than mill test reports. (Rebar, mechanical couplers
andlor welded hoop test bar semples to be provided F.OB. trucks jobsite).

2. As-Built Drawings (Shop Drawings).

REV. 10/28/03




10-16-14;01:43PM; ;

RTINEZ sTEEL'i CORPORATION

MaA

9249 9L-ouee 07 VBl
1420 N. Claremont Blvdl, Suite 108-A » Claremont, CA 91711 = Offica; $5T 4455093 « Fox 951 4453053
BID PROPOSAL
October 16, 2014 Page 1 0f 8

To:  All Bidding Contractors
Attention:  Estimating Department

Project Name: CT 07-288144, Route 210
Pasadena, CA

Martinez Steel Corporation (MSC) in compliance with your Invitation to Bid proposes to furnish and/or
install reinforoing material in accordance with the Manual of Standard Practice of the Concrete
Reinforcing Steel Institute (CRSI) and the following exhibits:

EXHIBIT A - Price Schedule
EXHIBIT B ~ Bid Documents
EXHIBIT C ~ Scope of Work
EXHIBIT D - General Conditions

This proposal is firm for fifteen (15) days from the above date and shall be considered null and void after
such time. Please contact the undersigned marketing representative if you require a proposal extension.

Sincerely,
TINEZ STEEL CORPORATION

Harry Williams
Vice President of Operations

DBE CERTIFIED — CALTRANS
MBE CERTIFIED ~ CITY OF LOS ANGELES
SBE CERTIFIED - STATE OF CALIFORNIA
SBE CERTIFIED BY METRO/MTA

Affirmative Action/EEQ Employer

Conlroglor Licanss # 708227 » Affirmalive Actian/EEQ Employar



10-16-14;01:43PM;

BID ITEMS:

# 3/ 8

Page 2A

For all work described in the bid documents and subject to the conditions of this proposal MSC agrees to

perform all work for the following prices:

= F
""E
2
e

Item Estimated Unit
Concrete Paving 150 cy 96.00/cy.
60" CIDH Pile 1,090 If 202.00/1f
Approach Slab 7445 cy 252.00/cy.
Minor Cong[gtefFOB- 294 ¢y 92.00/cy
Paving Notch | 4225 cy 6.00/cy
Bridge 25,500 16 B84/1b
Retaining Wall 784101b J3/b
el L 400 ey 49.00/cy
Slope Paving/FOB 920 cy J2/cy
Minor go.ucretefFQE 300 s TJ2/sf
Barrier 1331f 291f
Crash Cushion Sea 236..09_[&&
Barrier Type 60/FOB 4.3391f 9.00/If
Berrier Type G0A/FOB 656 If 15,00/1f
Barrier Type 60F/FOB 40 If 39.00/1f
Barrier Type 60F/FOR 2,940 1f 9.001f
r Type, 13.700 If 7.00Af
Barrier Type 60 3101f 17.00/if

Total

$ 14,400

$___ 220180

s__e7%. | 3l )40
$___27048

$ 25350 3‘%,|5||7‘I+
$ 21,420

$ 57239 . 30
$____19.600

662

$ 65.016
s___a57 2057

$__ 1180

39051
$ 9,840
$ 1360
$___ 26460
$___ 95900
$___ 5270



10-16-14;01:43PM;

BID ITEMS:

Page 2B

For all work described in the bid documents and subject to the conditions of this proposal; MSC agrees to

perform all work for the following prices:

Item No. Item Estimated Unit
202 Barrier Type 60D/FOB 520 If 5.00/1f
203 Barrier Type 60W/FOB 970 1f 21,004f
204 . Barrier Type 60W/FOB 19.300 If 22 00/1f
: gggm_ Bérrier Type 7368/MOQD 19,615 If 26.001f
224 Tunnel & Control Bldg. Lump Sum
ADD: TOTALHOOK HOURS 399

~otal™ fﬂ21‘50(‘710‘5@‘\

Total

§ 2,600
$___ 20370

$ 424,600
$__ 509990
S 1997 ~

\

4/
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LOS ANGELES DISTRICT
12200 Bloamfield Ave,
Senty Fe Springs, CA

90670-0150
e (5621 828-1128
Fax [562] B64-8970
GRIFFITH Licensa #88 @
COMPANY P o T
To: Fatiron West Contact: Tony
Address: Chino Hills, CA Phone: 909-597-8413
Fax: 909-597-8635
Project Namea: (07-2881U4) RTE 210 PavementReplacement{Minor Concrete)Subs Bld Number:
Project Location:  RTE 210 Pasadena To Glendale, Pasadena To Glendale, CA Bid Date: 10/16/2014
Addendum #: 4
|Ttem # Item Description Estimated Quantity Unit Unit Price Total Price|
2 168« Install Grated Line Drain: Provide & Install Black Cast 2,730.00 LF $47.80 $130,494.00
Iron Grated Line In Channe! Lining, Weekday Working
X Hours /
170 ¥~ 6" Concrete (Channet Lining) Type A Drain, Includes 400,00 CY $428.80 $171,520.00
Rebar , (Week Day Working Hours)
71 = Slope Paving (Concrete): Natural Color, Broom 920.00 CY $321.53 $295,807.60 /
Finigh; No Color Per Specs/Plans; Week Day
% Working Hours; 441010 Wiremesh J
173 Minot Concrete (Gutter) (LF) 520,00 LF $19.20 $9,984.00 o
174~ Minor Concrete (Driveway) 60.00 CY $229.50 $13,770.00 7
175 ' Minor Concrete (Stamped Concrete): Natural Color 76,900.00 SF $12.25 $942,025.00
Concrete, Week Day Working Hours; 441010
Wiremesh, Staining Concrete Surface Included. o
176 v~ Minor Concrete (Curb, Sidewalk & Curb Ramp) Regular 150.00 CY $596.50 $89,475.00
Daytime Working Hours /
184 v~ Vegetation Control (Minor Concrete) Weeknight Warking 5,230.00 SY $32.66 $170,811.80
. Hours
193 €r i t-8"-PCC GO0 EACH——$1985:00———311934:00~ -
Relnforced Concrete Pads
Total Bid Price: $1,835,821.40
Notes:

« Prices are valid to 12/31/17; All work installed after this dated is subject to price Increases.
Excluded: Painting, All Calor in Concrete(not on Plans), Meving K-Rail, Vapor Barrier, Weekend Work, Stalning Gatvanized Ttems, Barricading/Traffic
Control/Fagaing
Move-Ins: One Move Siope Paving; One Move Gutter; One Move Driveway; Two Moves Stamped Concrete; One Move Channel Lining; Five Moves
Vegetation Contol; Two Moves Curbs & Ramps. :
Concrete Washouts Included
Subcontractors: Concrete Coring, Paramount , Ca $37150.00 Concrete Sawing
RR Leonard Co, Santa Fe Springs, Ca $46660.00 Reinforcing Steel
Techno Coatings, Anaheim, Cal § 192250.00 Stamped Concrete Color Staining

ACCEPTED: CONFIRMED:

“The above prices, specifications and conditions are satisfactory and GRIFFITH COMPANY

are hereby accepted.

Buyer:

Signature: Authorized Signature: W}

Pata of Acceptance: Estimator: Pete Jezowski
afezowski@griffithcompany.net

10/16/2014 9:12:33 AM Page 1 of |
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CORPORATE UFRICE

3050 E. Birch Strast

Brea, CA 52821 A
[714] 884.5500

Fax [744) 854-6754

Cmmr.m

1126 Garrler Parkway Ave.
Bakerafleld, CA $3208
[881] 302-8840

Fax [B61] 3853-8525 ‘

SaurHeRN REGION

12200 Bloomfleld Avo,
Ssnta Fe Springs, CA 90870
[582] 928-1128

Fax [582] BB4-B870

STRUCTURE DIISION
3050 E. Birch Streal
Brea, GA 92621
[714] BB4-5500

Frx [714] B64.0227

UnperReROUND Division
3050 E. Biroh Stract
Brea, GA 82821

[714) 884-5500

Fax [714) 854-0220

LARD=cAPE Dnesion

12200 BloomTleld Ave.
Santa Fo Springe, CA BOGTO
[562] 9251128

Fax [562] B63-3488

CanNcRETE DMSION

-12200 Bloomfleld Ava,
Sanla Fe Springs, CA 80670
(582] 828-1128

Fax [662) B84-BB70

www griffithcompeny, net

Contractors
Licenze #63

“.__‘
GRIFFITH

(07-2881U4) Rte 210, Pasadena, Glendale
COMPANY

EXCLUSIONS:

SAWCUTTING, REMO' GRADE FROM +/- 05", BASE, COMPACTIO CKFILL, TRAEFIC
CONTROL, BARRICADES, MATERIALS TESTING, MOISTURE/ROOT BARRIER, PRE SOAK,
SOIL STERILA LIST CONTROL, HIGH LY CONCR NIGHT LIGHTS, BASED O

EXCLUSIONS, TERMS AND CONDITIONS AS NOTED.

NOTE:
GENERAL TERMS AND CONDITIONS

1. Prices valid to 12/1/17. Based on Minor Conerete sack type 2 concrete. All work done aftar that date is subject to
escalation. If new prices sra not accapted, buyer agrees to pay entire progress amount including ratertion in full within thirty

days. Amount to be determined by flald measurement. Includes a maximum of AS SHOWN move-ine as noted.
Additional move-ins et $3500.00 each itemn. Bond is NOT INCLUDED; ADD 1.0% for Bond.

2. Unless otherwise noted, the preparation of tha compacted sub-grade to within .05 of a foot to the satisfaction of City,
County, or State requirements shell be done by others. Not responsible for damage to concrete caused by compaction
failure, expansive soll, erosion, or any other soll condiion not specifically mentioned, Backfill by others. Unsuitable soll,
Including rocks, boulders, ete, to ba removal by others, Soil for fine hand grading fo be supplied at locstion by others, This
company dees not assume responsibility for damage to wiring, underground piping and any other item of a similer nature.

3. Quantities shall ba datermined by physical field measurements and In accordance with the mathad of computation
usad by the State Department of Transportation where such methods are applicable. No aliowance will ba made to buyer for
lebor, matarial, repalrs or alterations performed, furnished or made without our prior written consent. Buyer agrees to protect
our work from others, Including damage by vehicles, pedestrians, or praffiti marks. Griffith is not responsible for any damage
to Its work caused by others,

4, The buyer agrees to furnish pemits, engineering, marked line and grade stakes, adequate plans and access for
heavy egquipment, including roadway to +~ 0.5 ft. to accommodate extruzion machine, Roadbed access to be made level,
firm and accessible for all types of equipment required to perform work, including, but not limited to removal of
rocks and boulders, sandy soll and wet soll, and K-Rall/Barricades.

5. OVERDUE ACCOUNTS WILL BE CHARGED (1) ONE PERCENT PER MONTH INTEREST, plus collection costs
including raseonable attorney’s fees incurred to collect, If at any time, in our opinien, the financial responsibility for the buyer
becomes impaired or unsatisfactery, or payments are hot made as scheduled, we reserve the right to stop werk, and demand
payment in full, including retentions, and require payment in adyance on any other work. If there is any work stoppage fora
period of sm. then all unpaid work, including ratentlons, shall be paid in full upon five (5) days written notice.

6. Ald depressions are to be locsted by others and wa assuma no responsibility for size and location of same.

7. This bid is subject o acceptance within (30) thirty days of its date,

£, Griffith is not responsible for barricading or traffic contral.

9. Grifiith will furnish the insurance raquired by the specifications, however, we will state on the certificate of Insurance
thet the certificate Is subjact to the terms, conditions, end excluslone stated In the fisted policies, The prices quoted on this
proposal are based upon the use of this form and fts tarms and conditions as a geverning contract and on the premise that
each phase of the work can be completed at one time, i.e., curbs, one trip, x gutter, one trip, sidewalk and driveway, one trip.
Note: This bid includes only these ftems indicated at unkt pricas and does not include the construction of any related work not
specifically mentioned and itemized. Related work includes, not by wey of limitation but by way of explanation, such tems as
A.C. paving, grading and removal of concrate, relocation, removal or Installation of utilities, irrigation works, pipelines,
Iandseaping or planting, soil sterilization, moisture barrier, aggregate base, fugitive dust control, presosk of grade, and local
depressions and transiion curb and gutter at returns, inlets, and culverts.

TERMS, Net cash. Payments on completed jobs, or prograss blliings 80% are due on the 10th of the month following
Instaliation. Entira amount Is to be paid within 30 daya after completion of the above work. When accepted by the buyer this
bid constitutes a firm contract batween both parties hereto for all labor and materigls hereln referred to according to the terms
a;lr; conditions herein set forth. When accepted, payment Is dua par the terms regardiess of acceptor's noncallection from
cthers. N

Buyer : -
Date ay%gm%

ACCEFTED:

Griffith Compeny e en equal opportunity employer and an employee-cwned company.



Torres, Robert

“

From: Mendez, Tony

Sent: Thursday, October 16, 2014 1:04 PM
To: Torres, Robert

Subject: FW; Rte 210

From: Jezowski, Pete [mailto:Alezowski@GriffithCompany.net]

Sent: Thursday, October 16, 2014 12:59 PM
To: Mendez, Tony
Subject: Rte 210

Tony, Revised: Item 171: $308.50 v
Iltem 175:$ 11.95
PJ

Griffith Company is an employee-owned company and an equal opportunity employer

CONFIDENTIALITY NOTICE

This message and any attachments are intended only for the use of the addressee
and may contain information that is privileged and confidential. If the reader
of the message is not the intended recipient or an authorized representative of
the intended recipient, you are hereby notified that any dissemination of this
communication is strictly prohibited. If you have received this communication
in error, notify the sender immediately by return email and delete the message
and any attachments from your system.



10/16/2014 09:37 FAX 818 834 8618

11861 Branford Street

Sun Valley, CA, 91352

Phone (818) 834-6199

Fax (818) 834-8618

License No. 421823 A, C31, & C32

Caltrans Certified Small Businsss #0023707
We are an equal employment opportunity Co.

STERNDAHL ENT INC

@ooi/002

Sterndahl

Enterprises, Inc.

e

-%_______’,
To: ESTIMATING: From: Dsnny Stemdahl
Fax: Pages: 2
Phone: Date: 10-16-14
Ra:  CALTRANS #07-2881U4 RT. 210 €C: Stemdahl Job File
CUrgent & ForReview [l Pipase Comment L[] Pisase Reply [] Pisase Recycle
® Comments: SEIBID NO 14-800
EST,
ITEM. DESCRIPTION UNIT QTY PRICE TOTAL
1 LEAD COMPLIANCE PLAN v LS 1 $850.00 $8560.00 -]
34 REMOVE PAINT STRIPE «~ LF 701000 | $0.23 | $161,230.00 1
35 REMOVE THERMO STRIPE LF 340000 | $0.23 | $76,200.00 |
36 REMOVE THERMO MARKING f, ) SF 1840 $1.50 $2,760.00 {
7 & REMOVE PAVEMENT MARKER A 21700 40 $8,680.00 ']
v HIGH-E RICTION GURFAGE TREATMENT—— o %—&aq—mg”_%mﬁ
06 | 4"THERMO STRIPE ~_ LF__["307000 | $0.24 | $73,680.00 | & *L.wb?_, B
207 8" THERMO STRIPE ~ LF 38100 | $0.50 | $19,050.00 .| s e
06 | & BROKENTHERMOSTRIPE12-3 «” | LF [ 25800 | $0.50 | $12,90000 ~ ‘
209 | THERMOPLASTIC PAVEMENT MARKING <]  SF 6030 $2.80 $17,052.00 ] |
210 |  4"BROKEN THERMO STRIPE 36-12 LF 358000 | $0.14 $50,120.00 .}~
211 4" BROKEN THERMO STRIPE 17-7 ./ LF 9580 $0.14 $1,342.60
212 8" BROKEN THERMO STRIPE 3612 LF 1950 $0.60 $976.00 1
214 PAINT STRIPE 2 COAT v~ LF 1110000 |  $0.07 $77,700.00 1
215 | PAVEMENT MARKER NON-REFLECTIVE EA 20900 | $1.10 $32,800.00 /|
216 | PAVEMENT MARKER RETROREFLECTIVEY]{ FEA 21700 | $2.20 $47,740.00 4
GRAND
TOT, $1,181,351.60

—total:

Stemndahi Emerpriges, Inc. TERMS AND CONDITIONS to follow.

HS, A0 fo1d) iz -8

Dl o=

Page 1of 2




1p/15/2814 12:37 6194221464 PAGE B81/01

Payco Speéialties',!n“c. | 1o ~1b

Highway - Airport - Parking Lot - Signage - Striping & Marking Remaovals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL : =
FEDERAL Ve ?1

Projeat Desaription: 07-2881U4 RT-210 LA COUNTY " 1®id Date: 10/16/2014
Contrac Time Limit: 640 w0 Liquidated Damages: NA perC.OJAddendums Noted:  2F

s | - o

1 LEAD COMPLIANCE PLAN (PORTION) 1.00 LS H) 2,6000D| 8% 2,600.00

e CHANNELIZER ASURFAGE-MOUNTED). 1,560.00}—BA——4 5 400045 63,200.00

34 |REMOVE PAINT STRIPE 701000000 _LF__Is 030§ 210,300.00

35 = |REMOQVE THERMO. STRIPE 340,000.00, LF $ 03518 118.000.00

36 [REMOVE THERMO. MARKING 140000 SF s 1.25 % 2.300.00

a7 [REMOVE PVMT. MARKER 2170000 EA  |s 050{$ 10,850.00

—gp=—{REMOVE CHANNELIZERS 17000 —EA—$ os01s toz ot

| 2061 4" THERMO, STRIPE aoro0000] L |$ 022|s 67,640.00

207 {8 THERMO. STRIFE ag100.00] LF  |$ [l H 26,870.00

208 {g-memo. STRIPE (BKN. 12:3) 2580000 LF |5 040]s 10,320.00

209 lH_E_RMO- PVMT. MARKING 6,080.00 SF $ 300]8% 18,270.00

210 4" THERMO. STRIPE (BKN. 38-12) 356,000.00) LF $ 018§ 57,280.00

211 |4 THERMO. STRIPE {BKN.17-7) 9590000 LF _|s _060]$ 5,754.00

212 {8" THERMD. STRIPE (BKN. 35.-52) 1,950.00} LF $ D261 S 487.50

213 |PAINT STRIPE (1-COAT) 3ss00000l LF  |s 040)s 35,800,00 [— o

214 | |eAinT sTRIPE (2-COAT) 0,000 | ses00000 s 0sz)s . -12220000()%2 200,00

216 |PVMT. MARKER (NON-REFL) 20g0000] EA s 0s0{s 26,910.00

216 |PVMT. MARKER (RETROREFL) 21700000 €A | 280 |3 60,780.00

228 J_M@luzmon (PORTION) 1000 18 Is 30.00000]$ 30,000.00

' s
NQTE |WE WILL NEED 60+ SHIFTS OF TC $ -

STIPULATIONS: ECIP! ESP FORALL STIPULATIONS N HEREQN v
* Edta Work exceeding 25% of Fngirear’s estimale shall be psid al tonfract unit prics or an spreed upon price by the Prime Conlractlor.
* A sifned Purchase Order of Subcontéact is roquired priof o ey work associated with this Proposal.
® fhis Propesatis based on an B hour Shil per workoay, any overtime (premium tme) wil be paid by the Pnme Conlraclor,
* This Proposal is vaiid for 30 days aflar the bid data. -
* it acospted, Uhs Proposal wi be INcorporated s an EXHbi to the Gontract of Purchase Qrde. T 0 \ | T 62 ’ L+ I o
* A minimum of 16 working days schedule nstice Is required AFTER ALL PAPERWORK IS COMPLETED. G ) *
* Bond cost 1o be paid by Prime Genbractor,
 * Industry standard tasyrance avallable up to $5,000,000,00 LIMIT. Reilroad insurance EXCLUDED
* A Mabilization ] Movae.In Is Aﬂy VAIK accomplishea thraugh consecullve shifis. Unavallable work and all exirassork wAll be chamgd
addiional mebilizaions ugon.completion.
EXCLUSIONS: =
PLANS.PERMITS-L.D.S-TRAFFIC CONTROL.- SWEFPING-STATIONING-ENGINEERING..
INCLUSIONS:

& of Workng Days 10 Compiete our Wrk: 70 # of Mowe-in's Allotled; 8 Addi Move-In's; § 3.500.00

BID AMOUNT: $ 876,243 .50 3*‘*;‘,;’ ESTIMATOR: 6t 7AvLOR
AT Ly

i
T4

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (819) 422-9204 / Fax (619) 427-1620
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i i -786-9081 2
Oct 1414 03:28p Abrasive Blasting Ssivice 951-786-90 p

Abrasive Blasting Service
5465 24™, St. Riverside, CA. 92509
951-683-4692 / 951-786-9081
SLEB No. 76558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Caltrans No 07-28810U4
07-LA-210-R16.1 /R25.8
Bids on 10-16-14

f Tem | Unitof | Est Qiy. | UnitPrice | hem Towl
Lump .

01l 070030 | Lead Compliance Ptan , B LS Sam | 200000LS | 2,000.00
134 150711 _| Remove Yellow Thermoptastic Traffic Stripe ( Hlazardous Waste) LF | 699,000 20LF | 139,800.00
[357 150714 | Remove Thenmopiastic Traffo Siripe LE | 340,000 29LF | 98,600,00
|

36 150715 | Remove Thermoplastic Pavement Marking SQFT 6,090 S50 SQFT 3,045.00

|
37 150722 | Remove Pavcment Marker EA 66700 30EA | 20,010.00 |

Total price for all items shown above § 263,445.00

Our bid includes all labor, tools, materials znd equipment necessary to complete our scope of work.
This bid is for the removal of harardous material and includes clean-up for our scope of work only

Bid includes multiple shifis in a two year period to complete our scope of work. Delays in work cansed by traffic control

Or any reason other than by A.B.S will not be held against A.B.S. AB.S reserves the right to charge for down time due to
traffic control or for anv reason other than by A.B.S..

Lead compliance plan inciudes up to (3) persons attending in Riverside a “Lead Awareness Class™. Should Contractor or
State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra
$1500.00. An alternate to these options is to have ABS Lead Foreman hold a “tail gate” class prior to removal which meels
Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (IX1XB).

Bid excludes Traffic Control, Temporary and/or Painted Markings
Contractor must provide d site for waste and dispose non haz-waste within contractors nommal waste m
Abrasive Blasting Service requires a 14 business day notice prior 1o the start of work

Prime Contractor provides bond. Our bond rate is 3%

t. schedule

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including
equipment, shali comply with all City. County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and
all applicable codes, standards, and laws of the latest editicn as specified m the codes, standards and reference specifications.

Quotation: We propose to fumish ail matenials, equipment, and all labor necessary to eomplete the work as specified and/or
amended in this proposal for the sum specified above.

Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A B.S. is hereby authorized to complete work as specified and/or amended in the above proposal, We agree to pay
the amount quoted herein including any mobilization and or shifi guarantee that is listed above for said work.

Name of Company Authorizing Signature Date




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

Attachment D

D. List the names and dates of each publication in which a request for DBE
participation for this project was placed by the bidder. Attach copies of
published advertisements or proofs of publications:

Publications Dates of Advertisement

Minority Bidder’s Bulletin Posted 8/4/2014, 8/7/2014, 8/11/2014,
8/14/2014, 8/18/2014, 8/21/2014,
8/25/2014, 8/28/2014, 9/1/2014, 9/4/2014

SBE Weekly Posted 7/30/14 online & 9/10/2014 to reflect
new bid date. Ad to run through bid date.

Construction Bid Source Posted 7/30/14 online & 9/10/2014 to reflect
new bid date. Ad to run through bid date.

DBEGoodfaith.com online Posted 7/30/2014 online & 9/10/2014 to reflect
new bid date. Ad to run through bid date.
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PUBLICATION AFFIDAVIT  FILE COPY
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA - . F | L = D)
> Suzie Davidson /Ar Director

REQUEST FOR CERTIFIED DBE SUBCONTRAGTORS & SUPPLIERS:

ROUTE 210 PAVEMENT REHABILITATION, CONTRACT NO, 07-28810U4
LOCATION: LA CANADA, FLINTRIDGE, GLENDALE, AND PASADENA, CA
OWNER: CALTRANS

BID DATE: SEPTEMBER 11 2014 AT 2:00 P.M.

Quotas requested fox, but not imjted to, the following types of work:

+ AC Dike = Construction Area Signs * Joint Seal * Pipe Supply

= Aggregate Supply * Control Building « Landscape & Irrigation = Fre/Post Const.

« Aaphalt Paving * Doors and Gates = Materials Trucking Surveys

+ Bridge Deck Surface « Drill and Bond Dowel | + Metal Roofing * Precast Concrete
* Bridge Demuolition = Electrical = Minor Concrete * Reinforcing Steel
= Building Masonry * Erosion Control = Misc, Iton and Steel =~ Roadside Sign

= Clear and Grul * Fencing and Railing » Overhead Signs * Rock Slope Prot. |
= Cold Plane AC * Grind PCC * Painting » Slope Paving

* Conmgrete Barrier « Guardrail * PCC Bupplies . * Street Sweeping

« Conecrete Supply ! = Striping

Planx: and specifications can be downloaded, at no cost, from the Caltrans welb site at:

hete: / /www.dot.ca.gov /hq/esc/oe/ project ads/addenda/07/07-2881U4./. Additionally, plans and
specifications are available at Flatiron's Chino Hills and San Marcos offices. Please gell to make an

appointment to view plang and specifications.

Assiatance in obtaining bonding, lines of ¢tediy, insurance, equipment, sup lies and materials is available

upon request. Flatiron analyzes and considers each DBE quote, ingluding those that are broken down into

ceonomically feasible units to facilitate bidding., Quotations must be valid for same duration as specifiod
' E b

by Owner for contract award.

m&_qmggi% Notwithstanding any contrary language in a bid to Flatiron West, Ing. ("P‘laﬁ;;pn") or
any prior course of dealing botween Flatiron and a bidd&ar, and unless waived in writing by Flatiron, Flatiron

reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidder’'s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiton will reimburse the bond premium at actual cost not to exceed 3%.
The surety on the bonds must be a California admitted surety. s

Non-D) ul 5: Indieate 2nd tier DBE participation offered on your quotation as it will be

evaluated wi ouyr price, :
yoRre FLATIRON WEST, INC:
1770 La Coszta Meadows Drive, San Marcon, CA 92078
Phone (760) 916-9009 » Fax (760) 4714860
Contact: Jannette Cartey, Eptimoting Administrator
Email: jearter@flatironcorp.com
An Equal Opportunity Employer

The undersigned decldares:

1 am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
1 am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, atrade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

| declara under penallty of per]::? that the foregoing is true and correct. W wmgg&z
a

Executed at San Diego, Califo
signature

DATES PUBLISHED

Khh%?ﬁih% Aol sl alully | lelH,-%hzl,hh}5"5);4¢‘ih1;¢

TRADE PUBLICATION FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ hiutp://www.goodfaitheffort.com
16885 W. Bernardo Dr., Suite 335, San Diego, CA 82127 « Phone No. (858) 487-2600 * Fax Nurnber (858) 487-3500

Lo




SMALL

BUSINESS

EXCHANGE

PROOF OF PUBLICATION
(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. Iam over
the age of eighteen years, and not a party to or interested in the above matter. 1 am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sheinc.com on the following date(s), to wit:

7/30/2014 . 9/11/2014

I declare under penalty of perjury that the foregoing is true and correct.

7/30/2014

at San Francisco, California.

7 Mt

(Signature)

Executed on

Insertion #

Corporate Office

P. O. Box 190668 - San Francisco, CA 94195-0668 Fhone (415) 778-6250 Toll Free (800) 800-8534 FAX (415} 778-6255
Proof of Publicaion - sbeinc.com
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Add Ad Request View Ads Add Ad

v Ad Categories

Title: FLATIRON WEST, iNC. - Route 210 Pavement Rehabilitation, Contract No. 07-2881U4

Date Posted: July 30, 2014

Expiry/Bid Date: September 11, 2014
Sub Bid Request Category: Sub Bid Requesis
Price: 0

Email Address:

Address1: 1770 La Costa Meadows Drive
Listed under sites: SBEInc

City: San Marcos

State: CA

Zip Code: 92078

Country: United States

Phone:(909) 597-8413

Status: Active

Description:

REQUEST FDR CERTIFIED DBE SUBCDNTRACTDRS & SUPPLIERS: Route 210 Pavement Rehabilitation, Contract
No. 07-2881U4 Location: La Canada Flintridge, Glandale, and Pasadena, CA Owner: Calirans Bid Date: September 11,
2014 at 2pm Quotes requested for, but not limited to, the following types of work: « AC Dike » Construction Area Signs «
Joint Seal « Pipe Supply + Aggregete Supply « Control Building « Landscape and Irrigation « Pre/Post Construction
Surveys « Asphalt Paving » Doors and Gates * Materials Trucking - Precast Concrete = Bridge Deck Surface - Drill And
Bond Dowel - Metat Roofing + Reinforcing Steel - Bridge Demolition » Electrical » Minor Concrets - Roadside Sign »
Building Masonry - Erosion Centrol « Miscellaneous Iron And Steel - Rock Slope Protection « Clear and Grub » Fencing
and Railing « Overhead Signs - Slope Paving * Cold Plane AC - Grind PCC « Painting » Street Sweeping « Concrate
Barrier » Guardrail - PCC Supplies + Striping » Concrete Supply Pians and specifications can be downloaded, at no cost,
from the Caltrans website at: hitp:/Awww.dot.ca.govhg/escloe/project_ads_addenda/07/07-2881U4/. Additionally, plans
and specifications are available at Flatiron's Chino Hilis and San Marcos offices. Please cail to make an appointment to
view plans and specifications. Assistance in obtaining bonding, lines of credit, insurence, equipment, supplies and
materials is avaiiable upon request. Flatiron analyzes and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by
Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, inc.
(‘Flatiron™) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron
ressrves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide
payment and parformance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to
Flatiron. Fletiron will reimburse the bond premium at actual cost not to exceed 3%, The surety on the bonds must be a
Califomia admitted surety. Non DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered oh your quotation as it
will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos CA 92078 Phone
(909} 597-8413 / (909) 597-8635 Contact: Sandra French, Estimating Administrator Ematl; OCLABids@flatironcorp.com
An Equal Opportunity Employer

Header Content:

Image File: Flatiron 6374857384.qif

l1of 1 7/30/14,3:21 PM



Flatiron_6374857384.gif (PNG Image, 1068 x 991 pixels) bttp://www sbeinc.com/files/Classified/Flatiron_6374857384 gif

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 210 Pavement Rehabilitation, Contract No. 07-2881U4
Location: La Canada Flintridge, Glendale, and Pasadena, CA

Owner: Caltrans
Bid Date: September 11, 2014 at 2pm

Quotes requested for, but not limited to, the following types of work:

. ACDke . Construction Area Signs ,  Joint Seal . Pipe Supply

. Aggregate Supply . Control Building . lLandscape and Irigation . Pre/Post Construction Surveys
« Asphalt Paving . Doors and Gates . Materials Trucking . Precast Concrele

. Bridge Deck Surface . Drill And Bond Dowel . Metal Roofing . Reinforcing Steel

. Bridge Demoiition . Electrical . Minor Concrete « Roadside Sign

. Buiding Masonry . Erosion Control . Miscellaneous lon And Steel ., Rock Slope Protection

« Clear and Grub . Fencing and Railing . Overhead Signs . Siope Paving

. Cold Plane AC +  Grind PCC . Painting . Street Sweeping

. Concrote Barrier . Guardrail «  PCC Supplies »  Stiping

. Concrete Supply

Plans and specilications can be downloaded, at no cost, from the Caltrans website at:
hitp //iwww dot.ca.govihg/esc/oa/project_ads addenda/07/07-2881U4/. Additionally, plans and specifications are available at Flatiron's
Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specificalions.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is avaitable upon roquest. Flatiron analyzes
and considers sach DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations
must be valid for same duration es specified by Owner for contract award.

Borx Requirements: Notwithstanding any contrary language in e bid to Flatiron West, inc. ("Flatiron™) or any prior course of dealing
betweon Flatiron and e bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide peyment and performance bonds assuring bidder's obligations to Flatiron
hﬂnmuiﬂﬁperoentotmebidmnaﬁron. Flatiron will reémburse the bond premism at actual cost not to exceed 3%. The suraty
on the bonds must be a Califonia admitted surety.

Non DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation as it will be eveluatad with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos CA 92078
Phone (309) 597-8413 / (909) 597-8635

Contact: Sandra Fronch Estimating Administrator

lofl 7/30/14,3:21 PM
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STATE OF CALIFORNIA, SS
County of San Francisco

[ am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sbeinc.com on the following date(s), to wit:

7-30-2014 L 10-16-2014

I declare under penalty of perjury that the foregoing is true and correct,

9-10-2014

at San Francisco, California.

//%a./

(Signature)

Executed on

Insertion #

Corporate Office

P. O. Box 190668 - San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255
Proof of Publication - sbeine.com
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Title: FLATIRON WEST, INC. - Route 210 Pavement Rehabititation, Contract No. 07-2881U4
Date Posted: July 30, 2014

Expiry/Bid Date: October 16, 2014

Sub Bid Request Category: Sub Bid Requests
Price: 0

Emall Address:

Address1: 1770 La Costa Meadows Drive
Listed under sites: SBEInc

City: San Marcos

State: CA

Zip Code: 92078

Country: United $tates

Phone:(909) £597-8413

Status: Active

Description:

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 210 Pavement Rehabilitation, Contract
No. 07-2881U4 Location: La Canada Flintridge, Glendale, and Pasadena, CA Owner: Caltrans Bid Date: September 11,
2014 & 2pm Quotes requested for, but not limited to, the following types of work: « AC Dike » Construction Area Signs -
Joint Seal « Pipe Supply * Aggregate Supply « Control Building - Landscape and Inigation » Pre/Post Construction
Surveys « Asphait Paving « Doors and Gates + Materials Trucking « Precast Concrete » Bridge Dack Surface = Drill And
Bond Dowei - Metal Roofing « Reinforcing Steel « Bridge Demoiition = Electrical « Minor Concrete « Roadside Sign +
Buiiding Masonry + Erosion Controf » Miscellaneous Iron And Steel « Rock Siope Protection = Ciear and Grub = Fencing
and Railing *» Overhead Signs » Siopa Paving - Cold Plana AC - Grind PCC - Painting ~ Strest Sweeping « Concrete
Barrier - Guardraii « PCC Supplies « Striping - Concrete Supply Pians and specifications can be downloaded, at no cost,
from the Caitrans website at: http:/Mww.dot.ca.govihglescioe/project_ads_addenda/07/07-2688114/. Additionaily, ptans
and specifications are availabie at Fiatiron’s Chino Hills and San Marcos offices. Piease cali ic make an appoiniment to
view plans and specifications. Assistance in obtaining bonding, lines of ¢redit, insurance, equipment, supplies and
meterials is available upon request. Fiatiron analyzes and considers each DBE quote, inciuding those that are broken
down into econormicaiiy feasible units to facilitate bidding. Quotations must be valid for same duration as specified by
Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, inc.
(*Flatiron”) or any prior course of dealing between Fiatiron and a bidder, and unless waived in writing by Fiatiron, Fiatiron
raserves the right, pursuant 1o Public Contract Code section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's obligations to Fiatiron in the amount of 100 percent of the bid te
Fiatiron, Fiatirorn will reimburse the bond premium at actuai cost not to exceed 3%. The surety on the bonds must be a
Califomia admitted surety, Non DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it
will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos CA 92078 Phone
(909) 597-8413 / (909) 597-8635 Contact: Sandra French, Estimating Administrator Email: OCLABids@flatironcorp.com
An Equai Opportunity Employer

Header Content:

Image File: I h -09- .Dn

http://www.sbeinc.com/cmsadmin/index .cfm?fuseaction=classif...

Logout

FORM BUILDER

9/10/14, 4.07 PM
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REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 210 Pavement Rehabllitation, Contract No. 07-2881U4
Locstion: La Canada Flintridge, Glendale, and Pasadena, CA

Owner: Caitrans
Bid Date: October 16, 2014 (Per Addendum 2)

Quotes requested for, but not limited to, the foliowing types of work:

« ACDike . Construction Area Signs .,  Joint Seal . Pipe Supply

. Aggregate Supply . Control Building . Landscape and Irrigation . Pre/Post Construction Surveys
. Asphalt Paving . Doors and Gates . Materials Trucking . Precast Concrete

. Bridge Deck Surface . Drilt And Bond Dowel . Metal Roofing . Reinforcing Steel

. Bridge Demalition . Electrical . Minor Concrete . Roadside Sign

. Building Masonry . Ercsion Control . Miscellaneous iron And Steel . Rock Siope Protection

+ Clear and Grub . Fencing and Railing . Overheoad Signs . Slope Paving

. Cold Plane AC «  Grind PCC . Painting . Street Sweeping

. Concrate Barriet »  Guardrail +  PCC Supplies +  Striping

. Concrate Supply

Plans and specifications can be downloaded, at no cost, from the Caltrans website at:
hitp:/iwww dol.ca.gov/ha/escl/oelpioject ads addenda/07/07-2881U4/. Additionally, plans and specifications are available at Flatiron’s
Chino Hills and San Marcos offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and meterials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economicafly faasible units 1o facilitate bidding. Quotations
must be valid for same duration as specified by Owner for contract award.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron Waest, inc. ("Flatiron™) or any prior course of dealing
between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron
in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety
on the bonds must be a California admitied surety.

Non DBE Subs/Suppliers: Indicate 2nd tier DBE participation offeted on your quotation as it will be avalusted with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Mancos CA 92078
Phone (909) 597-8413 / (909) 597-8635

Conlact: Sandra French, Estimating Administrator
Email: OCLABids@flatironcorp.com

An Equail Opportunity Employer

lof § 9/10/14, 4:.07 PM
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Ad_ID 1157.';"- - Date Of Advertisement: Jul 30, 2014~
Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors
and/or material suppliers for the following project

Proiect Title: Route 210 From Dunsmore Avenue Undercrossing to North Los Robles Avenue
1 ) Overcrossing (Contract No. 07-2881U4)

Proiect Location: La Canada Flintridge, Glendale, and Pasadena
1 " | Located in Los Angeles County, CA

Owner: Caltrans

Bid Date / Time: |Sep 11, 2014 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

Request for certified DBE subcontractors and suppliers. Quotes requested for the following, but not
limited to, types of work: AC Dike, Bridge Deck Surface, Bridge Demolition , Building Masonry,
Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Control
Building, Doors and Gates, Drill And Bond Dowel, Electrical, Erosion Control , Fencing and Railing,
Grind PCC, Guardrail, Joint Seal , Landscape and Irrigation, Materials Trucking, Metal Roofing,
Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Painting, PCC Supplies, Pipe

Supply , Pre/Post Construction Surveys, Precast Concrete , Reinforcing Steel , Roadside Sign , Rock
Slope Protection , Slope Paving, Street Sweeping, Striping

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost, from the Caltrans website at:
http://www.dot.ca.gov/hg/esc/oe/project_ads addenda/07/07-2881U4/. Additionally,
plans and specifications are available at Flatirond€™s Chino Hills and San Marcos
offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to facilitate bidding.
Quotations must be valid for same duration as specified by Owner for contract award.
Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West,
Inc. (4€ceFlatirond€) or any prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public
Contract Code section 4108 and otherwise, to require each bidder to provide payment and
performance bonds assuring biddera€™s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not
to exceed 3%. The surety on the bonds must be a California admitted surety. Non DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price. We are an Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (909) 597-8413 Fax: (909) 597-8635

http://www.constructionbidsource.com/gofads/print/1 1573 7/30/2014
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Email: OCLABids@flatironcorp.com
Sandra French

Published on Jul 30, 2014 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications

located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

http:/Awww constructionbidsource.com/go/ads/print/11573 7/30/2014
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Ad II: 11573 Date Of Advertisement: Jul 30, 2014 ]

* Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors
and/or material suppliers for the following project

Route 210 From Dunsmore Avenue Undercrossing to North Los Robles Avenue

Project Title: Overcrossing (Contract No. 07-2881U4)

La Canada Flintridge, Glendale, and Pasadena
Located in Los Angeles County, CA

Project Location:

Owner: Caltrans

Bid Date / Time: {Oct 16,2014 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

Request for certified DBE subcontractors and suppliers. Quotes requested for the following, but not
limited to, types of work: AC Dike, Bridge Deck Surface, Bridge Demolition , Building Masonry,
Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Control
Building, Doors and Gates, Drill And Bond Dowel, Electrical, Erosion Control , Fencing and Railing,
Grind PCC, Guardrail, Joint Seal , Landscape and Trrigation, Materials Trucking, Metal Roofing,
Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Painting, PCC Supplies, Pipe

Supply , Pre/Post Construction Surveys, Precast Concrete , Reinforcing Steel , Roadside Sign , Rock
Slope Protection , Slope Paving, Street Sweeping, Striping

— —

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost, from the Caltrans website at:
http.//www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-2881U4/. Additionally,
plans and specifications are available at Flatiron’s Chino Hills and San Marcos offices.
Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to facilitate bidding.
Quotations must be valid for same duration as specified by Owner for contract award.
Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West,
Inc. (“Flatiron”) or any prior course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract
Code section 4] 08 and otherwise, to require each bidder to provide payment and
performance bonds assuring bidder’s obligations to Flatiron in the amount of 100 percent
of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to
exceed 3%. The surety on the bonds must be a California admitted surety. Non DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price. We are an Equal Opportunity Emplover.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (909) 597-8413 Fax: (909) 597-8635

https://www.constructionbidsource.com/ads/print/11573 9/10/2014
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Email: OCLABids@flatironcorp.com
Sandra French

Published on Jul 30, 2014 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

https://www.constructionbidsource.com/ads/print/11573 9/10/2014



DBE GoodFaith Inc.
P. D. Box 521,
Newark, CA 94560

H T: (877) 802-3394
a com F: (510) 751-0780

your bid outreach solution v dbegoodfaith.com
Receipt - Transaction # 215-21595

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE,
MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all
documentation is true and correct.

Transaction Date & Time: 7/30/2014 2:54:38 PM

Estimator Name:

Awarding Agency: Caltrans

Project Name: Route 210 From Dunsmore Avenue Undercrossing to North Los Robles Avenue Dvercrossing
Bid Date & Time: 09/11/2014 2:00 P.M

Service Chosen: Bronze Service (Ad only servica)

Amount Pald: $30

PLEASE NOTE:

« All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers'’ account homepages.

« All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the
advertisement.

+ For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.

« Documentation for Gold Package transactions will not be completed until the completion of the final cali on the second cali date. DBE GoodFaith
Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day Dne (1)}, DBE GoodFaith inc. publishes and
faxes invitations to bid to the selected recipients. On Day Two (2}, DBE GoodFaith inc. performs the initial calls. On Day Three (3), DBE GoodFalth
inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the
right to change the 2nd call date.

+ Review the contract’s bid documents to ensure that your outreach is in compiiance with any and all additional requirements and guidelines
established by
the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps
beyond what the services we
provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with
selected and other minority firms to ensure compliance with good faith effort requirements.

« The Terms of Agreement between your company and DBE GoodFaith inc. can be viewed at www.dbegoodfaith.com.

« [f you have any questions or if we can be of further assistance please feei free to contact us via email at info@dbegoodfaith.com.

Thanks again,
DBE GoodFaith Inc.

Page1/3



DBE Goodfaith Inc.

Good Faith Transaction Log

Ad created on 07/30/2014 and placed on the following publications

hitp:/iwww dbegoodfaith.com
http://trade dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 07/30/2014 at 2:54PM

The advertisement pubiished in DBE GoodFaith's Focus Journal runs from the publication date
untii the bid date listed on the advertisement.

Estimator

Project Coordinator
Sandra French

Contact Information
1770 La Costa Meadows
Drive

San Marcos, CA

92078

Tel: 909-597-8413

Fax: 909-597-8635

Flatiron West, Inc.
is seeking qualified DBEs
Project Name

Route 210 From Dunsmore Avenue Undercrossing to North Los Robles
Avenue Overcrossing

Awarding Agency
Caltrans

Project Location
La Canada Flintridge, Glendale, Pasadena, Los Angeles, CA

Bid Date & Time
09/11/2014 at 2:00 P.M

Bid/Contract #
07-2881U4

Project Details

Request for certified DBE subcontractors and suppliers. Quotes
requested for the following, but not limited to, types of work: AC Dike,
Bridge Deck Surface, Bridge Dernolition , Building Masonry, Clear and
Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction
Area Signs, Contrel Building, Doors and Gates, Drill And Bond Dowel,
Electrical, Erosion Control , Fencing and Ratling, Grind PCC, Guardrail,
Joint Seal , Landscape and Irrigation, Materiats Trucking, Metal
Roofing, Minor Concrete, Miscellaneous Iron And Steel, Overhead
Signs, Painting, PCC Supplies, Pipe Supply , Pre/Post Construction
Surveys, Precast Concrete , Reinforcing Steel , Roadside Sign , Rock
Slope Protection , Slope Paving, Street Sweeping, Striping

Plans and specifications can be downloaded, at no cost, from the
Caltrans website at:
http://www.dot.ca.gov/ha/esc/oe/project_ads_addenda/07/07-
288104/, Additionally, plans and specifications are available at
Flatiron’s Chino Hills and San Marcos offices. Please call to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials
is available upon request. Flatiron analyzes and considers each DBE
quote, including those that are broken down into economically feasible
units to facilitate bidding. Quotations must be valid for same duration
as specified by Owner for contract award. Bond Reguirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron™) or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron, Flatiron reserves the
right, pursuant to Public Contract Code section 4108 and otherwise,
to require each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of 100 percent
of the bid to Flatiron. Flatiron will reimburse the bond premium at
actual cost not to exceed 3%. The surety on the bonds must be a
California admitted surety. Non DBE Subs/Suppliers: Indicate 2nd tier
DBE participation offered on your quotation as it will be evaluated with
your price. We are an Equal Opportunity Employer.
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DBE Goodfaith Inc. Good Faith Transaction Log

Trade Journal Ad
Published on www.trade.dbegoodfaith.com, 07/30/2014 at 2:54PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date
until the bid date listed on the advertisement.

Trade Journal Ad

Flatiron West, Inc. is Seeking Qualified ‘ DBE

Bid Due Date : 69/11/2014 at 2:00 P.M Bid No : 07-2881U4
Contact Estimator :

Project Name Route 210 From Dunsmore Avenue Undercrossing to North Los Robles Avenue

Owvercrossing
Agency Name : Caltrans
Praject City . La Canada Flintridge, Glendale, Pasadena
Project County :  Los Angeles
Project State . CA

Project Details

Request for certified DBE subcontraclors and suppliers. Quotes requested for the following, but not limited to, types
of work: AC Dike, Bridge Deck Surface, Bridge Demclition , Building Masonry, Clear and Grub, Cold Plane AC,
Concrete Barrier, Concrete Supply , Construction Area Signs, Control Building, Doors and Gates, Drill And Bond
Dowel, Electrical, Erosion Contro! , Fencing and Railing, Grind PCC, Guardrail, Joint Seal , Landscape and Irrigation,
Malerials Trucking, Metal Roofing, Minor Concrete, Miscellaneous ron And Steel, Overhead Signs, Painting, PCC
Supplies, Pipe Supply , Pre/Post Construction Surveys, Precast Concrete , Reinforcing Steel , Roadside Sign , Rock
Slope Protection , Siope Paving, Street Sweeping, Striping

Contact Details :  Sandra French
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: 909-597-8413
Fax: 909-597-8635

Plans and specifications can be downloaded, at no cost, from the Caltrans website at:
hitp:/f'www.dot.ca.gov/hglescioe/project_ads_addenda/07/07-2881U4/, Additionally, plans and specifications are
available at Flatiron's Chino Hills and San Marcos offices. Please call to make an appointment to view plans and
specificalions. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron analyzes and considers each DBE quole, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron")
or any prior course of dealing between Flatiron and a bidder, and unless waived in wriling by Flatiron, Flatiron
reserves the right, pursuant 1o Public Conltract Code section 4108 and otherwise, 1o require each bidder to provide
payment and performance bonds assuring bidder's obligations 1o Flatiron in the amount of 100 percent of the bid to
Flatiron, Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be
a California admitted surety. Non DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation
as it will be evaluated with your price. We are an Equal Opportunity Employer.
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Focus Journal Ad created on 07/30/2014 at 2:54PM
Posted to website at www.dbegoodfaith.com

The advertisement published In DBE GoodFalth's Focus Journai runs from the publicatlon date until the

bid date fisted on the advertisement.

Estimator

Project Coordinator
Sandra French

Contact Information
1770 La Costa Meadows
Drive

San Marcos, California
92078

Tel: 909-597-8413

Fax: 909-597-8635

Flatiron West, Inc.
is seeking qualified DBEs
Project Name

Route 210 From Dunsmore Avenue Undercrossing to North Los Robles
Avenue Overcrossing

Awarding Agency
Caltrans

Project Location
La Canada Flintridge, Glendale, Pasadena, Los Angeles, California

Bid Date & Time
10/16/2014 at 02:00 P.M

Bid/Contract #
07-2881U4

Project Detaiis

Request for certified DBE subcontractors and suppliers. Quotes
requested for the following, but not limited to, types of work: AC Dike,
Bridge Deck Surface, Bridge Demolition , Building Masonry, Clear and
Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction
Area 5igns, Control Building, Doors and Gates, Drill And Bond Dowel,
Electrical, Erosion Control , Fencing and Railing, Grind PCC, Guardrail,
Joint Seal , Landscape and Irrigation, Materials Trucking, Metal
Roofing, Minor Concrete, Miscellaneous Iron And Steel, Dverhead
Signs, Painting, PCC Supplies, Pipe Supply , Pre/Post Construction
Surveys, Precast Concrete , Reinforcing Steel . Roadside Sign , Rock
Slope Protection , Slope Paving, Street Sweeping, Striping

Plans and specifications can be downloaded, at no cost, from the
Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/O?/O?-
288104/, Additionally, plans and specifications are avaiiable at
Fiatiron’s Chino Hills and San Marcos offices, Please cail to make an
appointment to view plans and specifications. Assistance in obtaining
bonding, tines of credit, insurance, equipment, supplies and matertals
is available upon request. Fiatiron analyzes and considers each DBE
quote, inciuding those that are broken down into economicaiily feasibie
units to facilitate bidding. Quotations must be valid for sarme duration
as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc.
("Flatiron*) or any prior course of dealing between Fiatiron and a
bidder, and uniess waived in writing by Flatiron, Flatiron reserves the
right, pursuwant to Public Contract Code section 4108 and otherwise,
to require each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of 100 percent
of the bid to Fiatiron. Flatiron will reimburse the bond premium at
actual cost not to exceed 3%. The surety on the bonds must be a
California admitted surety. Non DBE Subs/Suppliers: Indicate 2nd tier
DBE participation offered on your quotation as it wiill be evaluated with
your price. We are an Equal Opportunity Empioyer.
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DBE Goodfaith Inc. Good Faith Transaction Log

Trade Journal Ad created on 07/30/2014 at 2:54PM
Posted to website at www.dbegoodfaith.com

The advertisement published in DBE GoodFaith's Trade Journai runs from the publication date until the bid date
listed an the advertisemnent.

Trade Journal Ad

Flatiron West, inc. is Seeking Qualified DBE

Bid Due Date : 10/16/2014 at 02:00 P.M Bid No : 07-2881U4
Contact Estimator :

Project Name : Route 210 From Dunsmore Avenue Undercrossing to North Los
Robles Avenue Overcrossing

Agency Name . Caltrans

Project City . La Canada Flintridge, Glendale, Pasadena
Project County ¢ Los Angeles

Project State : California

Project Details

Request for certified DBE subcontractors and suppliers. Quotes requested for the following, but not limited to, types
of work: AC Dike, Bridge Deck Surface, Bridge Democlition , Building Masonry, Clear and Grub, Coid Plane AC,
Concrete Barier, Concrete Supply , Construction Area Signs, Control Building, Deors and Gates, Drill And Bond
Dowel, Electrical, Erosion Control , Fencing and Railing, Grind PCC, Guardrail, Joint Seal , Landscape and Irrigation,
Materials Trucking, Metal Roofing, Miner Concrete, Miscellaneous Iron And Steel, Overhead Signs, Painting, PCC
Supplies, Pipe Supply , Pre/Post Construction Surveys, Precast Concrete | Reinforcing Steel , Roadside Sign , Rock
Slope Protection , Slope Paving, Street Sweeping, Striping

Contact Details : Sandra French
1770 La Costa Meadows Drive
San Marcos, California, 92078
Tel: 909-597-8413
Fax: 909-597-8635

Plans and specifications can be downlocaded, at no cost, from the Caltrans website at:
http:f/www.dot.ca.gov/hg/escioe/project_ads_addenda/07/07-2881 U4/, Additionally, plans and specifications are
available at Flatiron’s Chino Hills and San Marcos offices. Please call to make an appointment to view plans and
specifications. Assistance in obtaining bending, lines of credit, insurance, equipment, suppiies and materials is
available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations rnust be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”)
of any prior course of dealing between Fiatiron and a bidder, and uniess waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's obligations to Fiatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be
a California admitted surety. Non DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation
as it will be evaluated with your price. We are an Equal Opportunity Empiover.
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

Section E

E. The names of agencies and the dates on which they were contacted to provide
assistance in contracting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

Flatiron West, Inc. visited the Office of Business and Economic Opportunity website at
http://www.dot.ca.gov/hg/bep/dbe gquery.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work
Codes to obtain solicitation list.

On 7/30/2014, 8/20/2014, 9/15/2014, and 10/15/2014 Flatiron West, Inc. checked the
Caltrans website to review which firms register for this project through the “Opt-In”
process (see attached).

On 7/30/2014 Flatiron West, Inc. registered on the Caltrans website as a Prime
Contractor Seeking Assistance (see Section D — Advertisements).

On 7/30/2014 & 9/10/2014 Flatiron West, Inc. solicited DBE participation through the
Minority Business Development Agency.

On 7/30/2014 & 9/10/2014 Flatiron West, Inc. solicited DBE participation through the
SBA Subnet Database.



Unified Certification Program Page 1 of 2

Back To Query F Wed Jul 30 10:34:28 PDT 2014

Query Criteria

District: 07 08 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 232990 All Other Specialty Trade Contractors
Work Codes: C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER
C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM
C1601 CLEARING & GRUBBING 2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE
BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE (3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE &
MISC C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C5105 MINOR CONCRETE STRUCTURE 5201 REINFORCING STEEL 5601
SIGN STRUCTURE C5620 ROADSIDE SIGN C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL

PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C2605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C9354 PAINTING
STRUCTURES
Firm Type DBE

120 items found, displaying 1 to 20.[Firsb?rev] 1,2,3,4, 5, 06 [Nexi/Las1]
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Caltrans - Office Engineer - Opt-in Records

Home -»Contract Awards and Services -»Opt-in Records

Opt-in Records
Search Results: Opt-in's on 07-2881U4g

_ 25 Opt-in records found.

[[Pruitt Trucking Inc.
214 W. Poppyfields Drive Altadena, CA 91001

Phone: (626) 39?—4500 B ”Fax Number: (626) 398-—g,51 J
Disadvantaged status: DBE DVBE SBE |

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks
that will travel.

07-2881U4

Diversified Concrete Cutting, Inc.
59 Coney Island Dr. Sparks, NV 89431 .
07-2881U4|{Phone: 775-331-1411 Fax Number: 775-331-1572 _|

Disadvantaged status:

Services offered: green saw, grind concrete pavement

Green Washout Services

32422 Alipaz Street Ste A-6 San Juan Capistrano
[Phone: 9494382300 " J[Fax Number: 9494382301 I

07-2881U4)[Disadvantaged status: SBE N

Services offered: Green Washout Services offers concrete and paint
washout containers. SBE certified, LEED compliant, Derversion
letters for all containers.

07-2881U4||Statewide Traffic Safety & Signs, Inc. ~

|13755 Blaisdell Place Powai, Ca, 92064 I
|Phone: 858.679.7292 Fax Number: 858.679.7117 |

|Disadvantauged status: ~

Services offered: Statewide Traffic Safety & Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,

http://www.dot.ca.gov/hqfesc/oe/planholders/oe%listopt.php?c=07-288 1U4

Page 1 of 6

7/30/2014



Caltrans - Office Engineer - Opt-in Records

Crash Cushions, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Object Markers, and Pavement Markers. Locations
Servicing California: Arcata, Redding, Fairfield, San Jose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.

e T ——— |
Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllc@aol.com

Disadvantaged status: DBE SBE |

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. In order for Anderson Paint Store LLC
07-2881U4ito provide you with quality product quotes, Please provide me with
the following: QPL product, color, size, quantity and manufacture: We
also can work with your local manufacture. (Tote,Drum,Gal) You can
bill for paint supplies that have in storage or on site APS,LLC s
certified in all of these States listed

AZ ,Georgia ,FL,IL,MI,HI, MO,NV,0H,TN,TX,KS,CA,District of
Columbia Import/Export Canada Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior& Exterior,
Paints Bridge Paint, Tunnel Paint High Speed Rail Paint

Pacific Environmental Health and Safety "

2192 Martin, Suite 245 Irvine, CA 92612 |
Phone: (800) 530-9774 __”Fax Number: (949) 250-6398 |
Disadvantaged status: SBE

Services offered: Pacific EH&S Services, Inc. provides services in the
areas of industrial hygiene, safety, environmental air monitoring,
Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans
Water Pollution Control Manager services, QSD consulting, QSP
inspections, asbestos and lead compliance plans.

|CALIF ORNIA LAND SURVEYING |

Phone: 248 667 8059

07-2881U.

[PO Box 1175 Three Rivers, CA 93271 |
Phone: (559)740-6009 [[Fax Number: (559)561-4834

Disadvantaged status: SBE
Services offered: **** PRE/POST CONSTRUCTION SURVEYS****

07-2881U4|[With close to sixty years of combined lapd surveying expgrienge and a
near parallel level of construction experience enables California Land
Surveying a level knowledge and competence that few can match. ***
CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC
SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS,
FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY
CONTROL/ INSPECTION SERVICES, DESIGN SERVICES,
CONSULTING SERVICES *** californialandsurveying.net

—_—————

hitp://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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LOGANS MARKETING
121 BROADWAY SAN DIEGOC, CA 92101
07-2881U4 Phone: 619-233-3766 Fax Number: 619-233-3768

Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE,
IRRIGATION SUPPLIES, BRICK & BLOCK ,.

Integrity Rebar Placers |

1345 Nandina Avenue Perris, CA 92571
|07-2881U4 [Phone: 951.696.6843 |[Fax Number: 951.943.7772 ]
Disadvantaged status:

‘ [Services offered: rebar I
IInteérity Rebar Placers |
|1345 Nandina Avenue Perris, CA CA 92571 ]

07-2881U4||Phone: 951.696.6843 — J[Fax Number: 051.943.7772
Disadvantaged status: DBE

|Services offered: rebar |
| |
[ADVANCED CONCRETE SAWING AND SEALINGINC |
|3035 NO MAPLE UNIT #3 MESA AZ |
Phone: 480-986-7447 |[Fax Number: 480-380-7083 |
Disadvantaged status: |

Services offered: DEMO SAW CUTTING ,SAWING AND SEALING
NEW AND EXISTING PCCP,JCPC,CRCP

07-2881U4

Flatiron Electric Group
7911-A Pine Ave. Chino, Ca. 91708
07-2881U4||Phone: (714) 228-9631 Fax Number: (909) 597-9151

.Disadvantaged status: ll

Services offered;

e U |
High - Light Electric Inc.

P. 0. Box 7339 R.iversige_, CA 92513
|o7-2881U4 Phone: 951-352-0646 -] Fax Number: g51-352-2498 |
Disadvantaged status: |
IServices offered: Electrical ]

07-2881U4 IAustin Enterprise |

l13421 Snow Rd Bakersfield |

http://www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=07-2881U4 7/30/2014
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Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DBE SBE
Services offered: JPCP, Slab Replacement, Approach Slabs

L

landerson drilling _

26335 golada chino hills, ca, 91709 -

07-2881U4

Phone: 909-393-9300 |[Fax Number: 909-393-0036
Disadvantaged status:
Services offered:

L

N

!

Pavement Recycling Systems

|

10240 San Sevain Way Mira Loma Ca 91752

Phone: 951-682-1001 ||Fax Number: 951-682-1094

07-2881U4

.

Disadvantaged status:

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS, RUMBLE ST RIPS, RECESSED
PAVEMENT MARKERS

|Edison Construction, Inc.

|P.O. Box 578 Bonsﬁl, CA 92003
Phone: 760-732-0829 |[Fax Number: 760-732-0824

07-2881U4

Disadvantaged status: DBE

Services offered: Services offered: Clearing & Grubbing, Demolition,

Excavation, Underground Utilities, Trucking & Materials, AC & PCC
Aggregates, Portable Crushing & Screening, Rip Rap & Transport,

07-2881U4

Rapid Roadway Jointed Precast Pavement System |

Road Base, Hot Mix Asphalt & Delivery

|47 Via Abruzzi Aliso Viejo, CA 92656 |
[Phone: 949-246-4177 —"Ea:( Number: 714-439-1001 |

|Disadvantaged status: |
Services offered: Gracie Leveling Lift, Barra Glide Load Transfer

System, Grout Containment, Performance Plus Rapid Hardening
Bedding Grout(non-sanded), Performance Plus Rapid Hardening

Bedding Grout(sanded),Performance Plus Rapid Hardening Latex Fill
IGrout.

07-2881U4

CECG, Inc.
135156 Cabrillo Drive Fremont

|Phone: 0254878668 ||Fax Number:

M

[Disadvantaged status: SBE

http://www.dot.ca.gov/hq/esc/oe/planholders/oe listopt.php?c=07-2881U4
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Caltrans - Office Engineer - Opt-in Records Page 5 of 6

Services offered: Quantity Take-off and other pre-construction
services. For more information and a sample of our work, visit
www.cecginc.com/takeoff

|Brad]ey Tanks Inc. |
[402 Hartz Avenue bldg C Danville, CA 94526 |

[Phone: (949) 233-2789 | Fax Number: 049-419-1203 |
07-2881U4||Disadvantaged status: DBE |

Services offered: Bradley Tanks Inc. offers waste management,
transportation, disposal of hazardous & non-hazardous soils. We also
offer 20k & 10k gallon frac tanks for water storage. BTI is a certified
UDBE/DBE/WBE/MBE firm. We can all your waste disposal needs.

I—"'_'-_____.._,_
Safe Utili& Exposure ]

14728 Biola Ave La Mirada CA—90638 |
[Phone: 714-482-5101 [Fax Number: 562-309-8261 |
07-2881U4|Inisadvantaged status: DBE SBE

Services offered: 8" WSP, Jack & Bore, RCP Pipe J acki_rfg, Auger
Boring, Potholing, Annular Backfill, 3rd Party Utility Coordination.
Robert Aguinaga 714-482-5101, raguinaga@suecorp.com

I

R.E. Serrano, Inc.

3430 Pacheco Blvd. Martinez CA 94553

Phone: 925-957-8184 Fax Number: 925-957-8190
Disadvantaged status: DBE

Services offered: Subquoting REMOVE CONCRETE PAVEMENT
(5QYD) 303,0005QYD REMOVE BASE AND SURFACING 750CY
ALTERNATE TREATED BASE 58,900CY LEAN CONCRETE BASE
RAPID SETTING 4CY REPLACE BASE 360CY BASE BOND
BREAKER 429 SQYD CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT 150CY CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT - RAPID STRENGTH CONCRETE 540CY JOINTED
PLAIN CONCRETE PAVEMENT 104,000CY JOINTED PLAIN
07-2881U4 CONCRETE PAVEMENT (RSC) 180CY PRECAST JOINTED
CONCRETE PAVEMENT (PJCP) 33,600CY SHOULDER CONCRETE
PAVEMENT 2610CY INDIVIDUAL PRECAST SLAB REPLACEMENT
(IPSR) 520CY AGGREGATE BASE (APPROACH SLAB) 743CY
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 7445CY
PAVING NOTCH EXTENSION 4225CF CONCRETE BARRIER
(TRANSITION) 133LF CONCRETE BARRIER (TYPE 60A
MODIFIED) 4339LF CONCRETE BARRIER (TYPE 60A MODIFIED
1) 656LF CONCRETE ANCHOR BLOCK 19CY CONCRETE BARRIER
(TYPE 60F MODIFIED) 40LF CONCRETE BARRIER (TYPE 60F)
2860LF CONCRETE BARRIER (TYPE 60) 13500LF CONCRETE
BARRIER (TYPE 60C) 310LF CONCRETE BARRIER (TYPE 60D)
520LF CONCRETE BARRIER (TYPE 60W)} 970LF CONCRETE
BARRIER (TYPE 60W MODIFIED) 19300LF www.reserranc.com

http://www dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-288114 7/30/2014
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|
|Anozira

|2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583 I
07-2881U4 Pl:lone: 925-771-8400 ||Fax Number: 925-288-1353
|Dlsadvantaged status: SBE

Services offered: Please call for quote information
www.anoziracorp.com

I

[The Fort Miller Co., Inc.

[PO Box 98 Schuylerville, NY 12871-0068

Phone: (518) 695-5000 |[Fax Number: (518) 695-4970
|Disadvantaged status: B

Services offered: Jointed Precast Concrete Pavement Systems,
Components, and Technology. Please contact Peter Smith (518) 461-
6421 or Ted Jones (518) 265-7476.

1st Resource Sclutions LLC

1811 N. Dumont Drive Marion

07-2881U4 Phone: 3235003134 |[Fax Number:
Disadvantaged status: DBE

Services offered: A wide range of construction supplies:
www.1stresourcesolutions.com

07-2881U4

AN

[
i

http://www .dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4 7/30/2014
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Opt-in Records
Search Results: Opt-in's on 07-2881U4

42 Opt-in records found.
!—= —— e

[ |Pruitt Trucking Inc. |

[214 W. Poppyfields Drive Altadena, CA 91001 |

Phone: (626) 398-4506 ||Fax Number: {626) 395:5551 |
Dlsadvantaged status: DBE DVBE SBE J
Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully

licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
" DUMP TRUCKS and a data base that provide a variety of equipment,

07-2881U4

many services (A-Z) and accommodate various needs, Have trucks
that will travel.

Dwers:ﬁed Concrete Cutting, Inc.

50 Coney Island Dr. Sparks, NV 89431
07-2881U4 Phone 775-331-1411 Fax Number: er: 775-331-1572 ]
I Dlsadvanta ed status: — |

Services offered green saw, grind concrete pavement !

"Green Washout Services |

32422 Ahpaz Street Ste A-6 San Juan Caplstrano

Phone: 9494382300 [Fax Number: 9494382301 |
07-2881U4([py;advantaged status: SBE . _ |

Services offered: Green Washout Services offers concrete and paint
washout containers. SBE certified, LEED compliant, Derversion

letters for all containers.

07-2881U4 |Statemde Traffic Safa & Signs, Inc. .
|13755 Blaisdell Place Poway, Ca, 92064

[Phone: 858.679.7202 "~ |[Fax Number: 858. 679 7117

|Disadvanta5ed status;

Services offered: Statewide Traffic Safety & Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4 8/20/2014
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Crash Cushions, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Object Markers, and Pavement Markers. Locations
Servicing California: Arcata, Redding, Fairfield, San Jose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com |

[18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number;

Phone: 248 667 8059 andersonpsllc@aol.com

Disadvantaged status: DBE SBE ]

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. In order for Anderson Paint Store LLC
|07-2881U4llto provide you with quality product quotes, Please provide me with
the following: QPL product, color, size, quantity and manufacture: We
also can work with your local manufacture. (Tote,Drum,Gal) You can
bill for paint supplies that have in storage or on site APS,LLC is
certified in all of these States listed

AZ ,Georgia ,FL,IL,MI,HI,MO,NV,0H,TN,TX,KS,CA,District of
Columbia Import/Export Canada Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior& Exterior,
Paints Bridge Paint, Tunnel Paint High Speed Rail Paint

'Disadvantaged status: SBE

Services offered: Pacific EH&S Services, Inc. provides services in the
areas of industrial hygiene, safety, environmental air monitoring,
Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans
Water Pollution Control Manager services, QSD consulting, QSP
inspections, asbestos and lead compliance plans.

07-2881U4

ICALIFORNIA LAND SURVEYING |

[PO Box 1175 Three Rivers, CA 93271 |

|Phone: (559)740-6009 [Fax Number: (559)561-4834 |

Disadvantaged status: SBE

Services offered: **** PRE/POST CONSTRUCTION SURVEYS****
07-2881U4[{With close to sixty years of combined land surveying experience and a
near parallel level of construction experience enables California Land
Surveying a level knowledge and competence that few can match. ***
CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC
SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS,
FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY

Pacific Environmental Health and Safety |
2192 Martin, Suite 245 Irvine, CA 92612 J
[Phone: (800) 530-9774 -||Fax Number: (049) 250-6398

CONTROL/ INSPECTION SERVICES, DESIGN SERVICES,
| CONSULTING SERVICES *** californialandsurveying.net

hitp://www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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LOGANS MARKETING
121 BROADWAY SAN DIEGO , CA 92101
07-2881U4 Phone: 619-233-3766 Fax Number: 619-233-2768

Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES, PIPE,
TRRIGATION SUPPLIES , BRICK & BLOCK ,.

Integrity Rebar Placers
[1345 Nandina Avenue Perris, CA 92571 ]
07-2881U4||Phone: 951.696.6843 |IFax Number: 951.943.7772 |

Disadvantaged status:

Services offered: rebar
. ]
|Integrity Rebar Placers |
[1345 Nandina Avenue Perris, CA 92571 |
07-2881U4||Phone: 951.696.6843 [Fax Number: 951.9&5.7772 |
[Disadvantaged status; DBE
Services offered: rebar

— —
"~ ||ADVANCED CONCRETE SAWING AND SEALING INC |

3035 NO MAPLE UNIT #3 MESA AZ N |
Phone: 480-986-7447 liIFax Number: 480-380-7083 |
Disadvantaged status:

Services offered: DEMO SAW CUTTING ,SAWING AND SEALING
NEW AND EXISTING PCCP,JCPC,CRCP

|Flatiron Electric Group ]

07-2881U4

[7911-A Pine Ave. Chino, Ca. 91708 |
07-2881U4||Phone: (714) 228-9631 Fax Number: (909) 597-9151 |
[Disadvantaged status:

[Services offered:

|High - Light Electric Inc. ]

|P.—0. Box 7339 Rivel-';ide, CA 92513 ]
07-288114 P_hone: 951-352-9646 |Fax Number: 951-352-2498
Ei-sadvantaged status:

Services offered: Electrical

L——E

07-2881U4||Austin Enterprise

13421 Snow Rd Bakersfield

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DBE SBE
Services offered: JPCP, Slab Replacement, Approach Slabs

L |

07-2881U4]

|anderson drilling -

|26335 golada chino_hills, ca, 91709 I

|Disadvantaged status:

|
|
Phone: 909-393-9300 |IFax Number: 909-393-0036 |
|
|

Services offered:

——-ﬁ—ﬂ—].

Pavement Recycling Systems |

10240 San Sevain Way Mira Loma Ca 91752
Phone: 951-682-1091 ||Fax Number: 951-682-1094

07-2881U4

Disadvantaged status:

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS, RUMBLE ST RIPS, RECESSED
PAVEMENT MARKERS

1 . 3 .
|Edlson Construction, Inc.

P.O. Box 578 Bonsall, CA 92003

07-2881U4

{Phone: 760-732-0829 | Fax Number: 760-732-0824 "
Disadvantaged status: DBE
_--—_'-_—._‘—,—__'
Services offered: Services offered: Clearing & Grubbing, Demolition,
Excavation, Underground Utilities, Trucking & Materials, AC & PCC

Aggregates, Portable Crushing & Screening, Rip Rap & Transport,
Road Base, Hot Mix Asphalt & Delivery

e

Rapid Roadway Jointed Precast Pavement System
47 Via Abruzzi Aliso Viejo, CA 92656
Phone: 949-246-4177 ||[Fax Number: 714-439-1001

07-2881U4

Disadvantaged status:

Services offered: Gracie Leveling Lift, Barra Glide Load Transfer
System, Grout Containment, Performance Plus Rapid Hardening
Bedding Grout(non-sanded), Performance Plus Rapid Hardening
Bedding Grout(sanded),Performance Plus Rapid Hardening Latex Fill
Grout.

—

07-2881U4

l——-——-—__.__
|CECG, Inc. |

b5156 Cabrillo Drive Fremont |
Phone: 9254878668 [Fax Number: |

Disadvantaged status: SBE |

http:/fwww.dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?c=07-28811J4
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Services offered: Quantity Take-off and other pre-construction
services, For more information and a sample of our work, visit
www.cecginc.com/ takeoff

|Bradng Tanks Inc. |
|402 Hartz Avenue bldg C Danville, CA 94526 ]
[Phone: (949) 233-2789 [[Fax Number: 949-419-1203

07-2881U4

|Disadvantaged status: DBE

Services offered: Bradley Tanks Inc. offers waste management,
transportation, disposal of hazardous & non-hazardous soils, We also
offer 20k & 10k gallon frac tanks for water storage. BTI is a certified

UDBE/DBE/WBE/MBE firm. We can all your waste disposal needs.

||Safe Utility Exposure

14728 Biola Ave La Mirada CA 90638

Phone: 714-482-5101 ][Fax Number: 562-309-8261

07-2881U4

Disadvantaged status: DBE SBE

Services offered: 8" WSP, Jack & Bore, RCP Pipe Jacking, Auger
Boring, Potholing, Annular Backfill, 3rd Party Utility Coordination.

Robert Aguinaga 714-482-5101, raguinaga@suecorp.com

07-2881U4

R.E. Serrano, Inc.

3430 Pacheco Blvd. Martinez CA 94553

Phone: 925-957-8184 Fax Number: ¢25-957-8190
Disadvantaged status: DBE

Services offered: Subquoting REMOVE CONCRETE PAVEMENT
(SQYD) 303,000SQYD REMOVE BASE AND SURFACING 750CY
ALTERNATE TREATED BASE 58,900CY LEAN CONCRETE BASE
RAPID SETTING 4CY REPLACE BASE 360CY BASE BOND
BREAKER 429 SQYD CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT 150CY CONTINUOQUSLY REINFORCED CONCRETE
PAVEMENT - RAPID STRENGTH CONCRETE 540CY JOINTED
PLAIN CONCRETE PAVEMENT 104,000CY JOINTED PLAIN
CONCRETE PAVEMENT (RSC) 180CY PRECAST JOINTED
CONCRETE PAVEMENT (PJCP) 33,600CY SHOULDER CONCRETE
PAVEMENT 2610CY INDIVIDUAL PRECAST SLAB REPLACEMENT
(IPSR) 520CY AGGREGATE BASE (APPROACH SLAB) 743CY
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 7445CY
PAVING NOTCH EXTENSION 4225CF CONCRETE BARRIER
(TRANSITION) 133LF CONCRETE BARRIER (TYPE 60A
MODIFIED) 4339LF CONCRETE BARRIER (TYPE 60A MODIFIED
1) 656LF CONCRETE ANCHOR BLOCK 19CY CONCRETE BARRIER
(TYPE 60F MODIFIED) 40LF CONCRETE BARRIER (TYPE 60F)
2860LF CONCRETE BARRIER (TYPE 60) 13500LF CONCRETE
BARRIER (TYPE 60C) 310LF CONCRETE BARRIER (TYPE 60D)
520LF CONCRETE BARRIER (TYPE 60W) 970LF CONCRETE
BARRIER (TYPE 60W MODIFIED) 19300LF www.reserrano.com

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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Anozira =
2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583
07-2881U4 Phone: 925-771-8400 Fax Number: 925-288-1353

Disadvantaged status: SBE

Services offered: Please call for quote information
www.anoziracorp.com

07-2881U4lInyisa dvantaged status:

The Fort Miller Co., Inc.

[PO Box 98 Schuylerville, NY 12871-0098

[Phone: (518) 695-5000 liFax Number: (518) 695-4970

| | |

Services offered: Jointed Precast Concrete Pavement Systems,
Components, and Technology. Please contact Peter Smith (518) 461-
6421 or Ted Jones (518) 265-7476.

—_—

-—-——_ﬁ‘—J——

07-2881U4

Ilst Resource Solutions LLC
1811 N. Dumont Drive Marion

Phone: 3235003134 ||Fax Number:

Disadvantaged status: DBE

Services offered: A wide range of construction supplies:
www.1stresourcesolutions.com

. O

|Maneri Traffic Control '

[47423 Rainbow Canyon Temecula, CA 92592 |
[Phone: {951) 695-5104 . |Fax Number: {g51) 695-5105

Disadvantaged status: DBE SBE

07-288104

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-

mail stephanie_mtc@yahoo.com if you have any questions. MANERI
TRAFFIC CONTROL is certified DBE and SBE,

L

07-2881U4

|GSJ Utility Supply & Service
E4565 Valley View Ave, Suite Z Santa Fe Springs, Ca g0670
[Phone: 562-404-1435 . Fax Number: 888-356-1250
Disadvantaged status: DBE DVBE SBE

Services offered: CORRUGATED CMP PIPE,PVC PIPE,SRPE PIPE
IRRIGATION PLUMBING SOLVENT WELD DWV,SOLVENT WELD
ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER &
DRAIN 100- FOOT LOW HEAD ELECTRICAL EAGLE LOC
ELECTRICAL CONDUIT ELECTRICAL CONDUIT AND DUCT HDPE

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL
FITTINGS WATER & SEWER HDPE WATER AND SEWERPURE
CORE HDPE IRRGATION & WATER SYSTEMS REINFORCED
CONCRETE PIPE {RCP) GAS HDPE BLACK GAS FOR PIPE MDPE
YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT)

Page 7 of 9

07-2881U4

L
e ———————
||Chrisp Company

43650 Osgood Road Fremont, Ca. 94539

Phone: 510.656.2840 [Fax Number: 510.656.2397

Disadvantaged status: ||

[Services offered:

Gerdau Santa Fe Springs

|
]

10840 Norwalk Bivd Santa Fe Springs CA 90670

07-2881U4

Phone: 5626778732 |[Fax Number: 5626778701

|Disadvantaged status: _
|Services offered:

American Civil Constructors West Coast, Inc.

|

3701 Mallard Drive Benicia CA 94510

07-2881U4

|Phone: 707-746-8028 %443 ~| Fax Number: 707-747-0593 j

Disadvantaged status:

|

Services offered: ACC will be providing sub quotes for the following
scopes of work: *High Friction Surface Treatment *Public Safety Plan
*Repair Spalled Surface Area *Remove Concrete Deck Surface
*Prepare Concrete Bridge Deck Surface *Refinish Bridge Deck
*Furnish/Place Polyester Concrete Overlay *Clean Expansion Joint
*Joint Seals (MR 1/2",1", 11/2", 2")

L

07-2881U4

Interstate Improvement, Inc.

|

[16871 Canby Avenue Faribault, MN 55021

|Phone: 5073332677 |[Fax Number: 5073333901

|Disadvantaged status:

|Services offered: Grinding

. 00000000 ]

|Lightcap Industries Inc dba: JC Supply & Mfg

07-2881U4

[1612 S. CUCAMONGA AVE ONTARIO, CA. 91761

[Phone: 909-373-1773 "~ |[Fax Number: 909-373-1785

|Disadvantaged status: DBE SBE

[Services offered:

[ —

Iﬁ[‘:_—

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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Alfred Civil Engineering (DBE, SBE)

7604 Soquel Way Citrus Heights, California 95610
07-2881U4 Phone: 916-241-5309 Fax Number: 9163747383

Disadvantaged status: DBE SBE

Services offered: SWPPP

IBrooklyn Sweeps, Inc

]
|
[1164 E. Oaklawn Drive Terrell, Texas 75160 |
|
|
|

07-2881U4{Phone: 214-552-4439 |[Fax Number: 469-728-7487
|Disadvantaged status: DBE
[Services offered: street sweeping

|

————————————————

IPhone “Fax Number: |

07- 2881U4 Dlsadvantaged status: |
Semces offered:

T ———
et [————————,———————— P ——

G3 Quality, Inc.
13850 Cerritos Corporate Drive Cerritos, CA 90703

07-2881U4/|Phone: (562) 5-21-9840 Fax Number:

|Disad\'rantaged status: SBE -

L [Services offered:
F Gerdau Santa Fe Springs

[10840 Norwalk Blvd Santa Fe Springs CA 90670 I
07-2881U4{[Phone: 5626778732 |[Fax Number: 5626778701 |
Disadvantaged status: B |
Services offered: 1

CMC Rebar |

12451 Arrow Route Etiwanda, CA 91739 |

07-2881U4|Phone: 909-803-1501 @mber: 909-8_9_9—9799 '
|SeT'ces-offered: -

07-2881U4][Gerdau_ -
10840 Norwalk Blvd Santa Fe Sprmgs
Phone: 5626778732 Fax Number: 5626778701

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?e=07-2881U4 8/20/2014
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Services offered:

L-RILEY TRUCKING & DISPATCH I

25927 FRAMPTON AVE HARBOR CITY CAL |

07-2881U4

Phone: 323-353-9332 |[Fax Number: 310-530-1740 ]
Disadvantaged status: DBE SBE l

Services offered: ALL YOUR TRUCKING & HAULING NEEDS |

—#

KRC SAFETY CO,. INC

7821 W Sunnyview Ave. Visalia, Ca. 93291

07-2881U4

Phone; 559-732-0393 ”F_ax Number: 559-732-2684 |
Disadvantaged status: DBE SBE |

Services offered: KRC SAFETY is your one stop shop for all traffic
control, erosion control and SWPPP materials. A few services that we
have available are, construction area signs, traffic control, k rail, crash
cushions, permanent signs, delineators, channelizers, trucking
services, flatbed and lowbed, pcms, attenuator trucks, light towers,
pilot car, full rental and sales. Plus much more. E-mail
michaelc@kresafety.com or calebh@kresafety.com if you have any
questions. KRC SAFETY is certified DBE,SBE and MBE, we look
forward to working with you on your next project.

— ]

Environmental Waste Disposal, In¢ |

19782 Mac Arthur Bivd #250 Irvine CA 92612 / Fresno 93704

07-2881U4

{Phone: 949 46?8_5%:57 |[Fax Number: 949 242 2479
Disadvantaged status: DVBE SBE

Services offered: hazardous waste transport and disposal (Z2)

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php7c=07-2881U4
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Opt-in Records

Search

Results: Opt-in's on 07-2881U4

_ 51 Opt-in records found.

07-28811U4

|Pruitt_ Trucking Inc.
|214 W. P;Epyﬁelds Drive Altadena, CA 91001
[Phone: (626) 398-4500 |Fax Number: (626) 398-5551

Disadvantaged status: DBE DVBE SBE

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks
that will travel.

| | —

07-2881U4

|Diversiﬁed Concrete Cutting, Inc, _|
59 Coney Island Dr. Sparks, NV 89431 |
Phone: 775-331-1411 [Fax Number: 775330572 |
Disadvantaged status: |

07-2881U4

07-28811U4
13755 Blaisdell Place Poway, Ca, 92064

Green Washout Services
32422 Alipaz Street Ste A-6 San Juan Capistrano
Phone: 9494382300  |[Fax Number: 9494382301 |
|Disadvantaged status: SBE

Services offered: Green Washout Services offers concrete and paint
washout containers. SBE certified, LEED compliant, Derversion

Iletters for all containers.

Statewide Traffic Safety & Signs, Inc.

Phone: 858.679.7292 Fax Number: 858.679.7117

Disadvantaged status: - ]
#IServices offered: Statewide Traffic Safety & Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c¢=07-2881U4

Page 1 of 11

9/15/2014



Caltrans - Office Engineer - Opt-in Records Page 2 of 11

Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line
Terminal Systems, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Object Markers, and Pavement Markers. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San J ose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and
Las Vegas.

[Anderson Paint Store LLC - DBE www.andersonpaintstore.com '

18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpslle@aol.com

Phone: 248 667 8059

[Disadvantaged status: DBE SBE

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. In order for Anderson Paint Store LLC
07-2881U4fit6 provide you with quality product quotes, Please provide me with
the following: QPL product, color, size, quantity and manufacture: We
also can work with your local manufacture. (Tote,Drum,Gal) You can
bill for paint supplies that have in storage or on site APS,LLC is
certified in all of these States listed

AZ ,Georgia ,FL,I LML HI,MO,NV,0H,TN,TX,KS,CA District of
Columbia Import/Export Canada Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior& Exterior,
Paints Bridge Paint, Tunnel Paint High Speed Rail Paint

[Pacific Environmental Health and Safety

12192 Maﬁn, Suite 24_5 Irvine, CK;2612 _ ]

[Phone: (800) 530-9774 [Fax Number: (949) 250-6398
IDisadvantaged status: SBE

Services offered: Pacific EH&S Services, Inc. provides services in the
areas of industrial hygiene, safety, environmental air monitoring,
Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans
Water Pollution Control Manager services, QSD consulting, QSP
inspections, asbestos and lead compliance plans.

|

F

]

07-2881U4

CALIFORNIA LAND SURVEYING
PO Box 1175 Three Rivers, CA 93271

Phone: (559}740-6009 Fax Number: (559)561-4834
Disadvantaged status: SBE

Services offered: **** PRE/POST CONSTRUCTION SURVEYS****
07-2881U4 With close to sixty years of cor!lbined lapd surveying expgrienc_:e anda
near parallel level of construction experience enables California Land
Surveying a level knowledge and competence that few can match, ***
CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC
SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS /SUBDIVISIONS,
FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY
CONTROL/ INSPECTION SERVICES, DESIGN SERVICES,
CONSULTING SERVICES *** californialandsurveying.net

http://www.dot.ca. gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4 9/15/2014
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ILOGAN S MARKETING

121 BROADWAY SAN DIEGO, CA 92101
07-2881U4 |Phone: 619-233-3766 ||[Fax Number: 619-233-3768 |
{Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE,
IRRIGATION SUPPLIES , BRICK & BLOCK ,.

||Integrity Rebar Placers |
[1345 Nandina Avenue Perris, CA 92571 |
07-2881U4|[Phone: 951@6.684; ~ ' |[Fax Number: 951.943.7772 |
Disadvantaged status: __—l
[ _.Evices offered:Tejar ____ _;_ j
m«g Perris, CA 92571 B |
07-2881U4 Phone: 951.696.684_3 _| Fax Number: 951.943.7772

Disadvantaged status: DBE
[Services offered: rebar

ADVANCED CONCRETE SAWING AND SEALING INC

[3035 NO MAPLE UNIT #3 MESA AZ |
07-2881U4|Ehone: 480-086-7447 ||Fax Number: 480-380-7083 |
Disadvantaged status: |

Services offered: DEMO SAW CUTTING ,SAWING AND SEALING
NEW AND EXISTING PCCP,JCPC,CRCP

Flatiron Electric Group

7911-A Pine Ave. Chino, Ca. 91708 _
07-2881U4||Phone: (714) 228-9631 ]f‘ax Number: (909) 597-9151
Disadvantaged status:
Services offered:

1

High - Light Electric Inc.

P, O. Box 7339 Riverside, CA 92513—_
07-2881U4||Phone: 951-352-9646 Fax Number: 951-352-2498
Disadvantaged status:

[Services offered: Electrical

http://www.dot.ca.gov/hg/esc/oe/planholders/oe listopt.php2c=07-2881U4 9/15/2014
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07-2881U4

Austin Enterprise
13421 Snow Rd Bakersfield

Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DRE SBE

Services offered: JPCP, Slab Replacement, Approach Slabs

Ianderson drilling

07-2881U4)[Phone: 909-393-9300 ||Fax Number: 909-393-0036 |

____ |

|26335 golada chino hills, ca, 91709

|Disadvantaged status:

[Services offered:

L

]Pavement Recycling Systems |

10240 San Sevain Way Mira Loma Ca 91752 |

07-2881U4

Phone: 951-682-1001 ) 4"?‘37: Number: %1-682-1094 N ]h
Disadvantaged status: |

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED
PAVEMENT MARKERS

I:'—_—___-

[Edison Construction, Inc, “
— ——

P.O. Box 578 Bonsall, CA 92003

Phone: 760-732-0829 ||Fax Number: 760-732-0824

L(;.-7_2831U4 |Disadvantaged status: DBE

Services offered: Services offered: Clearing & Grubbing, Demolition,
Excavation, Underground Utilities, Trucking & Materials, AC & PCC
Aggregates, Portable Crushing & Screening, Rip Rap & Transport,

Road Base, Hot Mix Asphalt & Delivery, Cement/Concrete Delivery.

Rapid Roadway Jointed Precast Pavement System ]

47 Via Abruzzi Aliso Viejo, CA 92656 |

07-2881U4

Phone: 949-246-4177 Fax Number: 714-439-1001 |
Disadvantaged status:

Services offered: Gracie Leveling Lift, Barra Glide Load Transfer
System, Grout Containment, Performance Plus Rapid Hardening

Bedding Grout(non-sanded), Performance Plus Rapid Hardening
Bedding Grout(sanded),Performance Plus Rapid Hardening Latex Fill

07-2881U4| CECG, Inc,

Grout.
_ |

S —————
———

35156 Cabrillo Drive Fremont

http://WWW.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=07—288 1U4
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Phone: 9254878668 Fax Number:
Disadvantaged status: SBE

Services offered: Quantity Take-off and other pre-construction
services. For more information and a sample of our work, visit

[
|Bradley Tanks Inc.

www.cecginc.com/takeoff

|402 Hartz Avenue bldg C Danville, CA 94526 ]

IPhone: (949) 233-278¢9 4||Fax Number: 949-41¢-1203 jl

07-2881U9

Disadvantaged status: DBE

Services offered: Bradley Tanks Inc. offers waste management,
transportation, disposal of hazardous & non-hazardous soils. We also
offer 20k & 10k gallon frac tanks for water storage. BTI is a certified
UDBE/DBE/WBE/MBE firm. We can all your waste disposal needs. |

—

07-2881U4

O

Safe UtiliE Exiosure |
14728 Biola Ave La Mirada CA 90638 |

Phone: 714-482-5101 ~ |IFax Number: 562-309-8261 |I
Disadvantaged status: DBE SBE |

07-28811U4

e |
|R.E. Serrano, Inc.

Services offered: 8" WSP, Jack & Bore, RCP Pipe Jacking, Auger
Boring, Potholing, Annular Backfill, 3rd Party Utility Coordination.

{Robert Aguinaga 714-482-5101, raguinaga@suecorp.com ]

13430 Pacheco Blvd. Martinez CA 94553

Phone: 925-957-8184 |[Fax Number: 925-957-8190

Disadvantaged status: DBE

Services offered: Subquoting REMOVE CONCRETE PAVEMENT
(SQYD) 303,000SQYD REMOVE BASE AND SURFACING 750CY
ALTERNATE TREATED BASE 58,900CY LEAN CONCRETE BASE
RAPID SETTING 4CY REPLACE BASE 360CY BASE BOND
BREAKER 429 SQYD CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT 150CY CONTINUQUSLY REINFORCED CONCRETE
PAVEMENT - RAPID STRENGTH CONCRETE 540CY JOINTED
PLAIN CONCRETE PAVEMENT 104,000CY JOINTED PLAIN
CONCRETE PAVEMENT (RSC) 180CY PRECAST JOINTED
CONCRETE PAVEMENT (PJCP) 33,600CY SHOULDER CONCRETE
PAVEMENT 2610CY INDIVIDUAL PRECAST SLAB REPLACEMENT
(IPSR) 520CY AGGREGATE BASE (APPROACH SLAB) 743CY
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 7445CY
PAVING NOTCH EXTENSION 4225CF CONCRETE BARRIER
(TRANSITION) 133LF CONCRETE BARRIER (TYPE 60A
MODIFIED) 4339LF CONCRETE BARRIER (TYPE 60A MODIFIED
1) 656LF CONCRETE ANCHOR BLOCK 19CY CONCRETE BARRIER
(TYPE 60F MODIFIED) 40LF CONCRETE BARRIER (TYPE 60F)
2860LF CONCRETE BARRIER (TYPE 60) 13500LF CONCRETE

http:/fwww.do

t.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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BARRIER (TYPE 60C} 310LF CONCRETE BARRIER (TYPE 60D)
520LF CONCRETE BARRIER (TYPE 60W) g70LF CONCRETE
BARRIER (TYPE 60W MODIFIED) 19300LF www.reserrano.com

I_—_‘=_-_—I—'“E___—'——__—I
Anozira |

07-2881U4

2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583 [
[Phone: 925-771-8300 |[Fax Number: g25-288-1353 |

Disadvantaged status: SBE

Services offered: Please call for quote information
WWWw.anoziracorp.com

The Fort Miller Co., Inc.

07-2881U4

!

PO Box 98 Schuylerville, NY 12871-0098
Phone: (518) 695-5000 Fax Number: (518) 695-4970
Disadvantaged status:

Services offered: Jointed Precast Concrete Pavement Systems,
Components, and Technology. Please contact Peter Smith (518) 461-
6421 or Ted Jones (518) 265-7476.

07-2881U4

1st Resource Solutions LLC

1811 N. Dumont Drive Marion
Phone: 3235003134 I Fax Number:
Disadvantaged status: DBE

Services offered: A wide range of construction supplies:
www,1stresourcesolutions.com

iy

Maneri Traffic Control
47423 Rainbow Canyon Temecula, CA 92592

07-2881U4

I

Phone: (951) 695-5104 | Fax Number: (951)_6_95-5105
Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail stephanie_mtc@yahoo.com if you have any questions. MANERI
'TRAFFIC CONTROL is certified DBE and SBE.

107—2881U4

GSJ Utility Supply & Service

14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
Phone: 562-404-1435 |[Fax Number: 888-356-1250
Disadvantaged status: DBE DVBE SBE

e e | e | N
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Services offered: CORRUGATED CMP PIPE,PVC PIPE,SRPE PIPE
IRRIGATION PLUMBING SOLVENT WELD DWV,SOLVENT WELD
ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER &
DRAIN 100- FOOT LOW HEAD ELECTRICAL EAGLE LOC
ELECTRICAL CONDUIT ELECTRICAL CONDUIT AND DUCT HDPE
COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL
FITTINGS WATER & SEWER HDPE WATER AND SEWERPURE
CORE HDPE IRRGATION & WATER SYSTEMS REINFORCED
CONCRETE PIPE (RCP) GAS HDPE BLACK GAS FOR PIPE MDPE
YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT)

L |
Chrisp Company |
{43650 Osgood Road Fremont, Ca. 94539

07-2881U4||Phone: 510.656.2840 |Fax Number: 510.656.2397

|Disadvanta5ed status: ’
lServices offered: ]

! Gerdau Santa Fe Springs

{10840 Norwalk Blvd Santa Fe Springs CA 90670

07-2881U4[|Phone: 5626778732 IFax Number: 5626778701

Disadvantaged status:
__|iServices offered: j

. 0 00000

American Civil Constructors West Coast, Inc. |
'3701 Mallard Drive Benicia CA 94510 |

Phone: 70 7-7458028 X443 Fax Number: 707-747-0593 |

Disadvantaged status:

07-2881U4/fServices offered: ACC will be providing sub quotes for the following
scopes of work: *High Friction Surface Treatment *Public Safety Plan
*Repair Spalled Surface Area *Remove Concrete Deck Surface
*Prepare Concrete Bridge Deck Surface *Refinish Bridge Deck
*Furnish/Place Polyester Concrete Overlay *Clean Expansion Joint
*Joint Seals (MR 1/2",1",11/2", 2")

Interstate Improvement, Inc.

16871 Canby Avenue Faribault, MN 55021

07-2881U4||Phone: 5073332677 i |[Fax Number: 5073333901
|Disadvantaged status:

i [Services offered: Grinding

07-2881U4||Lightcap Industries Inc dba: JC Supply & Mfg
[1612 S. CUCAMONGA AVE ONTARIO, CA. 91761

[Phone: 909-373-1773 Fax Number: 909-373-1785

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4 9/15/2014



Caltrans - Office Engineer - Opt-in Records Page 8 of 11

Disadvantaged status: DBE SBE
Services offered:

|
[Alfred Civil Engineering (DBE, SBE) |

7604 Soquel Way Citrus Heights, California 95610 |

07-2881U4||Phone: 916-241-5309 |Fax Number: 9163747383 [

Disadvantaged status: DBE SBE
Services offered: SWPPP |

. 0000000 ]

[ Brooklyn Sweeps, Inc
1164 E. Oaklawn Drive Terrell, Texas 75:lﬁT _|
07-2881U4]|Phone: 214-552-4439_ Fax Number: 469-728-7487 |
Disadvantaged status: DBE —__|

[Services offered: street sweeping —|

‘Phone: ||Fax Number:

07-2881U4Disa dvantaged status:
Services offered:

. 0 ]

"G3 Quality, Inc.

13850 Cerritos Corporate Drive Cerritos, CA 90703
07-2881U4([Phone: (562) 321-9840 ||Fax Number: B
Disadvantaged status: SBE B
Services offered:

m_, m—_——————————— |
| |Gerdau Santa Fe Springs |

[10840 Norwalk Blvd Santa Fe Springs CA 90670
07-2881U4||Phone: 5626778732 Fax Number: 5626778701
Disadvantaged status:

LI

Services offered: .
| CMC Rebar

12451 Arrow Route Etiwanda, CA 91739

07-2881U4 |Phone: 909—803-1501—_ | Fax Number: 909-899-9799
IDisadvantaged status:
{Services offered:

07—T81U4‘,(_}erdau — — ]
| Il

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-288 1U4 9/15/2014
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10840 Norwalk Blvd Santa Fe Springs

Phone: 5626778732 Fax Number: 5626778701
Disadvantaged status:

Services offered:

07-2881U4

e e ———————————————

{Phone: 323-353-9332 [[Fax Number: 310-530-1740

|

L-RILEY TRUCKING & DISPATCH .
25927 FRAMPTON AVE HARBOR CITY CAL

Disadvantaged status: DBE SBE

Services offered: ALL YOUR TRUCKING & HAULING NEEDS

[KRC SAFETY CO,. INC |

[7821 W Sunnyview Ave. Visalia, Ca. 93201 |

|Phone: 55G-732-0393 _||Fax Number: 559-732-2684 |

[Disadvantaged status: DBE SBE |

07-2881U4

Services offered: KRC SAFETY is your one stop shop for all traffic
control, erosion control and SWPPP materials. A few services that we
have available are, construction area signs, traffic control, k rail, crash
cushions, permanent signs, delineators, channelizers, trucking
services, flatbed and lowbed, pems, attenuator trucks, light towers,
pilot car, full rental and sales. Plus much more. E-mail
michaelc@kresafety.com or calebh @kresafety.com if you have any
questions. KRC SAFETY is certified DBE,SBE and MBE, we look
forward to working with you on your next project,

07-2881U4

I __________

Environmental Waste Disposal, Inc

19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704

Phone: 949 466 8857 Fax Number: 949 242 2479

Disadvantaged status: DVBE SBE

[Services offered: hazardous waste transport and disposal (Z2)

[

13550 RAVEN ST. SYLMAR, CA. 91342

Phone: 818-621-8447 Fax Number: (818) 367-5078

07-2881U4

:

_ |

THE L.A. WELDING AND FABRICATION, CORP. |
|

|

|

Disadvantaged status: DBE SBE

Services offered: L A City Certified Portable Welding. Structural, Re-
bar, Light Gauge, D1.1 Caltrans, D1.5 Bridges, ASME IX 6G Pipe, API
1104 6G Pipe. NICS 238190.

07-2881U4

Elecnor Belco Electrie, Inc.

l4331 Schaefer Ave. Chino, CA 91710 |

Phone: 9099935470 [Fax Number: 9099935476 ]
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Disadvantaged status:
Services offered:

|

07-2881U4

Albert Wilson & Associates
7866 Henbane Street Rancho Cucamonga, Ca. 91739
Phone: 909-483-4876 [Fax Number: 909-989-1576

Disadvantaged status: DBE lr

IServices offered: traffic control, construction area signs. ]

|

[Summit Environmental Contractors |

33161 Camino Capistrano, Suite K2 San Juan Capistrano, CA 92675 _|

|Phone: 949-542-4330 _| Fax Number: 949-542-4331

07-2881U4

|

I_]_)isadvantaged status: DBE

Services offered: Item No. 1 - Lead Compliance Plan Item No. 80 -
Roadway Excavation (Type Z-2) Aerially Deposited Lead

07-2881U4

|
CONSTRUCTION SCIENCE |
5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 ||
Phone: (916) 779-4145 | Fax Number: I

Disadvantaged status: SBE

Services offered: [1] Primavera P6 software sales and training, [2]
CPM baseline schedule development, and [3] CPM schedule updates.
Oracle Gold Partner certified by Oracle University to teach Primavera
P6. We provide Primavera training anywhere in California. We are
also master schedulers with 31 years? experience scheduling
construction projects. Learn more at www.constructionscience.com or
www.primaverascheduling.com

|Brad1ey Tanks Inc. |

|402 Hartz Avenue bldg C Danville, CA 94526 |

Phone: 949-233-2789 ||Fax Number: 949-419-1203 |

07-2881U4

Disadvantaged status: DBE |

Services offered: Bradley Tanks Inc. offers waste evaluation &
management, transportation, disposal of hazardous & non-hazardous
soils. We can provide roll off bins or trucks for treated wood waste
transportation and disposal. We also have roll off bins for
Thermoplastic Striping waste. We will deliver bins to the site, once
waste is profiled we can transport waste to appropriate disposal
facility. We also offer 20k & 10k gallon frac tanks for water storage.
BTI is a certified UDBE/DBE/WBE/MBE firm. We can handle all your
waste disposal needs.

07-2881U4

I

South Bay Foundry |

—_——————
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8444 Abraham Way Santee, CA. 92071
Phone: 6156-965-2780 Fax Number: 619-956-2788
Disadvantaged status:

Services offered: Job supplier of Grates/Covers & frames, Manhole
covers/frames, misc. metals

L

Pre-Con Products |

240 W Los Angeles Ave Simi Valley, CA |

Phone: 805-328-0717 Fax Number: 805-584-0769

07-2881U4

[Disadvantaged status: DBE

Services offered: We will be bidding on the precast pavement as well
as the minor concrete{minor structures). Precon is a DBE

The Project Masters Group

25000 Avenue Stanford Valencia, CA 91355

Phone: 888-790-0569 ~ |[Fax Number: 661-369-7542

Disadvantaged status:

lo7-2881U4

Services offered: We use a discipline of Construction Management
called Multiple-Prime CM at Risk. This is far superior to the General
Contractor delivery method that has been around for centuries.
Winston Churchill once said ?There is nothing wrong with change, if it
is in the right direction?. Construction Management for your project is
absolutely in the right direction. You get services that are unheard of
in the General Contracting relationship including; ? Unbiased Change
Order Reviews ? Master Project Schedule ? Constructability Review ?
Budget Analysis and Estimates ? Quality Control ? Guaranteed Cost
Savings ? No Mark Up?s ? Work Scopes and Bid Selection ?
Contractor Qualifications Because we are Engineers, Construction
Managers and Building Professionals you get the very best the
industry has to offer, experience in every aspect of Construction and
its Management. Let me show you all we have to offer including saving

OIl average 15% on up.
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Opt-in Records

Search Results: Opt-in's on 07-2881U4

68 Opt-in records found.

{Pruitt Truckingglnc

[214 W. Poppyﬁelds Drive Altadena, CA 91001 |

LIPhone {626) 308- 4500

|IFax Number: (626) 308-5551

|Dlsadvantaged status: DBE DVBE SBE

07-2881U4|——=

|that will travel,

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks

||D1ver31ﬁed Concrete Cutting, Inc. |

59 Coney | [50 Coney Island Dr. Sparks, NV 89431 Sparks NV 89431

07-2881104 [Phone: 775-: Phone: 775-331-1411

Fax Number: er: 775-331-1572 ]

Dlsadvantaged status:

| ervices offered: green saw, grind concrete pavement |

Green Washout Services

. ]
I—-—.—-—_—_—-——_r

|

32422 Alipaz Street Ste A6 San Juan Capistrano

Phone: 9494382300

Fax Number: 9494382301

07-2881U4 Dlsadvantag__d status: SBE

letters for all containers.

Services offered: Green Washout Services offers co concrete and paint
washout containers. SBE certified, LEED compliant, Derversion

Phone: 858.679.7292

07—2881U4||Statewide Traffic Saf@ & Siés, Inc. |
|13755 Blaisdell Place Poway, Ca, 92064 |

IFax_g_umber: 858.679.7117

Disadvantaged status:

rasanad

Services offered: Statewide Traffic Safety & Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Traffic Cones, Barricades, Channelizers, Delineators,

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line
Terminal Systems, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Object Markers, and Pavement Markers. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and
Las Vegas.

I |

@429 West 8 Mile RD Detroit,Michigan 48219

Fax Number;

Phone: 248 667 8059 andersonpsllc@aol.com

Disadvantaged status: DBE SBE

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. In order for Anderson Paint Store LLC
07-2881U4litg provide you with quality product quotes, Please provide me with
the following: QPL product, color, size, quantity and manufacture: We
also can work with your local manufacture. (Tote,Drum,Gal) You can
bill for paint supplies that have in storage or on site APS,LLC is
certified in all of these States listed

AZ ,Georgia ,FL,IL, MI,HI,MO,NV,0H,TN,TX,KS,CA District of
Columbia Import/Export Canada Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior& Exterior,
Paints Bridge Paint, Tunnel Paint High Speed Rail Paint

T e
|Anderson Paint Store LLC - DBE www.andersonpaintstore.com I

|

Pacific Environmental Health and Safety
2192 Martin, Suite 245 Irvine, CA 92612

|Phone: (800) 530-9774 ||Fax Number: (949) 250-6308

|Disadvanta£ed status: SBE ]
07-2881 Uy —m—mm——m—m—————=

Services offered: Pacific EH&S Services, Inc. provides services in the
areas of industrial hygiene, safety, environmental air monitoring,
Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans
Water Pollution Control Manager services, QSD consulting, QSP
inspections, asbestos and lead compliance plans.

| ——

CALIFORNIA LAND SURVEYING

PO Box 1175 Three Rivers, CA 93271
Phone: (559)740-6009 Fax Number: (559)561-4834
Disadvantaged status: SBE

Services offered: **** PRE/POST CONSTRUCTION SURVEYS****
07-2881U4 With close to sixty years of corpbined lapd surveying expe;rienge and a
near parallel level of construction experience enables California Land
Surveying a level knowledge and competence that few can match. ***
CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC
SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS,
FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY
CONTROL/ INSPECTION SERVICES, DESIGN SERVICES,
CONSULTING SERVICES *** californialandsurveying.net

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-2881U4
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07-2881U4

[Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES, PIPE,
IRRIGATION SUPPLIES, BRICK & BLOCK ,.

I
[LOGANS MARKETING |
[121 BROADWAY SAN DIEGO, CA 92101 |
[Phone: 619-233-3766 |[Fax Number: 619-233-3768 ]
|

07-2881U4

[[ntegrity Rebar Placers |
[1345 Nandina Avenue Perris, CA 92571 |
Phone: 951.696.6843 [[Fax Number: 951.943.7772

Disadvantaged status:

|Services offered: rebar ]l

L

Integrity Rebar Placers
1345 Nandina Avenue Perris, CA 92571
lo7-2881U4||Phone: 951.696.6843 | Fax Number: 951.943.7772

Disadvantaged status: DBE |

[Services offered: rebar |

ADVANCED CONCRETE SAWING AND SEALING INC

3035 NO MAPLE UNIT #3 MESA AZ

07-2881U9

[Phone: 480-986-7447 ||Fax Number: 480-380-7083 |

Disadvantaged status:

Services offered: DEMO SAW CUTTING ,SAWING AND SEALING
NEW AND EXISTING PCCP,JCPC,CRCP

E

Flatiron Electric Group

7911-A Pine Ave. Chino, Ca. 91708

07-2881U4

Phone: (714) 228-9631 | Fax Number: (909) 597-9151

Disadvantaged status:
Services offered:

High - Light Electric Inc. |

P. Q. Box 7339 Riverside, CA 92513 |

07-2881U4|[Phone: 951-352-9646 |[Fax Number: 951-352-2498 |

[Disadvantaged status:

[Services offered: Electrical

http://www.dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?c=07-2881U4
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Austin Enterprise
13421 Snow Rd Bakersfield
07-2881U4 Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DBE SBE
Services offered: JPCP, Slab Replacement, Approach Slabs

I —

l—.—
anderson drilling

26335 golada chino hills, ca, 91709 |
07-2881U4/|Phone: 909-393-9300 Fax Number: 909-393-0036
Disadvantaged status:

Services offered: |

[Pavement Recycling Systems |

|10240 San Sevain Way Mira Loma Ca 91752 ]
[Phone: 951-682-1001 {[Fax Number: 951-682-1094 |

07-2881U4 [Disadvantaged status:

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED !
PAVEMENT MARKERS

Edison Construction, Inc. |

P.O. Box 578 Bonsall, CA 92003
Phone: 760-732-0829 ~ |[Fax Number: 760-732-0824

lo7-2881U4| Disadvantaged status: DBE |
Services offered: Services offered: Clearing & Grubbing, Demolition,
Excavation, Underground Utilities, Trucking & Materials, AC & PCC
Aggregates, Portable Crushing & Screening, Rip Rap & Transport,

Road Base, Hot Mix Asphalt & Delivery, Cement/Concrete Delivery.

LIl

[Rapid Roadway Jointed Precast Pavement System

47 Via Abruzzi Alisc Viejo, CA 92656

Phone: 949-246-4177 [Fax Number: 714-439-1001
[Disadvantaged status:

Services offered: Gracie Leveling Lift, Barra Glide Load Transfer
System, Grout Containment, Performance Plus Rapid Hardening
Bedding Grout(non-sanded), Performance Plus Rapid Hardening
Bedding Grout(sanded), Performance Plus Rapid Hardening Latex Fill
Grout.

07-2881U4

‘07-2881[}4 |CECG, Inc.

|35156 Cabrillo Drive Fremont |

http://www.dot.ca.gov/ha/esc/oe/planholders/oe listopt.php?c=07-28811)4 10/15/2014
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Phone: 9254878668 Fax Number:
Disadvantaged status: SBE

Services offered: Quantity Take-off and other pre-construction
services. For more information and a sample of our work, visit
www cecginc.com/takeoff

% I
Bradley Tanks Inc. ' |
402 Hartz Avenue bldg C Danville, CA 94526 |
Phone: (949) 233-2789 ||Fax Number: 949-419-1203

07-288114 Disadvantaged status: DBE

Services offered: Bradley Tanks Inc. offers waste management,
transportation, disposal of hazardous & non-hazardous soils. We also r
offer 20k & 10k gallon frac tanks for water storage. BT! is a certified
UDBE/DBE/WBE/MBE firm. We can all your waste disposal needs.

|Safe Utility Exposure [

14728 Biola Ave La Mirada CA g0638
Phone: 714-482-5101 ] Fax Number: 562-309-8261
07-2881U4|[piga dvantaged status: DBE SBE

Services offered: 8" WSP, Jack & Bore, RCP Pipe Jacking, Auger
Boring, Potholing, Annular Backfill, 3rd Party Utility Coordination.
Robert Aguinaga 714-482-5101, raguinaga@suecorp.com

07-2881U4 |R.E. Serrano, Inc.

6430 Pacheco Blvd. I\=/Iartinez CA 94553
|Phone: 925-957-8184 HFax Number: 925-957-8190
Disadvantaged status: DBE

Services offered: Subquoting REMOVE CONCRETE PAVEMENT
(SQYD) 303,0005QYD REMOVE BASE AND SURFACING 750CY
ALTERNATE TREATED BASE 58,900CY LEAN CONCRETE BASE
RAPID SETTING 4CY REPLACE BASE 360CY BASE BOND
BREAKER 429 SQYD CONTINUOQUSLY REINFORCED CONCRETE
PAVEMENT 150CY CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT - RAPID STRENGTH CONCRETE 540CY JOINTED
PLAIN CONCRETE PAVEMENT 104,000CY JOINTED PLAIN
CONCRETE PAVEMENT (RSC) 180(CY PRECAST JOINTED
CONCRETE PAVEMENT (PJCP) 33,600CY SHOULDER CONCRETE
PAVEMENT 2610CY INDIVIDUAL PRECAST SLAB REPLACEMENT
(IPSR) 520CY AGGREGATE BASE (APPROACH SLAB) 743CY
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 7445CY
PAVING NOTCH EXTENSION 4225CF CONCRETE BARRIER
(TRANSITION) 133LF CONCRETE BARRIER (TYPE 60A
MODIFIED) 4339LF CONCRETE BARRIER (TYPE 60A MODIFIED
1) 656LF CONCRETE ANCHOR BLOCK 19CY CONCRETE BARRIER
(TYPE 60F MODIFIED) 40LF CONCRETE BARRIER (TYPE 60F)
2860LF CONCRETE BARRIER (TYPE 60) 13500LF CONCRETE

I .

| IL_|||_
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BARRIER (TYPE 60C) 310LF CONCRETE BARRIER (TYPE 60D)
520LF CONCRETE BARRIER (TYPE 60W) 970 LF CONCRETE
BARRIER (TYPE 60W MCDIFIED) 19300LF www.reserrano.com

Anozira |
2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583 |
Phone: 925-771-8400 _] Fax Number: 925-288-1353 ]
Disadvantaged status: SBE |

Services offered: Please call for quote information
WWW.ANOZiracorp.com

L
[The Fort Miller Co., Inc.

PO Box 98 Schuylm, NY 12871-0098
Phone: (518) 695-5000 o ”Fax Number: (518) 695-4970
|Disadvantaged status: ]

Services offered: Jointed Precast Concrete Pavement Systems,

Components, and Technology. Please contact Peter Smith (518) 461-
6421 or Ted Jones (518) 265-7476. |

07-2881U4

07-2881U4

E‘,t Resource Solutions LLC I
1811 N. Dumont Drive Marion |

07-2881U|lLhone: 3235003134 [[Fax Number: — ]
|Disadvanta§ed status: DBE ]

Services offered: A wide range of construction supplies:
www,1stresourcesolutions.com

Maneri Traffic Control |

47423 Rainbow Canyon Temecula, CA 92592
Phone: (951) 695-5104 ]|Fax Number: (951) 695-5105
Disadvantaged status: DBE SBE |

07-2881U4lIServices offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-

mail stephanie_mtc@yahoo.com if you have any questions. MANERI
TRAFFIC CONTROL is certified DBE and SBE.

07-2881U4||GSJ Utility Supply & Service |
14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670 |
Phone: 562-404-1435 Fax Number: 888-356-1250 ]

Disadvantaged status: DBE DVBE SBE ]
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Services offered: CORRUGATED CMP PIPE,PVC PIPE,SRPE PIPE
IRRIGATION PLUMBING SOLVENT WELD DWV,SOLVENT WELD
ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER &
DRAIN 100- FOOT LOW HEAD ELECTRICAL EAGLE LOC
ELECTRICAL CONDUIT ELECTRICAL CONDUIT AND DUCT HDPE
COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL
FITTINGS WATER & SEWER HDPE WATER AND SEWERPURE
CORE HDPE IRRGATION & WATER SYSTEMS REINFORCED
CONCRETE PIPE (RCP) GAS HDPE BLACK GAS FOR PIPE MDPE
YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT)

L |

07-2881U4|[Phone: 510.656.2840 l|Fax Number: 510.656.2397

Chrisp Company |

43650 Osgood Road Fremont, Ca. 94539

Disadvantaged status: I

Services offered: |

.

Gerdau Santa Fe Springs

[10840 Norwalk Blvd Santa Fe Springs CA 90670
07-2881U4||Phone: 5626778732 |E‘ax Number: 5626778701

|Disadvantaged status:

[Services offered:

o07-28811U4

[American Civil Constructors West Coast, Inc.

3701 Mallard Drive Benicia CA 94510

Phone: 707-746-8028 x443 ||Fax Number: 707-747-0593

Disadvantaged status:

Services offered: ACC will be providing sub quotes for the following
scopes of work: *High Friction Surface Treatment *Public Safety Plan
*Repair Spalled Surface Area *Remove Concrete Deck Surface
*Prepare Concrete Bridge Deck Surface *Refinish Bridge Deck

*Furnish/Place Polyester Concrete Overlay *Clean Expansion Joint
*Joint Seals (MR 1/2",1",11/2", 2"}

07-2881U4

I —

Interstate Improvement, Inc.
16871 Canby Avenue Faribault, MN 55021

Phone: 5073332677 [Fax Number: 5073333901

Disadvantaged status:
Services offered: Grinding

e ——————————

07-2881U4

ILightcap Industries Inc dba: JC Supply & Mfg
1612 8. CUCAMONGA AVE ONTARIQ, CA. 91761

Phone: 909-373-1773 Fax Number: 909-373-1785

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-288114
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Disadvantaged status: DBE SBE
Services offered:

—%

07-2881U4/[Phone: 916-241-5309 ||Fax Number: 9163747383

Alfred Civil Engineering (DBE, SBE)

7604 Soquel Way Citrus Heights, California 95610

Disadvantaged status: DBE SBE
Services offered: SWPPP

07-2881U4||Phone: 214-552-4439 |Fax Number: 469-728-7487

[Brooklyn Sweeps, Inc |

1164 E. Oaklawn Drive Terrell, Texas 75160

[Disadvantaged status: DBE

[Services offered: street sweeping |

07-2881U4

Phone: ||[Fax Number: |

[Disadvantaged status:

Services offered: _ |

07-2881U4/|Phone: {562} 321-9840 "Fax Number:

G3 Quality, Inc.
13850 Cerritos Corporate Drive Cerritos, CA 90703

Disadvantqged status: SBE
Services offered:

L ]

|Gerdau Santa Fe Springs l

[10840 Norwalk Blvd Santa Fe Springs CA go670

|

07-2881U4||Phone: 5626778732 |[Fax Number: 5626778701 |

|Disadvantaged status: I

|Services offered: |

— ||

[CMC Rebar |

12451 Arrow Route Etiwanda, CA 91739 ||

07-2881U4|[Phone: 909-803-1501 |[Fax Number: 909-899-9799

Disadvantaged status:

Services offered:

|07—2881U4 Gerdau ) |

—_—
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10840 Norwalk Blvd Santa Fe Springs

Phone: 5626778732 Fax Number: 5626778701
Disadvantaged status:

Services offered:

|

[L-RILEY TRUCKING & DISPATCH |

[25927 FRAMPTON AVE HARBOR CITY CAL |

07-2881U4

Phone: 323-353-9332 ||Fax Number: 310-530-1740

Disadvantaged status: DBE SBE

IServices offered: ALL YOUR TRUCKING & HAULING NEEDS |

[KRC SAFETY CO,. INC |

[7821 W Sunnyview Ave. Visalia, Ca. 93201 |
|Phone-. 559-732-0393 | Fax Number: 559-732-2684 |

Disadvantaged status: DBE SBE |

07-2881U4

Services offered: KRC SAFETY is your one stop shop for all traffic
control, erosion control and SWPPP materials. A few services that we
have available are, construction area signs, traffic control, k rail, crash
cushions, permanent signs, delineators, channelizers, trucking
services, flatbed and lowbed, pems, attenuator trucks, light towers,
pilot car, full rental and sales. Plus much more. E-mail
michaelc@krcsafety.com or calebh@kresafety.com if you have any
questions. KRC SAFETY is certified DBE,SBE and MBE, we look
forward to working with you on your next project.

I

07-2881U4

[Environmental Waste Disposal, Inc l

16782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704

Phone: 949 466 8857 [[Fax Number: 949 242 2479

Disadvantaged status: DVBE SBE

Services offered: hazardous waste transport and disposal (Z2) I

e

THE L.A. WELDING AND FABRICATION, CORP.

13550 RAVEN ST. SYLMAR, CA. 91342 |
Phone: 818-621-8447 ||Fax Number: (818) 367-5078 |

07-2881U4

Disadvantaged status: DBE SBE

Services offered: L A City Certified Portable Welding. Structural, Re-
bar, Light Gauge, D1.1 Caltrans, D1.5 Bridges, ASME IX 6G Pipe, API
1104 6G Pipe. NICS 238190.

l

07-2881U4

N : |
|E_lecnor Belco Electric, Inc. |

4331 Schaefer Ave, Chino, CA 61710

Phone: 9099935470 Fax Number: 4099935476
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Disadvantaged status:
Services offered:

,- Albert Wilson & Associates |

7866 Henbane Street Rancho Cucamonga, Ca. 91739

07-2881U4jiPhone: 909-483- 4876 |] Number 909-989-1576 |

Dlsadvantaged status: DBE
|Services offered: traffic control, construction area signs.

|Summit Environmental Contractors

33161 Camino Capistrano, Suite K2 San Juan Capistranc, CA 92675
lo7-28811U4|iERODE: 949-542-4330  |[Fax Number: 949-542-4331
Disadvantaged status: DBE

Services offered: Item No. 1 - Lead Compliance Plan Item No. 8o -
|Roadway Excavation (Type Z-2) Aerially Deposited Lead

CONSTRUCTION SCIENCE
5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
Phone: (916) 779-4145 |[Fax Number:

Disadvantaged status: SBE

07-2881U4 Services offered: [1] Primavera P6 software sales and training, [2]
CPM baseline schedule development, and [3] CPM schedule updates.
Oracle Gold Partner certified by Oracle University to teach Primavera
P6. We provide Primavera training anywhere in California. We are
also master schedulers with 31 years? experience scheduling
construction projects. Learn more at www.constructionscience.com or
www.primaverascheduling.com

%

Bradley Tanks Inc.
402 Hartz Avenue bldg C Danville, CA 94526
I'P:hone: 049-233-2780 IIFax Number: 949-419-1203 |

Disadvantaged status: DBE |

Services offered: Bradiey Tanks Inc. offers waste evaluation &
lo7-2881U4|/management, transportation, disposal of hazardous & non-hazardous
soils. We can provide roll off bins or trucks for treated wood waste
transportation and disposal. We also have roll off bins for
Thermoplastic Striping waste. We will deliver bins to the site, once
waste is profiled we can transport waste to appropriate disposal
facility. We also offer 20k & 10k gallon frac tanks for water storage.
BT is a certified UDBE/DBE/WBE/MBE firm. We can handle all your
waste disposal needs.
. 1
07-2881U4 |South Bay Found& I
II—'—

-

http://www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=07-2881U4 10/15/2014
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8444 Abraham Way Santee, CA. 92071
Phone: 619-965-2780 Fax Number: 619-956-2788
Disadvantaged status:

Services offered: Job supplier of Grates/Covers & frames, Manhole
covers/frames, misc. metals

IPre-Con Products

{240 W Los Angeles Ave Simi Valley, CA
07-2881U4 |Phone: 805-328-0717 Fax Number: 805-584-0769
[Disadvantaged status: DBE

Services offered: We will be bidding on the precast pavement as well
as the minor concrete(minor structures). Precon is a DBE

|The Project Masters Group

[25000 Avenue Stanford Valencia, CA 91355
|Phone: 888-790-0569 [|Fax Number: 661-369-7542

|Disadvantaged status:

Services offered: We use a discipline of Construction Management
called Multiple-Prime CM at Risk. This is far superior to the General
Contractor delivery method that has been around for centuries.
Winston Churchill once said ?There is nothing wrong with change, if it
07-2881U4 is in the right dire@cion?‘. Cor;struction Management for your project is
absolutely in the right direction. You get services that are unheard of
in the General Contracting relationship including; ? Unbiased Change
Order Reviews ? Master Project Schedule ? Constructability Review ?
Budget Analysis and Estimates ? Quality Control ? Guaranteed Cost
Savings ? No Mark Up?s ? Work Scopes and Bid Selection ?
Contractor Qualifications Because we are Engineers, Construction
Managers and Building Professionals you get the very best the
industry has to offer, experience in every aspect of Construction and
its Management. Let me show you all we have to offer including saving

On average 15% on up.

T | S | S ) — | —

[ ——————————

CALIFORNIA LAND SURVEYING

|
PO Box 1175 Three Rivers, CA 93271 I
Phone: (559) 740-6009 |[Fax Number: (559) 561-4834 |
Disadvantaged status: SBE |

07-2881UdflServices offered: *** Pre Construction and Post Construction Surveys
*** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC
SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS,
FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY
CONTROL/ INSPECTION SERVICES, DESIGN SERVICES,
CONSULTING SERVICES *** californialandsurveying.net

|07—2881U4 Road-Tech Safety Services, Inc.

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-28811)4 10/15/2014
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4151 S. Shingle Road, Unit 1 Shingle Springs, CA., 95682-7500
Phone: 530-672-0222 Fax Number: 530-672-0622
Disadvantaged status: SBE

Services offered: Automated Work Zone Information System (AWIS)
including sensors, CCTV trailers, message boards and controlling
software.

r__—-=—-—._—___.'4——————l
JL StormWater Consultants, Inc.

140 W. Park Ave., Suite 115 El Cajon, CA 92020 |
Phone: (619) 938-2420 [Fax Number: (619) 334-6750
Disadvantaged status: DBE SBE

07-2881U4||Services offered: Services include: SWPPP/WPCP preparation and
processing by QSD; Annual Report preparation, REAP preparation,
SWPPP implementation on the jobsite including SWPPP inspections
by QSP; SWPPP Training for Prime Contractors and Trade
Contractors including the required Sampling Training (Surface Water
Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance
Program Plan [QAPrP]) as well as QSP/QSD Training Seminars,

|Gerdau Santa Fe Springs
10840 Norwalk Blvd Santa Fe Springs CA 90670
07-2881U4||Phone: 5626778732 Fax Number: 5626778701

Disadvantaged status:
Services offered:

EEEENE

I — E—

JL StormWater Consultants, Inc.

140 W. Park Avenue, Suite 115 El Cajon, CA 92020

Phone: 619-g38-2420 |[Fax Number: 619-334-6750
Disadvantaged status: DBE SBE

07-2881U4||Services offered: Services include: SWPPP/WPCP preparation and
processing by QSD; Annual Report preparation, REAP preparation,
SWPPP implementation on the jobsite including SWPPP inspections
by QSP; SWPPP Training for Prime Contractors and Trade
Contractors including the required Sampling Training (Surface Water
Ambient Monitoring Program?s [SWAMP] 2008 Quality Assurance
Program Plan [QAPTP)) as well as QSP/QSD Training Seminars.

|Masterpiece Painting, Inc
[3542 Fruitvale Ave #120 Oakland, CA 94602
07-2881U4 |Ph0ne: 5104353137 Fax Number:
|Disadvantaged status: DBE SBE _
[Services offered: anti-graffiti coatings

—_—

S __Ji_JL

http://www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=07-2881U4 10/15/2014
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07-2881U4

LOGANS MARKETING
121 BROADWAY SAN DIEGO, CA 92101
Phone: 619-233-3766 Fax Number: 619-233-3768

Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES,
IRRIGATION SUPPLIES , BRICK & BLOCK, PIPE, ..

I —

_—

Lightcap Industries Inc dba: JC Supply & Mfg

1612 5, CUCAMONGA AVE ONTARIO, CA. 91761

Phone: 909-373-1773 Fax Number: ¢09-373-1785

07-2881U4

Disadvantaged status: DBE SBE

Services offered: DBE, SBE, UDBE "Manufacturer” of PCCP, JPCP,
JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar ctc.
"Supplier” of Curing compounds for LBC & PCCP

IGlobal Transloading, LLC

[1842 East 29th Street Signal Hill, Ca 90755

[Phone: 562-495-9600 l|Fax Number: 562-495-9660

Disadvantaged status: DBE SBE

07-2881U4

Services offered: Global Transloading, LLC provides full service
hazardous and non hazardous waste transportation & disposal
services. End Dump Trucking, Super 10 Trucking, Flat Bed Trucking.
Sand Bag and Gravel Bag Supply & Delivery.
UDBE/DBE/MBE/WBE/SBE/VBE. Please call for quotes!

07-2881U4

Ayus & Co
20908 Itasca St Chatsworth, Ca 91311
Phone: 323-474-4040 |[Fax Number:

Disadvantaged status: DBE SBE

Services offered: We are a material supplier and we can supply
asphalt, ready mix concrete, rebar and plumbing material

07-2881U4

[Multiple Concrete Enterprises, Inc.

[2231 N. Rulon White Blvd Ogden, Utah 84404

[Phone: 801-737-2692 |[Fax Number: 801-737-5320

[Disadvantaged status:

| | S | — | | ——

|Services offered: GRIND EXISTING CONCRETE PAVEMENT

07-2881U4

CPM Logistics, LLC

333 Hegenberger Road, Suite 425 Qakland, CA 94621

Phone: 510-978-4300 ||Fax Number:

http://www.dot.ca.gov/hg/esc/oe/planholders/oe listopt.php7¢=07-2881U4

Page 13 of 15

10/15/2014



Caltrans - Office Engineer - Opt-in Records

Disadvantaged status: DBE SBE

Services offered: Project Management Consultation - scheduling,
project coordination

[Pro-Cast Products, Inc.

[PO Box 602 Highland CA 92346

07-2881U4

[Phore: 90g-793-7602 {[Fax Number: 909-793-1283

[Disadvantaged status:

[Services offered: Precast Paving, k-rail & Drainage Structres

07-2881U4

I ushpa Services

ENNEEENE .

I 4924 Arézle Way Buena Park, CA 90621
_ [Phone: 714-553- 714-553-9552 ||Fax Number: 714-494-8440 |
Disadvantaged status: |

Services offered: Pushpa Services offers a wide range of Project
Controls Services. We specialize in CPM (Scheduling), conducting
interactive session with clients & Report creation. Qur team consists
of highly experienced personnel that have in-depth knowledge of the
construction industry (Federal/State). Pushpa Services has worked
with various project teams to develop detailed construction schedules
and progress measures using the Critical Path Methodology, evaluated
different scenarios using what-if analysis, and conducted interactive
session which pro-actively supported risk management plans,
resource constraints which helped our clients implement mitigation
plans before project execution. SERVICES OFFERED: Development
of Detailed schedules based on Critical path methodology (CPM)
Construction Interactive Schedules Schedule and Performance
Updates including $-Curves and customize reports Scenario analysis
using ?What-If? methodology Software / Tools : Primavera
Enterprise, MS Project, MS Excel

07-2881U4

I

C2 Aerial Photography
12078 ABINGDON ST Norwalk, CA 90650

Phone: (562) 706-1260 ||Fax Number: (562)202-5423

Disadvantaged status: DBE

Services offered: C2 AERIAL PHOTOGRAPHY is a commercial aerial
photography DBE firm. We offer Monthly Progress Aerial
Photography over the project activities and right of way. We cover any
project within the state of California.

07-2881U4

- |

[17671 Bear Valley rd Hesperia Ca 92345 I
Phone: 661-236-5407 Fax Number: 760-244-1819 |
Disadvantaged st-%

http://www.dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?c=07-2881U4
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Services offered; Concrete and Aggregate supplier

[C2 Aerial Photography |
12078 Abingdon Street Norwalk, CA 90650 I
Phone: (562) 706-1260 |iFax Number: (562)202-5423
Disadvantaged status: DBE

Services offered: C2 AERIAL PHOTOGRAPHY is a commercial
photographer and aerial photography DBE firm. We offer Monthly
Progress Photo or Aerial Photography over the project area and the
project right of way. We cover any project within the state of
California.

07-2881U

http://www.dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?¢c=07-2881U4 10/15/2014
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Home -»Contract Awards and Services -»Advertised Projects This Week
Listing for all primes seeking assistance with project 07-2881U4. 3 results found.

Contractor: Chumo Construction Inc. Contact: George Chumo

Address: 14425 Joanbridge Street Baldwin Park, CA 91706

Phone: 626-960-9502 Fax: 626-960-3887 Email: office@chumoconstruction.net

Services needed: Chumo Construction, Inc. (Chumo) is requesting quotes from all qualified
subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following
items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Structure, Concrete Paving, Curb &
Gutter, Drainage, Electrical, Excavation, Groove/Grind, Guardrail/Fence, Landscape, Rebar, Signs
and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to
break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers,
Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for
the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors
must possess a current contractor's license, insurance and workers compensation coverage meeting
Chumo's requirements and/or the owner's requirements and will be required to sign the standard
AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained
by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be
provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and
specifications are available for viewing, by appointment only, at our office located at 14425
Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding,
insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all
qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 07/24/2014

Contractor: Urrea & Sons Trucking Inc Contact: Brian Urrea

Address: P.O. Box 522 Moorpark Ca 93020

Phone: 805- 531-9614 Fax:Email: Info@urreatrucking.com

Services needed: Urrea & Sons Trucking Inc. will serve all Your Trucking and Dumping Needs
Certified DBE,SBE Company Specializing in End Dumps, Super 10's, Water Trucks etc. competitive
Concrete Disposal Sites upon Request!

Requirements:

Date posted: 07/25/2014

Contractor: Flatiron West, Inc. Contact: Sandra French

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 909-597-8413 Fax: 909-597-8635 Email: OCLABids@f{latironcorp.com

Services needed: Request for certified DBE subcontractors and suppliers. Quotes requested for the
following, but not limited to, types of work: AC Dike, Bridge Deck Surface, Bridge Demolition ,
Building Masonry, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction
Area Signs, Control Building, Doors and Gates, Drill And Bond Dowel, Electrical, Erosion Control ,
Fencing and Railing, Grind PCC, Guardrail, Joint Seal , Landscape and Irrigation, Materials
Trucking, Metal Roofing, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Painting,
PCC Supplies, Pipe Supply , Pre/Post Construction Surveys, Precast Concrete , Reinforcing Steel ,
Roadside Sign , Rock Slope Protection , Slope Paving, Street Sweeping, Striping.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to facilitate bidding,
Quotations must be valid for same duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or
any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron,
Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in

hitp://www.dot.ca.gov/hg/esc/oe/weekly _ads/oe_assist.php?id=07-2881U4 7/30/2014
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the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual
cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE

Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price. We Are An Equal Opportunity Employer.
Date posted: 07/30/2014

http://www.dot.ca.gov/hg/esc/oe/weekly _ads/oe_assist.php?id=07-2881U4 7/30/2014



Opportunity Page 2 of 3

Offar Ovarview
Flatiron West, Inc,

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit”
link corresponding to the section you would like to edit.

Please keep in mind that for your Oppertunity to be complete and active, you must complete the Contact Information, Offer Information (with teday's date falling between the open and
dose dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

OPPORTUNITY STATUS
Current Status Y a tive -
T
Last Modified Dateuly 30, 204
Last Modified B!

SPECIAL INITIATIVE PROGRAMS Edit}

Is this opportunity related to Special Initiative Programs 7 _I
OPPORTUNITY INFORMATION _E_gﬂ

* First NameJoandra
* Last Names Frenc:
* Telaphone] [909-597-84 13
Fax;
Email Address FONCON.COMm

* Opportunity TitlagRoLte 210 From Dunsmore Avensse Underarassing to No
* Solicitation ID$07-2881U4
* Contract Velus Amwﬁlm,mo,um
* Estimated Contract Durationg? Years - 5 Years
* Opportunity Typa$State Govemment

-—
* Offar Descripti : Caltrans. Request for cestified DBE subcontractors and suppliers. Quetes
requested for the following, but not limited to, types of work: AC Dike, Bridge
Peck Surface, 8ridge Demolition , Building Masonry, Clear and Grub, Cold Plane

, Concrete Barrier, Concrete Supply , Construction Area Signs, Control

Lilding, Boors and Gates, Drill And Bond Dowel, Blectrical, Erosion Control ,

ing and Railing, Grind PCC, Guardrail, Joint Seal , Landscape and

rrigation, Materials Trucking, Metal Roofing, Minor Conarete, Miscelaneous

ron And Steel, Overhead Signs, Painting, PCC Supplies, Pipe Supply , Pre/Post
nstruction Surveys, Precast Concrete , Reinforcing Steel , Roadside Sign ,

Slope Protection , Slope Paving, Street Sweeping, Striping Plans and
fications can be downloaded, at no cost, from the Caltrans website at:

-} wevewdot.ca.govihgfess/oefproject_ads_addenda/07/07-288104/,
itionally, plans and specifications are available at Fatirens Chino Hills

nd San Marcos offices. Please call ko make an appointment to view plans and
fications, Assistance in abtaining bonding, ines of credit, insurance,
uipment, supplies and matetials is available upon request. Flatiron analyzes
nd considers each DBE quote, including these that are broken down into
economically feasible units to fadlitate bidding. Quotations must be vaiid for
kame duration as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc.

Flatiron} or any prior course of deakng between Flatiron and a bidder, and
junless waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Fublic Contract Code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidders cbiigations to Flatiron
n the amount of 100 percent of the bid te Flatiron. Flatron will reimburse

band premium at actual cost not to exceed 3%. The surety on the bonds must
a Califorria admitted surety. Non DBE Subs/Suppliers: Irdicate 2nd tier DBE
rticipation offered on your quotation as i will be evaluated with your
rice. Wa are an Equal nity Em| T,

* Bond RequestJUnknown
Bond Amount Specified

" INDUSTRY CODES Edit
-
NANCS$234t - Highway, Street, Bridge, and Tunnel Construction
3411 - Highway and Swreat Construction
3491 - Water, Sewar, and Pipeline Construction
349 - Other Heavy Construction
342 - Bridge and Tunnel Construction
“ LOCATION iNFORMATION [Edit]

La Canaca Flintridge, California USA
" Retum to Company Details

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set v=bWIIX2IkPTE50... 7/30/2014
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Offer Ovarview
Flatiron West, Inc.

The following is a summary of the information you have submitted inte the Cpportunity Database. If you woukd fike to add or modify any of the infermation below, please click the "Edit”
link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today’s date falling between the open and
dose dates), Band Infarmation, Location Information, as well as supply at least one SIC or NAICS code.,

* Required Fields

Current S!ltus:l Active v

Laat Modified DateJuly 3, 2014
Last Modified By Jlannette Carter
SPECIAL INITIATIVE PROGRAMS

Is this opportunity related to Special intlative Pmumsﬂ
OPPORTUNITY INFORMATION Edif]

* First quaﬁ:dm
* Last NameFFrench
* Telephone JP09-597-8413

Fax 557-8635
Email Address ids@fatironcorp.com

CPPORTUNITY STATUS

i

* Estimated Contract Duration]p Years - 5 Years
* rtunkity T

* Offer Descriptiongowner: Caltrans. Request for certified DBE subcontractors and suppliers. Quotes
kequested for the following, but not limited to, types of work: AC Dike, Bridge
Deck Surface, Bridge Demolition , Building Masonry, Clear and Grub, Cold Plane
JAC, Concrete Barrier, Concrete Supply , Construction Area Signs, Control
[Building, Doors and Gates, Driil And Bond Dowel, Electrical, Erosion Cortrol ,
Fending and Railing, Grind PCC, Guardrail, Joint Seal , Landscape and
[rrigation, Materials Trucking, Metal Roofing, Minor Concrete, Miscellaneous
Eron And Steel, Overhead Signs, Painting, PCC Supplies, Pipe Supply , Pre/Post
Construction Surveys, Precast Concrete , Reinforcing Steet , Roadside Sign,
Rock Slope Protection , Slope Paving, Street Sweeping, Striping Plans and
specifications can be downloaded, at no cost, from the Caltrans website at:
http:/ fweww.dot.ca.gov/ha/esc/oe/project_ads_addenda/07/07-2881U4/,
pdditionally, plans and specifications are available at Flatirons Chino Hills
prd San Marcos offices. Please call to make an appointment to view plans and
kcpecifications. Assistance in obtaining bonding, lines of credit, insurance,
equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down inte
economically feasible units to facilitate bidding. Quotations must be valid for
ksame duration as specified by Owner for contract award, Bond Requirements:
Motwithstanding any contrary language in a bid to Fatiron Wast, Inc,
KHatiron) or any prior course of dealing between Flatiren and a bidder, and
hinless watved in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidders oblgations to Flatiron
n the amount of 100 percant of the bid to Flatiron, Flatron will reimburse

bond premium at actual cost not to exceed 3%. The surety on the bonds must
a Califomia admitted surety, Non DBE Subs/Suppliers: Indicate 2nd tier DBE
rticipation offered on your gquetation as it will be evaluated with your
rice. We are an ity Em;
* KeywordsFHeavy Civil Construction

* R 4-
Bond Reg

Band Amountot Specified
* INDUSTRY CODES Edit
NAICSJ2341 - Highway, S-(roei, Bndgs, and Tunnet Construction
3414 - Highway and Street Construction
3491 - Water, Sewer, and Pipefine Construction
349 - Other Heavy Construction
3412 - Bridge and Tunnel Consiruction
* LOCATION INFORMATION [Edif]

La Canada Flintri Califprnla LSA

" Retum to Company Details

Thank you for participating in the
Minctity Businass Develepment Agency’s Oppertunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_v=bWIIX2IkPTE50... 9/10/2014
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Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc.

Contact: Sandra French
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS State: CA
Zip: 92078 Zip+4:

Phone: 909-597-8413
Fax: 909-597-5180
Email: OCLABIds@FlatironCorp.com

Seeking: » US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: Project Name: Route 210 From Dunsmore Avenue Undercrossing
to North Los Robles Avenue Overcrossing. Location: La Canada
Flintridge, Glendale, Pasadena, California. Owner: Caltrans.
Request for certified DBE subcontractors and suppliers. Quotes
requested for the following, but not limited to, types of work: AC
Dike, Bridge Deck Suirface, Bridge Demolition , Building Masonry,
Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Control Building, Doors and Gates, Drill
And Bond Dowel, Electrical, Erosion Control , Fencing and Railing,
Grind PCC, Guardrail, Joint Seal , Landscape and Irrigation,
Materials Trucking, Metal Roofing, Minor Concrete, Miscellaneous
Iron And Steel, Overhead Signs, Painting, PCC Supplies, Pipe
Supply , Pre/Post Construction Surveys, Precast Concrete,
Reinforcing Steel , Roadside Sign , Rock Slope Protection , Slope
Paving, Street Sweeping, Striping Plans and specifications can be
downloaded, at no cost, from the Caltrans website at:
http:/ /www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-
2881U4/. Additionally, plans and specifications are available at
Flatiron's Chino Hills and San Marcos offices. Please call to make
an appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies
and materials Is available upon request. Flatiron analyzes and
considers each DBE quote, including those that are broken down
into economically feasible units to facilitate bidding. Quotations
must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any
contrary language in a bid to Flatiron West, Inc. ("Flatiron") or
any prior course of dealing between Flatiron and a bidder, and
unless waived in writing by Flatiron, Flatiron reserves the right,
pursuant to Public Contract Code section 4108 and otherwise, to
require each bldder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond
premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety. Non DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on
your quotation as it will be evaluated with your price. We are an
Equal Opportunity Employer.

https://ewebl.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq_num=33043&e... 7/30/2014
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NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number:

Subcontract Sol.
Number: 07-2881U4

Bid Closing Date: 9/11/2014
Time: 2:00 PM PDT

Back

https://eweb1.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq_num=33043&e... 7/30/2014
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Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc.

Contact: Sandra French
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4:

Phone: 909-597-8413
. Fax: 909-597-5180
Email: OCLABids@FlatironCorp.com

Seeking: « US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: Project Name: Route 210 From Dunsmore Avenue Undercrossing
to North Los Robles Avenue Overcrossing. Location: La Canada
Flintridge, Glendale, Pasadena, California. Owner: Caltrans.
Request for certified DBE subcontractors and suppliers. Quotes
requested for the following, but not limited to, types of work: AC
Dike, Bridge Deck Surface, Bridge Demolition , Building Masonry,
Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply ,
Construction Area Signs, Control Bullding, Doors and Gates, Drill
And Bond Dowel, Electrical, Erosion Control , Fencing and Railing,
Grind PCC, Guardrail, Joint Seal , Landscape and Irrigation,
Materials Trucking, Metal Roofing, Minor Concrete, Miscellaneous
Iron And Steel, Overhead Signs, Painting, PCC Supplies, Pipe
Supply , Pre/Post Construction Surveys, Precast Concrete,
Reinforcing Steel , Roadside Sign , Rock Slope Protection , Slope
Paving, Street Sweeping, Striping Plans and specifications can be
downloaded, at no cost, from the Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-
2881U4/. Additionally, plans and specifications are available at
Flatiron's Chino Hills and San Marcos offices. Please call to make
an appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron analyzes and
considers each DBE quote, including those that are broken down
into economically feasible units to facilitate bidding. Quotations
must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any
contrary language in a bid to Flatiron West, Inc. {"Flatiron") or
any prior course of dealing between Flatiron and a bidder, and
uniess waived in writing by Flatiron, Flatiron reserves the right,
pursuant to Public Contract Code section 4108 and otherwise, to
require each bidder to provide payment and performance bonds
assuring bidder’'s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond
premium at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety. Non DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on
your quotation as it will be evaluated with your price. We are an
Equal Opportunity Employer.

https://eweb1.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid seq num=33043&e... 9/10/2014
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NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number:

Subcontract Sol
Number

Bid Closing Date: 10/16/2014
Time: 2:00 PM PDT

. 07-2881U4

Back
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

Section G

G. List efforts made to assist interested DBEs in obtaining bonding, lines of credit,
insurance, necessary equipment, supplies, materials, or related assistance or services,
excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and
the date. Provide copies of supporting documents.

Flatiron West, Inc. made efforts to notify all DBE’s that assistance is available
in obtaining bonding, lines of credit, insurance, necessary equipment,
supplies and materials in our Solicitations (Section B) and Advertisements
(Section D).

Flatiron West, Inc. was prepared to assist DBE’s with obtaining bonding, lines
of credit, insurance, necessary equipment, supplies and materials; however,
no assistance was requested from any DBE subcontractor and/or suppliers
during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-2881U4-Route 210 Dunsmore Avenue to North Robles Avenue

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron West, Inc. requested 2" tier DBE participation from Non-DBE
subcontractors and suppliers on our advertisements. Please see Section D.

2. Flatiron West, Inc. requested 2" tier DBE participation from Non-DBE
subcontractors and suppliers in our solicitations (please see attached).

Solicitation Database (GradeBeam printout)

IFB, faxed and/or e-mailed (GradeBeam printout)

IFB Addendum Notice for Addendums faxed and/or e-mailed
(GradeBeam Printout)

IFB Reminder Notice faxed and/or e-mailed
(GradeBeam Printout)

IFB and Addendum Notice Message History Repot (GradeBeam
printout)



Route 210 Dunsmore Avenue to North Robles Avenue

Bid Date: 10/16/2014

Dwner: Department of Transportation {Caitrans)

Standard Solicitation Database

Company Name Phone # Email City State
A.C. Dike Co. (916} 652-015% jdave @acdike.com Lincoin CA
Ace Fence Company (626} 333-0727|moronia@acefencecompany.com La Puente CA
ACL Construction Company, Inc. (909} 331-4477|jolayinka@acirails.com Dntario CA
Adkan Engineers {951} 638-0241Iisneli@adkan.com Riverside CA
Advantage Demolition And Grading, Inc. (818} 477—2074|est'amat‘mg@demoandgrading.mm Winnetka CA
Alcorn Fence Company (951} 685-5871 |pdelgado@al corn-fence.com Sun Vailey CA
Ali American Asphait (951} 736-7600|bschuitz@allamericanasphalt.com Corona CA
Aliante Fence Co. (559} 498-0551 |allantefence @gmail.com Fresno CA
Avar Construction Sustems, Inc. (510} 354-2000]mp@avarconstruction.com Fremont CA
B C Traffic Speciaiists (714} 974—1190|53ry@bctraf‘ﬁc.com Orange CA
Bakersfieid Pipe (562} 426-6468|dbyrom@®bakersfieldpipe.com Signai Hiil CA
Beard Electric (262} B02-1800|adsantoro@® beardelectric.com Santa Fe Springs CA
Becho, Inc. (818} 362-8331]dave.moody@bechoine.com North Las Vegas Nv
CT&Finc. (562} 927-2339Imarkg@ctandf.net Beli Gardens CA
C. P. R. Trucking (818} 837-8333|ana@cprtrucking.com Syimar CA
Cal Stripe (909} 884-7170|ryan @calstripe.com Coiton CA
Calmex Engineering, Inc. (909} 546-1311]tbcaimex@aol.com Riverside CA
CalPortland - Mojave Piant (661} 823-3901 |shunt@calportland.com Mojave CA
Case Pacific (805} 237-8851 |wgehrke @casepacific.com Paso Robies CA
Cemex (909} 732-4880|jack.fraherjr@cemex.com San Diego CA
Central Striping Service, Inc. (916} 635-5175 |info@centralstriping.biz Rancho Cordova CA
CGC Construction Company (309} 930-5501]cgoconst2@msn.com Ontario CA
Chrisp Company (309} 746-0356|jluna @chrispco.com Bivomington CA
CMC Fontana Steel (209} 9519620 frank. chacon@cmde.com Stockton CA
CMC Rebar (909} 625-4721] Greg. Hughett@cmc.com Etiwantla CA
CMV Electric (309} 931-5700|matt@cmvelectric.com Upland CA,
Condon-Johnson & Associates - 5D (858} 530-3165 | gburrough@condon-johnson.com San Diego CA
Cook Concrete Products (530} 243-2562|vince @cookconcreteproducts.com Redding CA
Cooper Engineering, Inc. {951) 736-6135 | hod@cooperconcrete.net Corona CA
Coreslab Structures, Inc. (951} 943-9113|pfrost@coreslab.com Perris CA
Corrpro Companies, In¢. (562) 944-1636]jbennett@corrpro.com San Leandro CA
Crown Fence (351) 479-4790|mplechot@crownfence.com Corona CA
CS! Electrical Contractors, Inc, {562} 946-0700 | staff @csieiectric.com Santa Fe Springs CA,
Daley Corporation (61%) 390-3900| spullaro@daleycorp.com Lakeside CA
DC Hubbs Construction (309) 790-2215 | dchubbs49 @ hotmaii.com Yucaipa CA
Deitech Engineering (714} 495-9755 |abili@deltechengineeringinc.com Santa Ana CA
Diversified Landscape Co. {951) 245-1686] rick @dive rsifiediand scape.com Wiidomar CA
Dynalectric/ KDC Systems {714) 236-2280]rshackieton @dyna-la.com Los Alamitos CA
Elecnor Group {309} 333-5470|jwong@elecnor.com Chino CA
Estrada Construction And Materials, inc. (626) 235-1125 |martin_mestd3@yahoo.com West Covina CA
EW Corporation {760) 455-9837|bid @ewcor poration.com El Centro CA
d.marriott@fencecorp.us;
j.alexander@fencecorp.us;
Fencecorp, Inc. (760) 721-2101]m.young@fencecorp.us Qceanside CA
Ferguson Waterworks (714) 547-5797|gary.hever @ferguson.com Santa Ana CA
Ferreira Construction, Co., Inc. [209) 606-5900| tiyons@ferreiraconstruction. com Chino CA
Flatiron Eiectric Group (714) 228-9631|mdiilard@flatironcorp.com Chino CA
G&C Equipment Corporation (310) 515-6715 |jonathan @gandccorp. com Gardena CA
Geogrid Retaining Wail Systems [760) 509-0080]sheiley@geoXine.com Vista CA
Gerdau Reinforcing Steel (858) 737-7623|nicoie.anderson @gerdauv.com San Diego CA
Global Transloading (562) 495-9600]|marissa @globaltransioading.com Signal Hiil CA
Goiden State Boring & Pipe Jacking Inc. (909) 530-5811|jeff@goidenstateboring.com Chino CA
Hanson Aggregates (858) 715-5600]phil.harris@hanson.com 5an Diego CA
Hanson Aggrgates (626) 856-5761 dbennett@lehighcement.cnm irwindaie CA
Harber Companies, Inc. [909) 478-1957{BOBH @harbercompanies.com San Bernardino CA
Hardy & Harper Incorporated {714) 444-1851[thambright@hardyandharper.com Santa Ana CA
Harris Rebar - Phoenix {602) 254-0091 [adevries@harrisrebar.com Phoenix AZ
Harris Rebar, Inc. {909) 397-7155 |wiramontes@harrisrebar.com Pomona CA
Headwaters Resources, Inc. {951) 317-5090| ksears@headwaters.com Pomona A
High Light Eiectric, Inc. {951) 352-9646|estimating@hleincusa.com Riverside o)
Holiday Rock {909) 373-5896|tmaher@hollidayrock.com Upiand CA
Holliday Rock {909) 373-5896tmaher@hoiiidayrock.com Upiand CA
HydroSprout, Inc. {760) 432-8233 | mark@®hydrasprout.com Escondido CA
Imperiai Pipe {951) 682-3307 [jthompson@imperialpipe.com Riverside CA
Incompli 1949) 331-4593 [brad@incompli.com Laguna Hiils CA
In-Line Fence & Railing Co., Inc {760) 789-0282 |david @iniineconst.com Ramona CA




Route 210 Dunsmore Avenue to North Robles Avenue
Bid Date: 10/16/2014

Owner: Department of Transportation {Caltrans)
Standard Solicitation Database

Company Name Phone # Email City State
Innovative Concrete, Inc. {661]) 718-2351|stimm 19 @yahoo.com Quartz Hill CA
Integrity Rebar Placers (951) 696-6843 |ken @integrityrebarplacers.com Perris CA
Interstate Steel & Signs (805) 558-5384 |istripealot.jason@gmail.com Thousand Oaks CA
| F L Electric Inc {323) 581-4400]jtorres @jflelectricinc.com Los Angeles CA
1.D. limenez Concrete Contractor Inc. (909} 989-3615]jdconcr@aol.com Rancho Cucamongo  |CA
Jernigan Pipeline Supply {530} 377-5090|jpipe0? @yahoo.com Cottonwood CA
lohn $. Meek Company (210} 830-6323Lgenera!@johnsmeek.com Gardena CA
KRC SAFETY CO., INC. (559} 732-0393 |caiebh@krcsafety.com VISALIA CA
L. Riley Trucking & Dispatch {310) 530-1720 | LRILEYTRUCKING@YAHDO.COM Harbor City CA
Lcg Landscape {951} 549-0075 | natratana@lcgofcalifornia.com Corona CA
Lindy's Cold Planing {562} 697-2286 | bristrump@aoi.com La Habra CA
LNA Concrete Structures, Inc. {909) 393-1493 | Inalolo@aol.com Chino Hiils CA
Marina Landscape, inc. {714) 939-6600 | jgutierrez@marinaco.com Anaheim CA
Miiler Environmental, Inc, ({714} 385-0099 [Heather @millerenvironmental.com Orange CA
Modern Alioys, Inc. (714) 893-0551 [teresa@modernalioys.com Stanton CA
Mountain States Steel, Inc. {801} 785-5085 | ssouthwick@mssteel.com Lindon uT
MSL Electric, Inc, {714) 693-4B37|bids@mslelectric.com Anaheim CA
Nakae & Associates, Inc. {949) 786-0405 | ocstaff@nakae.com frvine CA
NMN Construction {714) 389-2104 |ron.federico@nmnconstruction.com Tustin CA,
North Coast 5teel Inc {707} 981-7820]rn@northcoaststeel.com Petaluma CA,
Northwest Pipe Company {949) 653-5692 | mdumitrache@nwpipe.com Corona CA
Didcastle Precast, Inc. {951) 490-4122|Krishnamoorthy@oldcastle.com Escondido CA
richa@opmb.net;
Dlson Precast Company {909) 427-1138|operialtocal@opmb.net Rialto CA
Ontiveros Concrete, Inc. {559) 875-2373 | Ontiverosconcrete@yahoo.com Sanger CA
Qrange County 5triping Service, Inc. {714) 639-4550| chuck@ocstriping.com ORANGE CA
Our Valley Fence Company (760} 446-3100 | clay@valleyfence.com Ridgecrest CA
Pacific Coast Markings (760} 868-3400| marktbates@yahoo.com Phelan CA
emartinez@pcpipe. tom;
Pacific Corrugated Pipe Co. {909) 8 29-4235 | sales@pcpipe.com Fontana CA
Park West Landscape (760) 317-2700| ptracy@parkwestinc.com Escondido CA
Patriot Reinforcing Steel Inc {951) 241-2036/patriotreinforcing@gmail.com Riverside CA
Pavement Coatings Co. {714) 826-3129 | van@pavementcoatings.com Cypress CA
Pavement Recydling {951) 682-1091|johnkaragas@pavementrecyding.com Mira Loma CA
Payco Specialties {619) 422-9204}bill @payco.biz Chula Vista CA
Penhall Company {714) 772-6450]mjohnson@penhall.com Anaheim CA
Perry Electric (619) 449-0045 |chanson@perryelectricsd.com Santee CA
Pittsburgh Pipe {314) 383-5300|aboedeker@pittsburghpipe.com 5t. Louis MO
Precision Concrete Construction, Inc. {760) 871-0240]dennisi@ predsionconcreteinc.com Escondido CA
Precon Products {805) 527-0841|sgarcia @pre-conproducts.com Simi Valley CA
Pro-Cast Products Inc. {909) 793-7602|warren @procast.us Highland CA
Rebar Engineering incorporated {562) 946-2461|kevin@rebareng.com S5anta Fe Springs CA
Recycled Base Materials, Inc. (818) 767-84 18| mark@recycledbase.com Sun Valley CA
Reyes Masonry Contractors Ing (805) 525-5256|jonathan @reyes-reycon.com Santa Paula CA
Rialto Concrete Products, Inc, (909) 201-5130]rwright@thompsonpipegroup.com Rialto CA
Rinker Materials Concrete Pipe Div-A CEMEX Company [559] 275-2241]cstreet@cemexusa.com Fresno CA
Robertson's [800) 834-7557 |beckie@rrmca.com Corona CA
5 & J Supply Co., Inc. (562) 944-7433 [charliem@s-jsupply.com Santa Fe Springs CA
5880, Inc. (#58) 560-1141 | mbutcher@sboinc.com San Diego CA
Select Electric Inc. {619) 460-6060 | brett @selectelectricine. com Poway CA
Smp Services Ing (916) 786-0350|shawn @smpss.com Roseville CA
jullan@soilsengineering.com;
Soils Engineering, tne. (Sei) (661} 831-5100| info@solisengineering.com Bakersfield CA
S0nco Construction (509} 223-1280|rich@soncoconstruction.com Fontana CA
South Coast Sweeping (760} 535-6800 | kssouthcoast@roadrunner.com Fallbrook CA
Statewide Safety B Signs, Inc. (858) 679-7292 |cjones@stssi.com Poway CA
Stelny & Company, Inc. (626} 338-9923 | bpest@steinyco.com Baldwin Park CA
Sterndahl Enterprises, inc. (818} 834-8199 [denny@sterndahl.com 5un Valley CA
5tl Landscape Inc (323} 581-8200|ivonne @stllandscapeinc.com Los Angeles CA
Super Seal & Stripe (BOS} 524-7345 [estimating@supersealandstripe.com Fillmore CA
Superior Gunite (818) 896-9199|brian.popp @shotcrete.com Lakeview Terrace CA
Talus Comstruction (925} 406-9746|sharon@teamtalus.com 5an Ramon CA
Team West Contracting Corporation (951} 340-3426 |amanda@twc-corp.com Corona CA
jelynn@culvergroup.com;
The Culver Group (714} 389-7330 | mcalvin@culvergroup.com Tustin CA
The V. Land Clearing Company, Inc. (909} 592-2811 |tyler @thejwco.com San Dimas CA




Route 210 Dunsmore Avenue to North Robles Avenue
Bid Date: 10/16/2014

CGwner: Department of Transportation {Caltrans)
Standard Solicitation Database

Company Name Phone # Email City State
The Jungle Nursery, tnc. (310) 402-3263 [john @thejungle biz W. Los Angeles CA
The R.J. Noble Company {714) 637-1550|jacobbreediove @rinoblecompany.com QOrange CA
TreeSmith Enterprises inc {714} 996-6037 |dale @treesmith.net Anaheim CA
Triumph Geg-Synithetics, Inc. {714) 237-1550|ron@triumphgeo.com Anaheim CA
United Ready Mix {562} 865-6211]rrepp@natcem.com Artesia CA
US-Concrete Precast Group - Pomeroy {951) 490-4123|fobert.Ring@oldcastie.com Perris CA
ValleyCrest Landscape Development, Inc. {714} 546-7975|dwilson @valleycrest.com Santa Ana CA
Vanguard Construction (925) 245-1300{kwood@ve-inc.net Livermore CA
Vulcan Materials Company (858) 530-9463 |wilsonji@vmemail.com San Diego CA
Vulcan Materials Company {626) 533-4226 |carterjay@vmemail.com Irwindale CA
Waestern Paving Contractors, Inc. (626) 338-7889 |davencone@westernpaving.com Irwindale CA
Western Structures, Inc. dba Western Structures {951) 352-4300| haydeews4300@shcglobal.net Riverside CA
Western Water Works {760} 554-7083 |joe.devlin @wwwsco.com Ching Hills CA




FLATIRON

AC. Dike Co.

ATTN: Dave McClain

2788 Venture Drive

Lincoln , CALIFORNIA , 95648

To:

View Invitetion Gnline

Flatiron West, Inc.
Invitation To Bid

From: Flatiron West, Inc.
ATTN: Jannette Carter (OCLA)
1770 La Costa Meadows Drive
S$an Marcos , CALIFORNIA . 82078

Phone: (916) 652-0159 Phone: (909) 597-8413 ext. 2009

Fax: (916) 645-9618 Fax: (909) 597-8635
Email: dave@acdike.comn Email: OCLAbids@flatironcorp.com
| Access Project Online
Having Trouble accessing this project anline. Copy the link balow ta your browser
hetp://www.gradebeam. com/access.aspx7o=12768558i=737689B3
will 8id | | will Not Bid | | Undecided
Selecting a Bid Intent button above wilil update your response to this Invitation within
GradeBeam.com

Project: FxRoute 210 Pavement Rehabiitation (Contract No. 7-2881U4)**

9/11/2014 2:00:00 PM PT
La Canada, La Canada CA FRNA

!nd Date: N/A E'ﬁ'&'ﬁ%?;d \&n}lue

21600 ; Cxilrbs, Gutters, Sidewalks, and Driveways, 320116.71 - Cold Milling

a
1=
o
8'
-'“.:
>

Flatiron West Inc.
1770 La Costa Meadows Drive, San Marcos, CA 32078
Tei: {909} £97-8413 Estimating Fax: (809) 687-8636

**Please note we have a new Phone Number, Fax Number and Email
Address for projects we are bidding
in: Orange, Los Angeles, Riverside and San Bernardino Counties**

PLEASE SUBMIT QUOTES BY Fax To (909} 597-8635 or py emaiL To

OCLABIDS@FLATIRONCORP.COM

DBE Goal 11%

Quotes far Services & Supplies requestad fer, but not jimtted to:

+  AC Dike . gi‘;'l‘;;‘"‘“‘“" Area . joint Seai - Pipe Supply
Pre/Post
= Aggregate Supply + Control Building - Landscape and Irrigation «+  Construction
Surveys
= Asphalt Paving = Doors and Gates - Matenrials Trucking = Precast Concrete
. Bridge Deck . Drili And Bond . . : .
Surface Dowel Metal Roofing Reinforcing Steel
» Bridge Demolition + Electrical + Minor Concrete » Roadside Sign
. _— . . . Misceilaneous iron And Rock Slope
Buiiding Masonry Erosion Control Steel Protection
+ Clear and Grub + Fencing and Railing* Overhead Signs + Slope Paving
+ Cold Plane AC + Grind PCC + Painting «  Street Sweeping
« Concrete Barrier +« Guardrail ¢ PCC Supplies «  Striping
+ Concrete Supply

Plans and specifications are available at no charge through GradeBeam. Plans and speclﬂcatiorls can also be
dewnioaded, at ne cost from Caltrans website at hitp Jiwww.do jovhatesclioe/pro ds addend
2881U4/ Additionally, plane snd specificattons are naillble lt at Fllﬂmn 's oﬂlus in San ercns CA nnd Chinc HINs, CA.
Please call to make an appointment to view plans and specifications.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's
insurance raquiremeants are jocated in Article 16 of the document.

Bond Req Notwithstanding any guage in a bid to Flatiron West, inc. {“Flatiron”™} or any prior couras
of dealing between Flativon and a biddor, and unieso wsived in writing by Fiatiron, Flativon reserves the right, pursuant to
Public Contract Code section 4102 and otherwise, to require each bldder to provide payment and performance bonds

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=117578943&Msg...

Page 1 of 2

10/15/2014



assuring bidder's obiigations to Flatiron in tho amount of 100 percent of the bid to Flatiron. Fiatiron will reimburse the
bond premium at actual cost not to exceed 3%, The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your q tion as it will be evaluated with your
price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by iogging into GradeBeam.com. If you received your bid invitation by emaii there is a
biue iink to click on that wili take you to the project. If you received this bld invitation via fax. go to

www gradebeam.com/access.asp

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, ¢lick on the ‘Occuments’ section & you can view/download bid
documents. Please also click on the Will Bid or Will Not Bid button to iet us know if you are bidding. i you need help logging in or accessing
plans, piease call GradeBeam.com Support at: B66-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction Infermation and project
opportunities to its subcontractors and suppliers. If you have questions, want to register for full
access, need to update your company information, or prefer to be removed from the
GradeBeam.coem Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)

Wil Bid Wili Not Bid Undecided

Selecting 2 Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsgID: 117578943

http://www.gradebeam.com/inbox/MessagePreview3.aspx Tmessageid=117578943&Msg...

Page 2 of 2

10/15/2014



Page 1 of |

View Inyitatian Online

Flatiron West, Inc.
”A Addendum

FLATIRON
To: A.C, Dike Co, From: Flatiren West, Inc.
ATTN: Dave McClain ATTN: Jannette Carter (OCLA}
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoln , CALIFQORNIA , 95648 San Marcos , CALIFORNIA , 92078
Phone: (915) 652-0159 Phone: (909} 597-8413 ext. 2009
Fax: (916) 645-9618 Fax:  {909) 597-8635%

Email: dave@acdike.com Emaii: OCLAbids@fatirencorp.com

[ Access Project Online l

Having Trouble accassing this project online. Copy the fink below to your browser
http://www. gradebeam.com/accass, aspx?0=1276558i=73768983

Wwiil Bid | l wiii Not Bld | l Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)**
jAddendum 1: Route 210 Pavement Rehabilitation (07-2881U4)
ITBAddendum

Projsct Description:

Addendum 1 has been posted to GradeBeam for the Route 210 Pavement Rehabllitation Project. Please
log on to view/download.

If you have not indicated your intention to bid please respond to this addendum
notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid".
If you received your addendum notification by emait there is a blue link to ciick on
that wili take you to the project. If you recelved this addendum notification via fax, go

to www.gradebeam.com/access.asp,

Flatiron West, Inc. uses GradeBeam,com to distribute construction information and
project opportunities to its subcontractors and suppliers. If you have questions, want
to register for full access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)
Wil Bid | [ Wil Not Bid I [ undecided

Selecting a Bid Intent button above wili update your response to this Invitation within
GradeBeam.com

MsgID: 117578809

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=117578809&Msg... 10/15/2014



Page 1 of |

Miew Invitetion Online

Flatiron West, Inc.
”A Addendum

FLATIRON
To: A.C. Dike Co, From: Flatiron West, Inc,
ATTN: Dave McClain ATTN: Jannette Carter (OCLA)
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoln , CALIFDRNIA , 95648 San Marcos , CALIFDRNIA , 92078
Phone: (916) 652-0159 Phane: (909) 597-8413 ext. 2009
Fax:  (916) 645-9618 Fax: (909) 597-8635

Email: dave@acdike.com Email: OCLAbids@flatironcorp.com

l Access Project Online

Having Trouble accessing this projact oniine. Copy the link below to your browser
hitp://www.gradebeam.com/aceess.aspx?o=1276558I=73768983

| will Bid I | will Not Bid ] | Undecided

Seiecting a Bid Intent button above wiii update your response to this Invitation within
GradeBeam.com

Project: **Route 210 Pavement Rehabiitation { Contract No. 7-2881U4)**
ubject: jAddendum 2: Route 210 **Bid Date Change**
Epe

essage [TBAddendum

Project Description:
Addendum 2 has been posted to GradeBeam for the Route 210 Dunsmore Avenue to
North Robies Avenue Project. Please iog on to view/downioad.

**Piease note the BID DATE changed to **October 156, 2014 at 2:00 PM**

If you have not indicated your intention to bid please respond to this addendum
notification by iogging into GradeBeam.com and seiecting "Wili Bid" or "Wiii Not Bid".
If you received your addendum notification by emaii there is a biue fink to ciick on
that wili take you to the project. If you received this addendum notification via fax, go

to www.gradebeam.com/access.asp.

Fiatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppilers. If you have questions, want
to register for fuil access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, piease contact:

Suppert@GradeBeam.com 866.ITBS.NOW (866-482-7669)

Will Bid l | Wil Not Bld l | Undecided

Selecting a Bid Intent button above wiil update your response to this Invitation within
GradeBeam.caem

MsgID: 118637462

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=118637462&Msg...  10/15/2014
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View Invitation Onling

Flatiron West, Inc.
” A Addendum

FLATIRON
To: A.C. Dike Co. From: Flatlron West, Inc.
ATTN: Dave McClain ATTN: Jannette Carter (QCLA}
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoln , CALIFORNIA , 95648 San Marcos , CALIFORNIA , 92078
Phone: (915} 652-0159 Phone: (909) 597-8413 ext. 2009
Fax: (915) 645-9618 Fax: (909} 597-8635

Email: dave@acdike.com Email: OCLabids@flatironcarp.com

l Access Project Online

Having Trouble accessing this profect online. Copy the link below to your browser
hitp://www.gradebeam. com/access, aspxPo=1276558&i=73768983

| will Bid ‘ | Will Not Bid ‘ | Undeclded

Selecting a Bld Intent button above will update your response to this Invitation within
GradeBeam.com

Project: P**Route 210 Pavement Rehabiltation {Contract No. 7-2881U4)**
Bubject: ddendum3: Route 210 Pavement Rehabilitation Project

essage ITBAddendum
Ege:

Project Description:

Addendum 3 has been posted to GradeBeam for the Route 210 Pavement
Rehabilitation Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum
notlfication by logging into GradeBeam.com and selecting "Will Bid™ or "will Not Bid".
If you received your addendum notification by email there is a blue link to click on
that will take you to the project. If you received this addendum notlification via fax, go
to www.qradebeam.com/access.asp.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppliers. If you have questions, want
to register for full access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.JTBS.NOW (B66-482-7669)
will Bid i | Will Not Bid ‘ | Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsgID: 120581230

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=120581230&Msg...  10/15/2014
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View Inuflation Onjjne
”A Flatiron West, Inc.
FLATIRON Addendum
To: A.C. Dike Co. From: Flatiron West, Inc.
ATTN: Dave McClain ATTN: Jannette Carter {OCLA)
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoin , CALIFORNIA , 95648 San Marcos , CALIFORNIA , 92078
Phone: {916) 652-015% Phone: {909) 597-8413 ext. 2009
Fax: (916) 645-9618 Fax:  [909) 597-85835

Email: dave@acdike.com Email: GCLAbids@flatironcorp.com

l Access Project Online

Having Trouble accessing this project enline. Copy the link below te your browser
http://www.gradebeam.com/access. aspxPo=1276558i=73768983

| Wil Bid | | Will Not Bid | | Undecided

Selecting a Bld Intent button above will update your response to this Invitation within
GradeBeam.com

Project: **Route 210 Pavement Rehabiltation {Contract No. 7-28811)4)**
[Subject: jAddendum 4: Route 210 Dunsmore Ave to North Robles Ave
Fvessage ITBAddendum

pe:

Project Description:
Addendum 4 has been posted to GradeBeam for the Route 210 Dunsmore Avenue to
North Robles Avenue Project. Please iog on to view/download.

If you have not indicated your intention to bid, please respond to this addendum
notification by logging inte GradeBeam.com and selecting "Wiil Bid" or "Will Not Bid."
If you received your addendum notification by email there is a biue link to click on
that wili take you to the project. If you received this addendum notification via fax, go

to www.gradebeam.com/access.asp,

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppliers. If you have gquestions, want
to register for fuli access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)

will Bid | | Wil Not BId | I Undecided

Selecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsgiD: 121098220

hitp://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=121098220&Msg...  10/15/2014
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View invitation Online

IIA Flatiron Weft, Inc.

FLATIRON Reminder
To: A.C. Dike Co. From: Flauron West, Inc.
ATTN: Dave McClaln : Jannette Carter (OCLA)
2788 Venture Drive 1770 L Costa Meadows Drive
Lincein , CALIFORNIA , 95648 San Marces , CALIFORNIA, , 92078
Phone: (916) 652-0159 Phone: (909) 597-8413 ext. 2009
Fax: (916) 645-9618 Fax: (909) 597-8635

Emall: dave@acdike.com Email: OCLAbids@ﬁatironoorp COm

| Access Project Oniine

Having Trouble accessing this project online. Copy the link below to your browser
hitp.//www. gradebeam.com/access.aspx?o=12 76 55&i= 23768983

r Wil Bid { r WHI Not Bld k r Undsacided

Seiecting a Bid Intent button above wiii update your response to this Invitation within
GradeBeam.com

lProject: [**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)**

ubject: Reminder: Route 210 Pavement Rehabiiitation (07-2881U4)
essage [TBReminder
pe:

Project Description:
This Is a reminder that the Route 210 Pavemnent Rehabilitation Project bids on /11714 at 2:00PM,
If you have not indicated your intention to bid please respond to this addendum
notification by iogging into GradeBeam.com and selecting "Wtii Bid" or "Wlii Not
Bid". If you recelved your addendum netification by emaii there is a biue iink to
ciick on that wiii take you to the project. If you received this addendum notification
via fax, go to www.qradebeam.com/access.asp.

Fiatiron West, Inc. uses GradeBeam.com to distribute construction information and
project opportunities to its subcontractors and suppiiers. If you have questions, want
to register for fuii access, need to update your company information, or prefer to be

removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)

[ | [ ] [ e

Seiecting a Bid Intent button above will update your response to this Invitation within
GradeBeam.com

MsgID: 116899351

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=116899351&Msg...  10/15/2014



Message History: **Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**

8/20/2014 18:25|Reminder;

Route 210 Pave ment Rehabilitation (07-2881U4)

ACL Canstruction Company, Inc.

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Reclpient Work No of
Date Sent Subject Redplent Crganization Phane Recipient Dellvery Location Status Pages Description
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) 5 & 1 Supply Co., Inc. (562} 944-7433 | charliem@s-jsupply.com Sent 1]ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2831U4) in-Line fence & Railing Co., Inc {760} 789-0282 |david@inlineconst.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) HydroSprout, inc. {760} 432-8233 | mark@hydrosprout.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Olson Precast Company {909} 427-1133 |richa@opmb.net;opcrialtocal @opmb.net Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehgbilitation {07-2881U4) Modern Alioys, Inc. {714} 893-0551 |teresa@modernalloys.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Payco Specialties {619} 422-9204 | bill@payco.biz Sent 1|ITB Reminder
8/20/2014 18: 25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Perry Electric {619} 449-0045 |chanson@perryelectricsd.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Orange County Striping Service, Inc. {714} 639-4550 | chuck@ocstriping.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 P; Rehabilitation {07-2881U4) US-Concrete Precast Group - Pomeroy {951} 657-6093 | Robert.Ring@oldcastle.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Robertson's {B0OO} 834-7557 |beckie@rrmca.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) 5B&O, Inc. {858) 560-1141 |mbutcher@sboinc.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pave ment Rehabilitation {07-2881U4) Select Electric inc. {619) 460-6060 |brett@selectaiactricinc.com Sent 1{ITB Reminder
8/20/2014 18:25|Re minder: Route 210 Pavement Rehabilitation (07-2881U4) Statewide Safety & Signs, Inc. (858) 679-7292 | cjones@stssi.com Sent 1{ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) G&C Equipment Corporation (310) 515-6715]jonathan @gandccorp.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4} J F L Electric Inc {323) 581-4400|jtorres@jflelectricinc.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4} CT&FInc. [{562) 927-2339| markg @ctandf.net Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabijitation (07-2881U4} Harris Rebar, Inc. {909) 397-7155|viramontes @harrisrebar.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavemant Rehabiiitation (07-2881U4} Alcorn Fence Company (818) 983-0650|pdelgado@aicorn-fence.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabijitation (07-2881U4} Hanson Aggregates (858) 715-5600]phil.harris@hanson.com Sent 1]iTB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) United Ready Mix [562) B65-6211|rrepp@natcem.com Sent 1[{TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabiiltation {07-288104) Oldcastle Precast, Inc. (760) 737-8590|Krishnamoorthy @oldcastie.com Sent 1|iTB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabiiltation {07-2881U4) Marina Landscape, Inc. {714) 939-6600['Eutierrez@marinaco.com Sent 1|TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Penhall Company (714) 772-6450f mjchnscn@penhall.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder; Route 210 Pavement Rehabiiitation {07-2881u4) M5L Electric, Inc. (714) 693-4837| warren@msleiectric.com;kevin@mslelectric.cqSent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881114) MSL Electric, Inc. {714) 693-4837|bids@msielectric.com Sent 1|1TB Reminder
8/20/2014 18:25Reminder: Route 210 Pavernent Rehabiiitation (07-2881U4) Super Seal & Stripe {805) 524-7345|estimating@supersealandstripe.com Sent 1|ITB Reminder
8/20/2014 18:25]|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) B C Traffic Specialists {714} 974-1150|gary @bctraffic.com Sent 1|ITB Reminder
8/20/2014 18:25]|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Aliante Fence Co. {559) 498-055 1| allantefance@gmail.com Sent 1|ITB Reminder
8/20/2014 18:25]Reminder: Route 210 Pavernent Rehabiitation (07-2881U4) Sterndahl Enterprises, Inc. {818) 834-8199|denny@stemdahi.com Sent 1|ITB Reminder
8/20/2014 18:25 {Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Ontiveros Concrete, Inc. {559) 875-2373|Ontivercsconcrete @yahoo.com Sent 1|ITB Reminder
d. marriott@fencecorp.us;
j.alexander@fencecorp.us;

8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Fencecaryp, inc. {760} 721-2101|m.young@fencecorp.us Sent 1|ImB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) High Light Eiectric, Inc. {951} 352-9646 estlrnatin_L@hleincusa.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Gerdau Reinforcing Steed {858) 737-7618|dave.coker@gerdau.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Pavernent Recycling {951} 682-1091 | johnkaragas@pavementrecyciing.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Adkan Engineers {951} 688-0241 |jsneil@adkan.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Lindy's Cold Planing {562} 697-2286 |bristrump@aci.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabiitation (07-2881U4) Park West Landscape {760) 317-2700|ptracy@parkwestinc.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Corrpro Companies, Inc. {510} 614-B8800|jbennett@corrpra.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Talus Comstruction {925) 406-4756|sharon@teamtaius.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Chrisp Company {909} 746-0356|jluna@chrispco.com Sent 1]ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) C5) Electrical Contractors, Inc. {562} 946-0700| staff @csielectric.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2821U4) Cook Concrete Products {530) 243-2562 |vince @cookconcre teproducts.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabifitation (07-288 114) Vanguard Construction {925} 245-1300| kwood@ve-inc.net Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) KRC SAFETY CO., INC. {559) 732-0393|calebh @krcsafety.com Sent 1]ITB Reminder
8/20/2014 18:25|Reminder: Route 2 10 Pavement Rehabilitation (07-2881U4) L. Riley Trucking & Dispatch {1323} 353-9332 | LRILEYTRUCKING @YAHOQ.COM Sent 1|8 Remindar
8/20/2014 18:25|Reminder. Route 2 10 Pavement Rehabilitation {07-2881U4) Case Pacific {805) 237-8851 |wgehrke @casepacific.com Sent 1}HTB Reminder
8/20/2014 18:25|Reminder. Route 2 10 Pavement Rehabilitation {07-2881U4) C. P. R. Trucking {318) 837-8333 |ana@cprtrucking.com Sent 1{ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Advantage Demolition And Grading, Inc. (218} 477-2074{estimating@demoandgrading.com Sent 1{ITB Reminder
{909} 391-4477|jolayinka@aciraits.com Sent 1|ITB Reminder




Message History: **Route 210 Pavernent Rehabiitation (Contract No. 7-2881U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of
Date Sent Subject Reclpient Organization Phone Redplent Delivery Lacation Status Pages Description
8/20/2014 18:2$|Reminder: Route 210 Pavement Rehabilitation {07-28B1U4} Cal Stripe {909) B84-7170|ryan@calstripe.com Sent 1}ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavernent Rehabilitation {07-2B81U4} Calmex Engineering, Inc. {909) 546-1311 [thcaimex@aol.com Sent 1|ITB Reminder
8/20/2014 18:25[Reminder: Route 210 Pavement Rehabilitation {07-2BB1U4} Cermex {909) 732-4880|jack.fraherjr@cemex.com Sent 1|ITB Reminder
8/20/2014 1B:25[Reminder: Route 210 Pavernent Rehabilitation {07-2B81U4} Deltech Engineering {714) 495-9755 | abili@deltechengineeringinc.com Sent 1|ITB Reminder
8/20/2014 18:25[Reminder: Route 210 Pavement Rehabilitation {07-2BB1U4} DC Hubbs Construction {909) 790-2215|dchubbsd9@hotmail.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4} Cooper Engineering, inc. {951) 736-6135 |hod @cooperconcrete.net Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4} CMV Electric {909) 931-5700 [ matt@cmyvelectric.com Sent 1|ITB Reminder
B/20/2014 1B:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) EW Corporation {760} 455-9B37 | bid @ ewcorporation.com 5ent 1|ITB Reminder
B;20/2014 1B:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4) Ferguson Waterworks {714} 547-57971garv.he\rer@ferguson.t.‘om Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Global Transicading (562} 495-9600 |marissa@globaltransloading.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Ffatiron Eiectrie Group {714} 228-9631 | mdillard @flatironcerp.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Hanson Aggregates {805} 543-8100 | joel.cabreros@hanson.com Sent 1]iTB Reminder
B/20/2014 18:25|Rernindar: Route 210 Pavement Rehabilitation {07-2881U4) Headwaters Resources, Inc. {909} 627-2459 | ksears@headwaters.com Sent 1]iITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4) Integrity Rebar Placers (951} 696-6B43 | ken@integrityrebarpiacers.com Sent 3]ITB Reminder
B/20/2014 15:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4) Innovative Concrete, Inc. {661} 718-2351|stimm19@yahoo.com Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Hoiiday Rock {909) 982-1553 |tmaher@holiidayrock.com Sent 1|ITB Reminder
8/20/3014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4) Jernigan Pipeline $upply {530} 377-5090|jpipe07@yahoo.com Sent 1|ITB Reminder
B /2042014 18:25:"‘ inder: Route 210 Pavement Rehabilitation {07-2881U4) LNA Concrete Structures, Inc. (909} 393-1493|Inalolo@aci.com Sent 1({ITB Reminder
B/20/2014 18:25|Remlnder: Routs 210 Pavement Rehabilitation {07-2881U4) Miiler Environmental, Inc. {714} 385-0099| rebekah@milierenvironmentai.com Sent 1|{TB Reminder
B/20/2014 18:25[Reminder: Route 210 Pavement Rehatiilitation {07-2881U4) Pacific Corrugated Pipe Co. (909} 829-4235|emartinez @pcpipe.com;sales@pcpipe.com | Sent 1{1TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2B81U4) Pacific Coast Markings {760} B68-3400| markthates@yahoo.com Sent 1]iTB Reminder
B/20/2014 18:25{Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Northwest Pipe Company (908} 22B-6773 | mdumitrache @ nwpipe.com Sent 1/ITB Reminder
Rinker Materials Concrete Pipe
B/20/2014 18:25]Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Div-A CEMEX Company (559} 275-2241|c er .com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Riaito Concrete Products, Inc. (908} 201-5167 | rwright@thompsonpipegroup.com Sent 1]ITB Reminder
B/20/2014 18:25]Reminder; Route 210 Pavement Rehabiiitation {07-2881U4) Precon Products (BO5) 527-0841|sgarcia @pre-conproducts.com Sent 1/ITB Reminder
julian@soilsengineering.com;
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Soils Engineering, Inc. {5ei) (661) 831-5100|info@solisengineering.com Sent 1[ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) South Coast Sweeping {760) 535-6800 | kssouthcoast@roadrunner.com Sent 1|ITB Reminder
8/20/2014 1B:25|Reminder: Route 210 Pavement Rehabiiitation (07-28B1U4) Steiny & Company, Inc. (626) 338-9923 |bpest@steinyco.com Sent 1/IT8 Reminder
8/20/2014 1B:25|Reminder; Route 210 Pavement Rehabiiitation (07-28B1U4) Tree$mith Enterprises inc (714) 996-6037| dale @treesmith.net Sent 1/IT8 Reminder
8/20/2014 1B:25|Reminder: Route 210 Pavement Rehabiiitation (07-2881U4) The ).V, Land Ciearing Company, Inc. {909) 592-2811 |tyler@thejveo.com Sent 1/iTB Reminder
8/20/2014 1B:25|Reminder: Route 210 Pavement Rehabilitation (07-28B1U4) Western Water Works {760) 554-70B3 |joe.deviin @wwwsco.com Sent 1|fTB Reminder
8/20/2014 1B:25|Reminder: Route 210 Pavement Rehabilitation (07-2BB1U4) Holliday Rock {909) 373-5896|tmaher @ hoilidayrock.com Sent 1|ITB Reminder
8/20/2014 1B:25|Reminder: Route 210 Pavement Rehabilitation [07-2881U4) Vulcan Materials Company {&5B) 530-9463 |wilsonji@vmemail.com Sent 1|ITB Reminder
B/20/2014 1B:25|Reminder; Route 210 Pavement Rehabilitation (07-2881U4) Vulcan Materials Company {626) 633-4226|carterjay@vimemail.com 5ent 1|ITB Reminder
B/20/2014 1B:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) CGO Construction Company {909) 930-5501|cgoconstZ@msn.com Sent 1|ITB Reminder
‘Western Structures, Inc.
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2B81U4) dba Western Structures {951) 652-3300| haydeews4300 @shcgiobai.net Sent 1{1TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2B81U4) The R.). Nobie Company (714) 637-1550|jacobbreedlove@rinobiecompany.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabifitation {07-2881U4) Team West Contracting Corporation (951) 340-3426|amanda@twc-corp.com Sent 1|ITB Reminder
B/20/2014 18:25]|Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Incompli (800) 677-371B|brad@incompli.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) The Jungie Nursery, Inc. (310) 402-3263 [iohn@thejungle.biz Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Elecnor Group (909) 993-5470]jwong@elecnor.com Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Recycled Base Materials, Inc. (B18) 767-B4 18| mark@recyciedbase.com Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Harris Rebar - Phoenix (602) 254-0091|adevries@harrisrebar.com Sent 1|ITB Reminder
B/20/2014 18:25]|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Central 5triping Service, Inc. [916) 635-5175|info@centralstriping.biz Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) CalPortiand - Mojave Plant (661) 823-3901|shunt@caiportiand.com Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Ferreira Construction, Co., Inc. (909) 606-5300]tiyons@ferreiraconstruction.com Sent 1|ITB Reminder
B/20/2014 18:25]Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Patriot Reinforcing 5tee! Inc {951) 241-2036|patri inforcing @gmail.com Sent 1|ITB Reminder
[916) 786-0390|shawn@smpss.com Sent 1{iTB Reminder

8/20/2014 18:25

Reminder:

Route 210 Pavement Rehabiiitation (07-2881U4)

Smp Services Inc




Message History: **Route 210 Pavement Rehabiitation {Contract No. 7-288104}**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of
Date Sent Subject Redlplent Organization Phone Recipient Delivery Location Status Pages Description
8/20/2014 18:25|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4) Stl Landscape Inc {323} 581-8200|ivanne@stilandscapeinc.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavernent Rehabilitation (07-2881U4) Estrada Construction And Materials, inc. {626} 235-1125|martin_mest99 @yahoo.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavemment Rehabilitation (07-2881U4) Lcg Landscape {951} 549-D075|natratana@lcgofcalifornia.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Nakae & Associates, Inc. {949} 786-0405| ocstaff@nakae.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavemnent Rehabilitation (07-2881U4) North Coast Steel Inc {707) 981-7820| rn@northcoaststeel.com Sent 1|ITB Reminder
B/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881014) Bakersfield Pipe {562} 426-6468 |dbyrom@bakersfieldpipe.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Imperial Pipe {951} 682-3307|jthompson@imperialpipe.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Sonco Construction {909} 22 3-1280| rich @soncoconstruction.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavemment Rehabilitation (07-2881U4) Dur Valley Fence Company {760} 446-3100| clay @valleyfence.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavernent Rehabilitation (07-2851U4) Hanson Aggrgates {626) 856-6761|dbennett@lehighcement.com Sent 1]IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) NMN Construction {714) 389-2104|ron.federico@nmnconstruction.com Sent 1{IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-288104) Interstate Steel & 5igns {805) 558-5384/istripealot.jason@gmail.com Sent 1{ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabifitation (07-288104) ValleyCrest Landscape Development, Inc. {714) 546-7975 | dwilson@valeycrest.com Sent 1[ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Dynalectric/ KDC Systems {714) 828-7000|rshackleton@dyna-la.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) lohn §. Meek Company (310} 830-6323|general@johnsmeek.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder; Route 210 Pavement Rehabilitation (07-2881U4) 1.0, Jimenez Concrete Contractor Inc. (909) 989-3615 |jdconcr@aol.com Sent 1|IT8 Reminder
iglynn@ culvergroup.com;
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2381U4}) The Culver Group (714) 385-7330| mealvin@culvergroup.com Sent 1|ITB Reminder
8/20/2014 18:25|Reminder; Route 210 Pavement Rehabilitation (07-2881U4) Crown Fence (951} 479-4790| mplechot @crownfence.com Sent 1[IT8 Reminder
8/20/2014 18.25 | Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Hardy & Harper {ncorporated (714} 444-1851|thambright@hardyandharper.com Sent 1[1T8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Rebar Engineering Incorporated [562) 946-2461 | kevin@rebareng.corn Sent 1|IT8B Rerninder
8/20/2014 18:25|Reminder; Route 210 Pavement Rehabilltation {07-288104) Gerdau Reinforcing Steel [858) 737-7629 | nicole.anderson@gerdau. com Sent 1|IT8 Reminder
8/20/2014 18:25 |Reminder: Route 210 Pavement Rehabilitation {07-2881U4) CMC Rebar (909} 803-1504 |Greg.Hughett@cmc.com Sent 1)1T8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Coreslab Structures, Inc. (951} 943-9119|pfrost@coresiab.com Sent 1|78 Reminder
8/20/2014 18:25 |Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Superior Gunite (818} 896-9199 | brian.popp@shctcrete.com Sent 1{1T8 Reminder
8/20/2014 18:25 |Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Triumph Geo-Synthetics, Inc. {714} 237-1550 | ron @triumphgeo.com Sent 1178 Reminder
8/20/2014 18:25/Reminder: Route 210 Pavement Rehabilltation {07-2881U4) Pavement Coatings Co. (714} 826-3011 |van@pavementcoatings com Sent 1{ITB Reminder
8/20/2014 18:25]Reminder; Route 210 Pavement Rehabilitation {07-2881U4) Pro-Cast Products Inc. {909} 793-7602 fwarren@procast.us Sent 1{1T8 Reminder
8/20/2014 18:25{Reminder: Route 210 Pavement Rehabilitation {07-2881144) Reyes Masonry Contractors Inc {805) 525-5256}jonathan@reyes-reycon.com Sent 1{{T8B Reminder
8/20/2014 18:25{Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Ali American Asphalt {951} 736-7600|bschuitz @allamericanasphalt.com Sent 1{{TB Reminder
8/20/2014 12:25]Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Becho, Inc. (702} 650-4326|dave.moody@bechoinc.com Sent 1]1T8 Reminder
8/20/2014 18:25Reminder: Route 210 Paverment Rehabilitation {07-2881U4) Penhal Company {858) 550-1111|ksheridan@penhall.com Sent 1{{TB Reminder
8/20/2014 18:25]Reminder: Route 210 Paverment Rehabilitation {07-2881U4) Mountain States Steed, inc. (801} 785-5085 |ssouthwick@mssteal.com Sent 1{{TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2881U4) Western Paving Contractors, Inc. {626) 338-7889|davenoone@westernpaving.com Sent 1]1T8 Reminder
8/20/2014 18:25]Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Precision Concrete Construction, in<, (760} 871-0240 | dennisi@precisionconcreteinc.com Sent 1{{T8 Reminder
8/20/2014 18:25]Reminder: Route 210 Pavement Rehabilitation {07-2821U4) CMC Fontana Steel {209} 951-9620 | frank.chacon@cm¢.com 5enl 1|{TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2821U4) Beard Electric {562} 802-1800 |adsantoro@beardelectric.com Sent 1{{T8 Reminder
8/20/2014 18:25]Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) A.C. Dike Co. {916) 652-0159 [dave@acdike.com Sent 1|{TB Reminder
8/20/2014 18:25]Reminder: Route 210 Pavement Rehabiiitation {07-2881U4) Ace Fence Company (626) 333-0727 | marania@acefencecompany.com Sent 1{1TB Reminder
| 8/20/2014 18:25{Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Avar Construction Sustems, Inc. {510} 354-2000| mp@avarconstruction.com Sent 1]IT8 Reminder
8/20/2014 18:25]Reminder: Route 210 Paverment Rehabilitation {07-2881U4) Condon-Johnson & Associates - 5D (858} 530-9165 |gburrough@condon-johnson.com Sent 1{1T8 Reminder
8/20/2014 18:25]Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Daley Corporation {619} 390-3900 [spullaro@daleycorp.com 5ent 1]IT8 Reminder
8/20/2014 18:25]Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Harber Companies, inc. (909} 478-1957 | BDBH@harbercompanies.com Sent 1{{TB Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation (07-2821U4) Golden State Boring & Pipe Jacking inc. (909} 930-5811|}jeff@goldenstateboring.com Sent 1|IT8 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Diversified Landscape Co. {951} 245-1686 | rick@diversifiedlandscape.com Sent 1|78 Reminder
8/20/2014 18:25|Reminder: Route 210 Pavement Rehabilitation {07-2881U4) Geogrid Retaining Wail Systems {760} 509-0079 |sheliey @geoXinc.com Sent 1|IT8 Reminder
jglynn@cuivergroup.com;
8/27/2014 16.58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) The Cuiver Group {714} 389-7330|mcalvin@ cuivergroup.com 5enl 1]|IT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Dynalectric/ KDC Systemns {714} 828-7000|rshackteton®dyna-ia.com Sent 1|ITB Addendum
8/27/2014 15:58|Addendurm 1: Route 210 Pavement Rehabilitation (07-2881U4) ValleyCrest Landscape Oeveiopment, Inc. {714} 546-7975 |dwilson @valleycrest.com Sent 1]IT8 Addendum
Estrada Construction And Materiais, Inc. [626) 235-1125 |martin_mest99@yahoo.com Sent 1|ITB Addendum

8/27/2014 IG:SBIAddendum 1: Route 210 Pavement Rehabilitation (07-2881U4)




Message History: *#Route 21D Pavement Rehabiitation (Contract No. 7-288104)**

StartDate 7/21/2D14 D:00
EndDate 1D/16/2014 23:59
Rediplent Work No of

Date Sent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Desctiption
8/27/2D14 16:58| Addendum 1: Route 210 Paverment Rehabilitation (D7-288 1U4) Stl Landscape Inc (323) 581-8200]i @sthandscapeine.com Sent 1|IT8 Addendum
8/27/2014 16:58| Addendum 1: Reute 210 Pavement Rehabilitation (07-2881U4) Smp Services inc (916) 786-D390] shawn @smpss.com Sent 1]ITB Addendum
8/27/2D14 16:58|Addendum 1: Route 210 Pavernent Rehabilitation (D7-28B1U4) Harris Rebar - Phoenix (602) 254-0091]adevries@harrisrebar.com Sent 1{IT8 Addendum
B/27/2D14 16:58|Addendum 1: Route 210 Pavernent Rehabilitation (D7-2881U4) Patriot Reinforcing Steel Inc (951) 241-2D36 | patrictreinforcing@gmaii.com Sent 1{ITB Addendum
B/27/2D14 16:58 | Addendum 1: Route 21D Pavement Rehabilitation (07-2881U4) Ferreira Construction, Co., Inc. _(909) 606-5900|tlyons@ferreiraconstruction.com Sent 1|ITB Addendum
B/27/2D14 16:58|Addendum 1: Route 21D Pavement Rehabifitation (07-2881U4) Central Striping Service, Inc. [916) 635-5175|info@centralsttiping. biz Sent 1|ITB Addendum
B/27/2D14 16:58]Addendum 1: Route 210 Pavement Rehabilitation (D7-28B1U4) The lungie Nursery, inc. [310) 402-3263|john@thejungle biz Sent 1{ITB Addendum
B/27/2014 16:58] Addendum 1: Route 210 Pavement Rehabilitation (D7-2881U4) Elechor Group (909) 293-5470]iwong@elecnor.com Sent 1{ITB Addendum
B/27/2014 16:5B] Addendum 1: Route 210 Pavement Rehabilitation (07-28B1U4}) Recycled Base Materials, inc. (B1B) 767-B418 [mark@recycledbase.com Sent 1{{TB Addendum
B/27/2014 16:58| Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4} CalPortland - Mojave Plant {661) 823-3901|shunt@caiportiand.com Sent 1]1TB Addendum
B/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Team West Contracting Corporation {951) 340-3426|amanda@twe-corp.com Sent 1]TB Addendum
B/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4} Incompli {800) 677-3718|brad@incompli.com Sent 1]iTB Addendum

‘Western Structures, inc.
B/f27/2014 16:58| Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) dba Western Structures [951) 652-4300| haydeews4300@sbcgiobai.net Sent 1[1TB Addendum
B/27/2014 16:5B|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) The R.). Noble Company (714) 637-1550|jacobbreediove@rjnobiecompany.com Sent 1|ITB Addendum
B/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2B881U4) Vuican Materials Company (626) 633-4226 | carterjay@vmomail.com Sent 1]ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2B81U4) CGO Construction Company {909) 530-5501 |cgoconst2 @msn.com Sent 1]ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Western Water Works (760Q) 554-70B3|joe.deviin@wwwsco.com Sent 1]ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Holliday Rock (909) 373-5896 [tmaher@holidayrock.com Sent 1]|iITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Steiny & Company, Inc. (626) 338-9923 | bpest@steinyco.com Sent 1|ITB Addendum
8/27/2D14 16:58 |Addendum 1: Route 21D Pavement Rehabilitation (07-2B81U4) TreeSmith Enterprises inc (714) 596-6037 | dale@treesmith.net Sent 1JITB Addendum
&/27/2014 16:58 |Addendum 1: Route 2 10 Pavement Rehabilitation (07-2B3104) The ).V. Land Ciearing Company, inc. {909) 592-2¢ 11 |tyler@thejven.com Sent 1{ITB Addendum
8/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (07-2BB1U4) Vuican Materials Company {B5B) 530-9463 |wilsonjj@vmcmail.com Sent 1/ITB Addendum
Rinker Materials Concrete Pipe
8/27/2014 16:58 | Addendum 1: Route 210 Pavement Rehabilitation (07-2BB1U4) Div-A CEMEX Company {559] ¥75-2241|cstreet@cemexusa.com Sent 1|1TB Addendum
juiian@soilsengineering.com;

8/27/2014 16:58 | Addendum 1: Route 210 Pavement Rehabilitation {D7-2BB1U4) Soils Engineenng, Inc. (5ed) {661) 831-5100|info@solisengineering.com Sent 1]1TB Addendum
Bf27/2D14 16:58|Addendum 1: Route 210 Pavemnent Rehabilitation (07-28B1U4) South Coast Sweeping {760) 535-6800 | kssouthcoast@roadrunner.com Sent 1{ITB Addendum
8/27/2014 16:58 | Addendum 1: Route 210 Pavement Rehabilitation (07-2BB1U4) Rialto Concrete Products, inc. {909) 201-5167 | rwright@thompsonpipegroup.com Sent 1]ITB Addendum
B/27/2D14 16:58 |Addendum 1: Route 21D Pavement Rehabilltation (D7-2831U4) Precon Products {BO5) 527-0841|sgarcia@pre-conproducts.com Sent 1[ITB Addendym
B/27/2014 16:58|Addendum 1: Route 21D Pavement Rehabilitation (D7-2BB1U4) Pacific Corrugated Pipe Co. (509) §29-4235 | emartinez@pcpipe.com;sales@pcpipe.com  |Sent 1|ITB Addendum
8/27/2014 16:58 |Addendum 1: Route 21D Pavement Rehabilitation (D7-2831U4) LNA Concrete Structures, inc. {909) 393-1493 |inalolo@aoi.com Sent 1]1T8 Addendym
8/27/2014 16:58 |Addendum 1: Route 21D Pavement Rehabilitation (D7-28B1U4) Pacific Coast Markings {760) 863-3400 | marktbates @yahoo.com Sent 1]1TB Addendum
8/27/2014 16:58| Addendum 1: Route 21D Pavement Rehabilitation (D7-2BB1U4) Northwest Pipe Company (509} 22B-6773|mdumitrache@nwpipe.com Sent 1/iT8 Addendum
B/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (D7-2BB1U4) Miller Environmental, Inc. (714) 385-0099|rebekah@milierenvironmental.com Sent 1]1T8 Addendum
8/27/2014 16:58|Addenduym 1: Route 210 Pavement Rehabilitation (D7-2BB1U4) Jernigan Pipeline Suppiy (530) 377-5090|jpipe0d7 @yahoo.com Sent 1]ITB Addendum
8/27/2014 16:58|Addendym 1: Route 210 Pavement Rehabilitation (D7-2881U4) integrity Rebar Placers {951) 696-6843 | ken@integrityrebarplacers.com Sent 1]ITB Addendum
8/27/2D14 16:58|Addendum 1: Route 210 Pavement Rehabilitation (D7-2881U4) Innovative Concrete, nc. {661) 71B-2351|stimm19@yahon.com Sent 1|ITB Addendum
8/27/2D14 16:58 |Addendum 1 Route 210 Pavement Rehabilitation (07-28B1U4) Headwaters Resources, Inc. {909) 627-2459|ksears@headwaters.com Sent 1|ITB Addendum
8/27/2D14 16:58|addendum 1 Route 210 Pavement Rehabilitation (07-2BB1U4]) Holiday Rock {909) 982-1553 |tmaher @hallidayrock.com Sent 1|78 Addendum
8/27/2014 16:58 | Addendum 1: Route 21D Pavement Rehabilitation (07-2881U4) Hanson Aggregates {805) 543-8100|joel.cabreros@hansoh.com Sent 1|ITB Addendum
8/27/2D14 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (D7-285104) Gigbal Transloading {562) 495-9600| marissa@globaltransioading.com Sent 1]iTB Addendum
£/27/2014 16:58 |Addendum 1: Route 21D Pavernent Rehabilitation (07-2BB1U4) Flatiren Electric Group (714) 228-9631|mdiliard@flatironcorp.com Sent 1{ITB Addendum
B/27/2D14 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Ferguson Waterworks (714) 547-5797 |gary heyer@ferguson.com Sent 1{1T8 Addendum
Bf27/2014 16:58) Addendum 1: Route 210 Pavement Rehabilitation (D7-2881U4) EW Corporation (760) 455-9B37 | bid @ewcorgoration.com Sent 1]iTB Addendum
B/27/2D14 16:58 | Addendum 1: Route 21D Pavement Rehabilitation (D7-2881U4) DC Hubbs Canstruction (909) 790-2215|dchubbs49@hotmaii.com Sent 1]iTB Addendum
B/27/2D14 16:5B] Addendurm 1: Route 210 Pavement Rehabilitation (D7-28B1U4) Cooper Engineering, Inc. (951} #36-6135|hod @cooperconcrete.net Sent 1]1TB Addendum
B/27/2D14 16:58) Addendum 1: Route 210 Pavement Rehabiiitation (D7-28B1U4} CMV Efectric (909} 931-5700 | matt@cmveiectric.com Sent 1{ITB Addendum
B/27/2014 16:58] Addendum 1: Route 210 Pavement Rehabiiitation (07-288104) Cemex (909) 732-4BBD | jack.fraheryr @cemex.com 5ent 1|17 Addendum
8/27/2D14 16:58)Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Calmex Engineering, inc. (909) 546-1311|thcalmex@aoi.com 5ent 1178 Addendum
B/27/2014 16:58] Addendum 1: Route 21D Pavement Rehabiiitation (07-2881U4) C. P. R. Trucking (81B} B37-8333 |apa@cprtrucking.com Sent 1]1TB Addendum




Message History: * *Route 210 Pavement Rehabiitation (Contract No. 7-28810U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of
Date Sent Subject Redipient Organization Phone Reclpient Delivery Location Status. Pages Description
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-288114) Advantage Demoalition And Grading, Inc. {818) 477-2074|estimating@demoandgrading.com Sent 1|ITE Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Cal Stripe (909) B84-7170 | ryan@calstripe.com Sent 1|ITE Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) ACL Construction Company, Inc. {909) 391-4477| jolayinka@aclraiis.com Sent 1|ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) KRC SAFETY CO., INC. {559) 732-0393|caiebh@krcsafety.com Sent 1]IT8 Addendum
B/27/2014 16:58]Addendum 1: Route 210 Pavement Rehabiiitation (07-288114) Chrisp Company {909} 746-0356 |jluna@chrispco.com Sent 1|ITE Addendum
8/27/2014 16:5B]Addendum 1: Route 210 Pavement Rehabiiitation (07-28B1U4) Vanguard Construction {925} 245-1300 | kwood @vc-inc.net Sent 1]iT8 Addendum
B/27/2014 16:5B]Addendum 1: Route 210 Pavement Rehabiiitation (07-28B114) L. Riley Trucking & Dispatch (323} 353-9332|LRILEYTRUCKING @ YAHOO.CDM Sent 1|ITB Addendum
8/27/2014 16:5B |Addendum 1: Route 210 Pavement Rehabiiitation {07-28B1U4) Case Pactific (BOS} 237-BBS1|wgehrke@casepacific.com Sent 1{ITB Addendum
B/27/2014 16:58 | Addendum 1: Route 210 Pavement Rehabiiitation {07-28B1U4) Lindy's Coid Planing (562} 697-2286 | bristrump@acl.com Sent 1{ITB Addendum
8/27/2014 16:5B |Addendum 1: Route 210 Pavement Rehabiiitation {07-28B1U4) Carrpro Companies, Inc. (510} 614-8B00| jbennett@cort pro.com Sent 1{{TB Addendum
B/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabiiitation (07-28B1U4) Park West Landscape {760} 317-2 700 | ptracy @parkwestinc.com Sent 1|{TB Addendum
B/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabiiitation (07-28B1U4) Talus Comstruction {925} 406-4756 | sharon@teamtaius.com Sent 1|{1TB Addendum
B/27/2014 16:58{Addendurm 1: Route 210 Pavemnent Rehabiiitation (07-2881U4)} Cook Concrete Products {530} 243-2562 |vince@cookconcreteproducts.com Sent 1|1TB Addendum
B/27/2014 16:5B{Addendum 1: Route 210 Pavemnent Rehabiiitation (07-2881U4} Gerdau Reinforcing Steel {858} 737-7618 |dave.coker@gerdau.com Sent 1|ITB Addendum
B/27/2014 16:5B|Addendum 1: Route 210 Pavemnent Rehabiiitation (07-2881U4) Pavement Recycling {951} 682-1091 | johnkaragas @pavementrecycling.com Sent 1|ITB Addendum
d.marriott@fencecorp.us;
j.alexander@fencecorp.us;

B/27/2014 16:5B]Addendum 1: Route 210 Pavement Rehabiiitation {07-2881U4) Fencecorp, inc. (760} 721-2101 |m.young @fencecorp.us Sent 1]ITB Addendum
8/27/2014 16:58]Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) High Light Eiectric, Inc. (951} 352-9646 | estimating@hieincusa.com Sent 1|IT8 Addendum
B/27/2014 16:58]Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) MSL Electric, inc. {714) 693-4837|warren@mslelectric.com;kevin@mslelectric.cd Sent 1|ITB Addendum
B/27/2014 16.58|Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Aliante Fence Co. (559) 498-0551 |allantefence@gmaii.com Sent 1|ITB Addendum
B/27/2014 16:5B|Addendum 1: Route 210 Pavement Rehabilitation (07-288114) MSL Ebectric, Inc. {714} 693-4837 |bids@msleiectric.com Sent 1{ITB Addendum
8/27/2014 16:58]Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Sterndahl Enterprises, Inc. (818} 834-8199 |denny@sterndahi.com Sent 1]ITB Addendum
B/27/20:14 1658 |Addendurn 1: Route 210 Pavement Rehabditation (37-2881U4) Super Seal & Stripe (805} 524-7345 |estimating @sup dstripe.com Sent 1|ITB Addendum
B/27/20:14 16:5B|Addendum 1: Route 210 Pavernent Rehabilitation (37-2881U4) QOntiveros Concrete, Inc. (559) B75-2373 | Dntiverosconcre te@yahoo.com Sent 1|ITE Addendumn
8/27/2014 16:5B]Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) B C Traffic Speciaiists (714) 974-1190]§ary@bctrafﬂc.com Sent 1|ITB Addendum
8/27/2014 16:58| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) iMarina Landsecape, Inc. (714} 939-6600)jgutiermez@marinaco.com Sent 11ITB Addendum
8/27/2014 16;58] Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Oldcastle Precast, Inc. (760} 737-8590| Krishnamoorthy@aldcastle.com Sent 1]ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Penhali Company {714} 772-6450 |mjohnson@penhali.com Sent 1]ITB Addendum
B/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Alcorn Fence Company {81B} 983-0650 |pdeigado@alcarn-fence.com Sent 1|ITB Addendum
B/27/2014 16:5B|Addendum 1: Route 210 Pavement Rehabilitation (0 7-2881U4) Hanson Aggregates {858} 715-5600 | phil. harris@hanson.com Sent 1|ITB Addendum
B/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-28811M) United Ready Mix {562) B65-6211 |rrepp@natcem.com Sent 1|ITB Addendum
B/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Marris Rebar, inc. {909} 397-7155 | vviramontes® harrisrebar.com Sent 1|ITB Addendum
8/27/2014 16:5B|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) J F L Eiectric inc {323} 581-4400 | jtorres@jfleiectricinc.com Sent 1]ITB Addendum
8/27/2014 16:58| Addendum 1: Route 210 Pavement Rehabiiitation {07-2881U4) CT&FInc. {562) 927-2339 |markg@ctandf.net Sent 1|ITB Addendum
8/27/2014 16:58|Addendurn 1: Route 210 Pavement Rehabiiitation (07-2881U4) Select Eiectric Inc. {619} 460-6060 | brett@seiecteiectricinc.com Sent 1|ITB Addendum
B/27/2014 16:58]Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Statewide Safety & Signs, Inc. (858} 679-7292 [cjones@ stssi.com Sent 1|ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavernent Rehabiiitation (07-2881WM) GA&C Equipment Corporation {310} 515-6715|jonathan@gandccorp.com Sent 1|ITB Addendum
8/27/2014 16:581Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Robertson's {800} B34-7557 | beckie@rrmca.com Sent 1|ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-28B1U4) Perry Electric {619} 449-0045 |chanson@perryetectricsd.com Sent 1|ITB Addendum
8/27/2014 16:58]Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) SB&O, Inc. {858} 560-1141 | mbutcher@sboinc.com Sent 1|ITB Addendum
8/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) US-Concrete Precast Group - Pomeroy {951) 657-6093|Robert.Ring@oldcastie.com Sent 1]IT8 Addendum
8/27/2014 16:5B{Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) Payco Speciaities {619} 422-9204 |hill @payco.biz Sent 1|ITE Addendum
8/27/2014 16:58]Addendurm 1: Route 210 Pavement Rehabiiitation (07-2881U4) Qrange County 5triping Service, Inc. {714) 639-4550 |chuck@ocstriping.com Sent 1|ITR Addendum
8/27/2014 16:58|Addendurn 1: Route 210 Pavement Rehabiiitation (07-2881U4) Oison Precast Company {909} 427-1138 |richa @opmb.net;opcrialtocal@opmb.net Sent 1|ITB Addendum
8/27/2014 16:58]Addendurn 1: Route 210 Pavement Rehabiiitation (07-2881U4} Modern Aiioys, Inc. {714} 893-0551 | teresa@modernalloys.com Sent 1]ITB Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Harber Companies, Inc. {909} 47B-1957 | 80BH@harbercompanies.com Sent 1|ITB Addendum
8/27/2014 16:58| Addendum 1: Route 210 Pavernent Rehabilitation (07-2881W4) In-Une Fence & Railing Co., Inc {760} 789-0282 |david@inlineconst.com Sent 1|IT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4] HydroSprout, Inc. {760} 432-8233 |mark @hydrosprout.com Sent 1|18 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavemnent Rehabiiitation (07-2881U4) Golden State 8oring & Pipe Jacking inc. {909) 930-5811 | jeff @goidenstateboring.com Sent 1|ITB Addendum
Addendum 1: Diversified Landscape Co. {951} 245-1686|rick@diversifiediandscape.com Sent 1|ITB Addendum

8/27/2014 16:58

Route 210 Pavement Rehabiiitation (07-2881134)




Message History: **Route 210 Pavement Rehabiitation (Contract No. 7-28810U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Crganization Phone Recipient Delivery Location Status Pages Description
8/27/2014 16:58]Addendym 1: Route 210 Pavement Rehabiiitation (07-2881U4) Geogrid Retaining Wall Systems (760) S09-0079 |sheliey @geoXinc.com Sent 1|ITB Addendum
8/27/2014 16:58] Addendum 1: Route 210 Pavement Rehabiiitation (07-2881U4) A.C. Dike Co. (916} 652-0159 |dave@acdike.com Sent 1|ITB Addendum
8/27/2014 16:58]Addendum 1: Route 21D Pavement Rehabilitation (D7-2881U4) Condon-lohnson & Associates - 5D (858} 530-9165 [gburrough@condon-joh nson.cotn Sent 1]iT8 Addendum
8/27/2014 16:58)Addendum 1: Route 21D Pavement Rehabilitation (07-2881U4) Ace Fence Company (626} 333-0727 | moronia@acefencecompany.com Sent 1]IT8 Addendum
8/27/2014 16;58]Addendum 1: Route 21D Pavement Rehabilitation (D7-2881U4) Avar Construction Sustems, inc. (51D} 354-2000 |mp@avarconstruction.com Sent 1|ITB Addendum
8/27/2014 16:58|Addendum 1: Route 21D Pavement Rehabilitation (D7-2881U4) Woestern Paving Contractors, Inc. (626) 338-7889 | davenoone@westernpaving.com Sent 1]ITB Addendum
8/27/2014 16:5B]Addendum 1: Route 21D Pavement Rehabilitation (07-2881U4) Precision Concrete Construction, tnc. (76D) 871-024D|dennisi@precisionconcreteinc.com Sent 1|ITB Addendum
8/27/2014 16:58|Addendum 1: Route 21D Pavemant Rehabilitation (07-2881U4) CMC Fontana Steel (209) 951 -962D|frank.chacon @cmc.com Sent 1{ITB Addendum
8/27/2014 16:58|Addendum 1: Routa 2 1D Pavement Rehabifitation (07-2881U4) Penhall Company (858) 550-1111ksheridan@penhail.com Sent 1{ITB Addendum
8/27/2014 16:58| Addendum 1: Route 2 10 Pavement Rehabifitation (07-2881U4) All American Asphalt (951) 736-760D)bschuitz@alla mericanasphalt.com Sent 1|18 Addendum
8/17/2014 16:58|Addendum 1: Route 210 Pavement Rehabifitation (07-2881U4) Mountain States Steel, inc. (801) 785-5085]ssouthwick@mssteel.com Sent 1/iT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pave ment Rehabifitation (07-2881U4) Secho, Inc. (702) 650-4326|dave. meody@bechoinc.com Sent 1/iT8 Addendum
8/27/2014 1658 | Addendum 1; Route 210 Pavement Rehabifitation (D7-2881U4) Reyes Masonry Contractors Inc (80%) 525-5256)j han@reyes-reycon.com Sent 1[iT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (D7-2881U4) Superior Gunite (818) 896-9199|brian.popp@shotcrete.com Sent 1[iT8 Addendum
8/27/2014 16:58 | Addendum 1; Route 210 Pavement Rehabilitation (07-2881U4} Triumph Geo-Synthetics, inc. {714) 237-1550]|ron@triumphgen.com |5ent 1[iTB Addendum
8/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation [07-2881U4} Pavement Coatings Co. (714) 826-3D11}van @pavementcoatings.com Sent 1]1TB Addendum
8/27/2014 16:58 | Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Pro-Cast Products Inc. (909) 793-7602 jwarren@procast.us Sent 1]TB Addendum
8/27/2D14 16:58 | Addendum 1. Route 210 Pavement Rehabilitation (07-2881U4) CMC Rebar [909) 803-1504| Greg.Hughett@cmc.com sent 1|ITB Addendum
8/27/2D14 16:58 |Addendum 1. Route 210 Pavement Rehabilitation (07-2381U4) Rebar Engineering incorporated {562} 946-2461|kevin@rebareng.com Sent 1|iTB Addendurm
8/27/2D14 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-28810U4} Crown Fence {951) 479-4790| mpiechot@ crownfence.com Sent 1|8 Addendum
8/27/2D14 16:58 | Addendum 1: Route 21D Pavement Rehabilitation (07-288104) Gerdau Reinforcing Steel {858} 737-7629|nicoie.anderson@gerdau.com Sent 1|8 Addendum
8/27/2D14 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) 1.D. Jimenez Conerete Contractor Inc. {909} 989-3615|jdconcr@acl.com Sent 1|18 Addendum
8/27/2014 16:58| Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Hardy & Harper incorporated (714} 444-1851 | thambright@hardyandharper.com sent 1|18 Addendum
8/27/2D14 16:58 |Addendum 1: Route 21D Pavement Rehabiiitation {07-2881U4) John 5. Meek Company (31D} 830-6323 |general@johns meek.com sent 1|1T8 Addendum
8/27/2D14 16:58|Addendum 1: Route 21D Pavement Rehabilitation {D7-2881U4) 5 & J 5uppiy Co., Inc. (562} 944-7433 | chariiem@s-jsupply.com Sent 1]ITB Addendum
8/27/2D14 16:58|Addendum 1: Route 21D Pavement Rehabilitation {07-2881U4) Interstate Steel & Signs (BO5) 558-5384|istripeaiot. jason@g mail.com Sent 1]IT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) NMN Construction (714) 389-2104 | ron.federico@nmnconstruction.com Sent 1|ITB Addendum
8/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Dur Valiey Fence Company {760) 446-3 100| ciay@valieyfence.com Sent 1{IT8 Addendum
8/27/2014 16:58 | Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) Hanson Aggrgates (626) 856-6761 | dbennett@lchighcemant.com Sent 1}HT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavemnent Rehabilitation (07-2881U4) Sonco Construction (909) 223-1280| rich@soncoconstruction.com Sent 1}IT8 Addendum
8/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) imperial Pipe {951} 682-3307|jthompson@imperiaipipe.com Sent 1/ITB Addendum
8/27/2014 16:58 |Addendum 1: Route 210 Pavement Rehabilitation (D7-2881U4) Bakersfieid Pipe [562) 426-6468 | dbyrom@bakersfieldpipe.com Sent 1[iT8 Addendum
8/27/2014 16:58 |Addendum 1. Route 210 Pavernent Rehabilitation (07-2881U4) Nakae & Assoctates, Inc. {949) 786-0405| ocstaff@nakae.com Sent 1]IT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation (07-2881U4) North Coast Steel inc (707} 981- 782D| m @northcoaststeei.com Sent 1|IT8 Addendum
8/27/2014 16:58|Addendum 1: Route 210 Pavement Rehabilitation {07-2881U4) Leg Landscape {951) 549-0075 | natratana @!cgofcaiifornia.com Sent 1/iT8 Addendum
8/27/2014 16:59|**Route 21D P; t Rehabitation (Contract No. 7-2881U34)** Orange County Striping Service, Inc. {714) 639-455D|chuck@ocstriping.com Sent 1]iT8
8/27/2014 16:59|**Route 21D pavement Rehabiitation (Contract No. 7-2881U4)** Qison Precast Company {909) 42 7-1138|richa@opmb.net;opcriaitocal@opmb.net Sent 1178
8/27/2014 16:59|**Route 21D Pavement Rehabiitation (Contract No. 7-2881U4)** it-Line Fence & Railing Co., Ine {760) 7B9-D282 |david@inli Jnst.com Sent 1{iTB
8/27/2014 16:59|**Route 21D Pavement Rehabiitation (Contract No. 7-2881U4})** HydroSprout, Inc. {760) 432-8233 |mark@hydrosprout.com Sent 1{iTB
8/27/2014 16:59]|**Route 21D Pavement Rehabiitation (Contract No. 7-2881U4)** Harber Companies, inc. (909) 478-1957|BOBH@harbercompanies.com Sent 1{ITB
8/27/2014 16:59|**Route 210 Pavement Rehabiitation [Contract No. 7-2881U4)**  [Golden State Boring & Pipe Jacking inc. {909) 930-5811 |jeff@goldenstatebaring.com Sent 1[iTB
8/27/2014 16:59]|**Route 210 P t Rehabiitation (Contract No. 7-2881U4)** Geogrid Retaining Wali Systems {760) 509-0079 | shelley@geoXinc.com Sent 1]ITB
8/27/2014 16:59|**Route 210 P t Rehabiitation (Contract No. 7-2881U4)** Diversifiad Landscape Co. {951) 245-1686|rick@diversifiediandscape.com Sent 1|iTB
§/27/2014 16:59|**Route 21D Pavement Rehabiitation (Contract No. 7-2881U4)** | Condon-Johnson & Associates - 5D {858) 530-9165|gburrough@ wndon-johnson.com Sent 1]ITB
8/27/2014 16:59|** Route 21D Pavement Rehabiitation (Contract No. 7-2881U4)** Ace Fence Company (626) 333-D727 | moronia@acefencacompany.com Sent 1|iTe
8/27/2014 16:59|**Route 21D Pavement Rehabiitation (Contract No. 7-2881U4)**  |Avar Construction 5ustems, Inc. {510) 354-2000|mp@avarconstruction.com Sent 1|iT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2B81U4)**  {A.C. Dike Co. {916) 652-D159|dave@acdike.com Sent 1|iTB
§/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)**  |CMC Fontana Steel {209) 951-9620|frank.chacon@cm¢.com Sent 1]ITB
8/27/2014 16:59|**Route 2 10 Pave ment Rehabiitation (Contract No. 7-2881U4)**  [Waestern Paving Contractors, Inc. (626) 338-7889|davenoone@westernpaving.com Sent 1]ITB
8/27/2014 16:59 | **Route 210 Pavernent Rehabiitation [Contract No. 7-2881U4)**  |Precision Concrete Construction, inc. (760} 87 1-0240 |dennisi@precisionconcreteinc.com Sent 1)iT8
§/27/2D14 16:59|**Route 21D Pavement Rehabiitation [Contract No, 7-2881U4)** Penhall Company {B58) 550-1111 ksheridan@penhall.com Sent 1irs




Message History: **Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**

StartDate /2172014 0:00
EndDate 10/16/2014 23:59
Redipient Work No of
Date Sent Subject Reciplent Drganization Phone Reclpient Deilvery Location Status Pages Description

8/27/2014 16:59|**Route 210 Pavernent Rehabiitation (Contract No. 7-2881U4)** All American Asphalt (951) 736-7600| bschultz @allamericanasphalt.com Sent 1]ITB
8/27/2014 16:59|**Route 210 Pavernent Rehabiitation (Contract No. 7-2881U4)** Becho, Inc. (702) 650-4326]|dave. moody@bechoinc.com Sent 11ITB
8/27/2014 16:59|**Route 210 Pavernent Rehabiitation (Contract No. 7-28B1U4)** Mountain States Steei, Inc. {801) 7B5-5085|ssouthwick@mssteel.com Sent 1|ITB
8/27/2014 16:59|**Route 210 Pavemnent Rehabiitation (Contract No. 7-28B1U4)**  {Reyes Masonry Contractors in¢ (805) 525-5256 |jonathan@reyes-reyeon.com Sent 1{1ITB
8/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)** Pro-Cast Products ine. {909) 793-7602|warren@procast.us Sent 1|18
8/27/2014 16:59|** Route 210 Pavermnent Rehabiitation (Contract No, 7-28B1U4)**  [Pavement Coatings Co. {714) 826-3011|van@pa coatings.com Sent 1/ITB
8/27/2014 16:59[**Route 210 Pavement Rehabiitation [Contract No. 7-2881U4)**  {Triumph Geo-Synthetics, ine. {714) 237-1550|ron@triumphgeo.com Sent 1/ITB
8/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)** Superior Gunite {B1B) B96-9199| brian.popp@shotcrete.com Sent 1178
8/27/2014 16:59|**Route 210 Pavernent Rehabiitation (Cantract No. 7-2B81U4)**  {Gerdau Reinforcing Steel {85B) 737-7629|nicole.anderson@gerdau.com Sent 1ITB
8/27/2014 16:59|**Route 210 Pavernent Rehabiitation {Contract No, 7-28B1U4)* Rebar Engineering Incorporated {562) 946-2461|kevin@rebareng.com Sent 1|ITB
8/27/2014 16:59|**Route 210 Pavernent Rehabiitation [Contract No. 7-28B1U4)**  {Crown Fence {951) 479-4790| mplechot @crownfence.com Sent 1]1T8
8/27/2014 16:59|**Route 210 Pavement Rehabiitatior (Contract No. 7-28B1U4)** Hardy & Harper Incorporated {714) 444-1851|thambright@hardyandharper.com Sent 1/IT8
8/27/2014 16:59]|**Route 210 Pavement Rehabiitation [Contract No. 7-2881U4)**  |1.D. Jimenez Concrete Contractor Inc. (909) 989-3615|jdeancr@aol.com Sent 1)iTe
Bf27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |John 5. Meek Company (310} 830-6323 |general @johnsmeek.com Sent 1{iTe

igiyrh@culvergroup.com;
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2BB1U4)** The Cuiver Group (714) 389-7330| mcaivin @cuivergroup.com Sent 1|78
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2B81U4)** Dynaiectric/ KDC Systems (714} 828-7000|rshackieton@dyna-la.com Sent 1]IT8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2BB1U4)** ValleyCrest Landscape Development, Inc. (714} 546-7975 |dwilson@vaiieycrest.com Sent 1jiTe
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)** Hanson Aggregates (B05} 543-B100|joel.cabreros@hanson.com Sent 1iTe
8/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2B81U4)** Globai Transioading (562} 495-9600 | marissa@giobaitransloading.com Sent 1ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2B81U4)** Flatiron Eiectric Group (714} 22B-963 1| mdiliard@flatironcorp.com Sent 1{mB
B/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2B81U4)** EW Corporation (760} 455-9837| bid @ewcorporation.com Sent 1iT8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2BB1U4)** Ferguson Waterworks (714} 547-5797 |gary heyer @ferguson.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)** DC Hubbs Construction (909} 790-2215|dchubbs49 @hotmail.com Sent 1|ITB
B/27/2014 16:59]**Route 210 Pavement Rehabiitation [Contract No, 7-2B81U4}** Cooper Engineering, inc. {951} 736-6135 |hod @cooperconcrete. net Sent 1|ITB
B/27/2014 16:59]**Route 210 Pavement Rehabiitation (Contract No. 7-28B1U4)**  [Cemex (909} 732-4880| jack fraherjr@cemex.com Sent 1]iTB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-28B1U4}** CMV Electric (909} 93 1-5700 |matt@cmvelectric.com Sent 1]iTR
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No, 7-2BB1U4}** Cal Stripe (909} B84-7170 |ryan@calstripe.com Sent 1]ITR
B/27/2014 16:59]**Route 210 Pavement Rehabiitation [Contract No. 7-2B81U4}**  |Calmex Engineering, Inc. (909} 546-1311 |thcaimex@aci.com Sent 1]iTe
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2BB1U4)** C. P. R. Trucking (818} 837-B333|ana@cprtrucking.com Sent 1|ire
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2BB1U4}**  |Advantage Demolition And Grading, Inc. (B18} 477-2074 |estimating@demoandgrading.com Sent 1|ire
B/27/2014 16:59]**Route 210 Pavement Rehabiitation (Contract No, 7-2B81U4)** _ |ACL Construction Company, fnc. (909} 3914477 |jolayinka@aciraiis com Sent 1{/m8
8/27/2014 16:59]**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4}**  |Case Pacific (BO5) 237-BB5 1|wgehrke@casepacific.com 5Sent 1{iTB
8/27/2014 16:59]**Route 210 Pavement Rehabiitation [Contract No. 7-2BB1U4)** L. Riiey Trucking & Dispatch (323) 353-9332| LRLEYTRUCKING @YAHOO.COM Sent 1{ITB
B/27/2014 16:59]**Route 210 Pavement Rehabiitation [Contract No. 7-2881U4}**  |KRC SAFETY cO., INC. {559} 732-0393 |caiebh @krcsafety.com sent 1jime
8/27/2014 16:59|**Route 210 Pavement Rehabiitation [Contract No. 7-2B81U4}**  |Vanguard Construction (925} 245-1300 [kwood@vc-inc.net Sent 1/1T8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No, 7-2881U4)** Chrisp Company (909} 746-0356| jiuna@chrispco.com Sent 1]IT8
B/27/2014 16:59|**Route 210 Pavement Re habiitation (Contract No. 7-2881U4)** Cook Concrete Products {530} 243-2562|vince@cookconcreteproducts.com Sent 1|IT8
B/27/2014 16:59|**Reute 210 Pavement Rehabiitation (Contract No, 7-2BB1U4)**  |Corrpro Companies, Inc. (510} £14-B200 jjbennett@corrpra.com Sent 1]ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation [Contract No. 7-2881U4)**  |Talus Comstruction (925} 406-4756 |sharon@teamtaius.com Sent 1]ITB
B/27/2014 16:591**Route 210 Pavement Rehabiitation {Contract No. 7-2B81U4)** Lindy's Cold Pianing (562) 697-22£€6|bristrump@acl.com Sent 1/IT8
8/27/2014 16:59]**Route 210 Pavement Rehabiitation [Contract No. 7-2BB1U4)** Park West Landscape (760} 317-2700 | ptracy @parkwestinc.com Sent 1]ITB
B/27/2014 16:59]**Route 210 Pavement Rehabiitation (Contract No. 7-2BB1U4)**  |Gerdau Reinforcing Steel (858) 737-761B |dave.coker@gerdau.com Sent 1]iTB
8/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)** Pavement Recyciing (951} 682-1091|jchnkaragas @ pavementrecycling.com Sent 1]1T8
B/27/2014 16:59]**Route 210 Pavement Rehabiitation (Contract No, 7-2881U4)** High Light Eiectric, Ine. (951} 352-9646 |estimating@hieincusa.com Sent 1118

d.marriott@fencecorp.us;

j.alexander@fencecorp.us;
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2B81U4)** Fencecorp, Inc. (760} 721-2101 | m.young@fencecorp.us Sent 1)iTB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)** Ontiveros Concrete, Inc. (559} B75-2373 | Ontiverosconerete @yahoo.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation (Contract No. 7-2BB1U4}**  [Aliante Fence Co. (559} 498-0551 |aliantefence@gmaii.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation [Contract No. 7-28B1U4)**  [Sterndahi Enterprises, Inc. (B18} B34-8199 |denny@stem dahl.com Sent 18




Message History: **Route 210 Pavement Rehabiitation {Contract No, 7-288104)**

StartDate 7/21/2014 D:00
EndDate 10/16/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Reclpient Delivery Location Status Pages Description

8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** MSL Eiectric, Inc. {714} 693-4837 [warren@msielectric.com;kevin@ tric.colSent 1|IT8
B/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract Na. 7-2881U4}** MSL Eiectric, inc. {714} 693-4837|bids@mslelectric.com Sent 1]IT8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Super Seal & Stripe {805} 524-7345|estimating@supersealandstripe.com Sent 1|IT8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4}** 8 € Traffic Specialists {714} 974-1190 |gary @bctraffic.com Sent 1|IT8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Penhalf Company {714} 772-6450 |mjohnson@penhaif.com Sent 1|IT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Marina Landscape, Inc. {714} 939-6600 | jgutierrez@marinaco.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Oldcastle Precast, Inc. {760} 737-8590|Krishnamoorthy@oldcastie.com Sent 1/IT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4})** Alcorn Fence Company {818} 983-0650 |pdeigado@alcorn-fence.com Sent 1|IT8
B/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4}** Hanson Aggregates {858} 715-5600|phil.harris@hanson.com Sent 1/IT8
§/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** CT&Finc, {562} 927-2339 |markg(@ctandf.net Sent 1|8
8/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No, 7-2381U4)** Harris Rebar, Inc. {909} 397-7155|vviramontes@harrisrebar.com Sent 1]iT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)** ) FL Edectric Inc (323} 581-4400 |jtorres@ijflelectricinc.com Sent 1|8
8/27/2014 16:5%|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4}** GB.C Equipment Corporation {310) 515-6715 | jonathan{@gandccorg.com Sent 1|8
8/27/2014 16:59]|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Statewide Safety & Signs, Inc. {B58) 679-7292 |cjones @stssi.com Sent 1/IT8
8/27/2014 16:59}* *Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Seject Eiectric Inc. {619) 460-6060 |brett{@selectelectricinc.com Sent 1}ITB
8/27/2014 16:59}* *Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |SB&O, Inc, {858) 560-1141 | mbutcher@sboinc.com Sent 1{IT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** US-Concrete Precast Group - Pomeroy {951) 657-6093 | Robert.Ring@oidcastle.com Sent 1iT8
8/27/2014 16:59|* *Route 210 Pavement Rehabiitation (Contract No. 7-2881U4]** Perry Electric {619) 449-0045{chanson @perryelectricsd.com Sent 1{IT8
8/27/2014 16:59| **Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Payco Speciaities {619) 422-9204{bil@payco.biz Sent 1}iTB
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Imperial Pipe {951) 6B2-3307]jthompson@imperialpipe.com Sent 1{iT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Bakersfield Pipe {562) 426-6468 | dbyrom @bakersfieidpipe.com Sent 1{iT8
8/27/2014 16:59| **Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)** | Nakae & Associates, Inc. (949) 786-0405 |ocstaflf@nakae.com Sent 1fiTe
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** North Coast Steei inc (707) 981-7820|r@northcoaststee com Sent 1{1T8
8/27/2014 16:59[* *Route 210 Pavement Rebabiitation {Contract No. 7-2881U4)** Estrada Construction And Materiais, Inc. {626) 235-1125|martin_mest99@vyahoo.com Sent 1|ITB
8/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Lcg Landscape {951) 549-0075]natratana@icgofcalifornia.com Sent 1|iT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Stl Landscape Inc {323) 5B1-8200]ivonne@stliandscapeinc.com Sent 1|78
8/27/2014 16:5%|**Route 210 pavemeant Rehabiitation {Contract No. 7-2881U4)** | Patriot Reinforcing Steel Inc {951) 241-2036| patriotreinforcing @gmail.com Sent 1|IT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Smp Services Inc {916) 786-0390] shawn@smpss.com Sent 1]IT8
8/27/2014 16:59|**Route 2 10 Pavemnent Rehabiitation {Contract No. 7-2881U4)** Harris Rebar - Phoenix (602) 254-0091|adevries@harrisrebar.com Sent 1|iT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)** Ferreira Construction, Co., Inc. {909) 606-5900|tlyons@ferreiraconstruction.com Sent i|ITe
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)** | Centrai Striping Service, Inc. {916) 635-5175|info@centralstriping.biz Sent 1{ITB
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)**  |CalPortiand - Mojave Plant (661) B23-3901|shunt@caipoertland.com Sent 1|ITB
8/27/2014 16:59| * *Route 210 Pavement Rehabiitation {Contract No. 7-2831U4)** Eiecnor Group {909) 993-5470|jwong@eiecnor.com Sent 1{ITR
8/27/2014 16:59|* *Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |Recycied Base Materials, Inc. (818) 767-841B|mark@recyciedbase.com Sent 1iT8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** | The Jungie Nursery, Inc. {310) 402-3263|john@thejungie.biz Sent 1[iTR
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Incompii (800) 677-3718|brad @incompli.com Sent 1]IT8
8/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** | Team West Contracting Corporation {951) 340-3426|amanda@twe-corp.com Sent 1|8
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |The R.J. Nobie Company {714) 637-1550}jacobbreedlove@rinoblecompany.com Sent 1{1T8

Western Structures, Inc.
8/27/2014 16:59]|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** dba Western Structures {951) 652-4300|haydeewsd3 0@sbcglobal.net Sent 1|1T8
§/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4}**  [CGO Construction Company {909) 9305501 |cgoconst2@msn.com Sent 1|8
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4}** | Vulcan Materiais Company (626) 633-4226 [carterjay @vmcmail.com Sent 1|8
8/27/2014 16:59]|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Hoiiiday Rock {909) 373-5896 [tmaher @holiidayrock.com Sent 11iT8
8/27/2014 16:58|* *Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** | Western Water Works {760) 554-7083 | joe.deviin @wwwsco.com sent 1[iIT8
8/27/1014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** TreeSmith Enterprises inc (714) 996-6037 | daie@treesmith.net Sent 1|IT8
872742014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |The J.V, Land Clearing Company, inc. {909) 592-2811]tyier@thejvco.com Sent 1|IT8
872742014 16:59}* *Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |Steiny & Company, inc. {626) 338-9923 {bpest@steinyco.com Sent 1{IT8

{julian@sodisengineering.com;

8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)** Soils Engineering, Inc. {Sei) [661) 831-5100]info@solisengineering.com Sent 1|IT8
8/27/2014 16:59|* *Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**  |South Coast Sweeping {760) 535-6800]kssouthcoast® roadrunner.com Sent 1|ITB

Rinker Materials Concrete Pipe Div-A CEMEX (] {559) 275-2241|cstreet@cemexusa.com Sent 1{ITe

8/27/2014 16:59

**Route 210 Pavement Rehabiitation (Contract No.

7-2881U4)**




Message History: **Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Reciplent Work No of
Date Sent Subject Recipient Drganizaticn Phone Recipient Delivery Location Status Pages Description
8/27/2014 16:59}**Route 210 Pavement Rehabiitation {Contract No, 7-288101)4)**  |Riaito Concrete Products, inc. {909) 201-5167 |rwright@thompsonpipegroup.com Sent 1}ITB
8/27/2014 16:53[**Route 210 Pavement Rehabiitation {Contract No, 7-288104)** | Precon Products {805) 527-0841 |sgarcia@pre-conproducts.com Sent 1|8
8/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No, 7-288104)** Northwest Pipe Company {909) 228-6773 |mdumitrache @nwpipe.com Sent 1B
8/27/2014 16:59]|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)** Milier Environmental, inc, {714) 3B5-0099 |rebekah@miilerenvironmental.com Sent 1|Ime
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-288104)** LNA Concrete Structures, Inc. {909) 393-1493{inaicio@aol.com Sent 1B
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-2881L4)**  |lernigan Pipeline Supply {530) 377-5090|jpipe07?@yahoo.com Sent 1jme
8/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-2881U4)** Integrity Rebar Placers {951) 696-6843 |ken@integrityrebarplacers.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehablitation {Contract No. 7-288104}** Innovative Concrete, Inc. {661} 718-2351|stimm19@yahoo.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehablitation {Contract No. 7-28B1U4}** Holiday Rock {909) 982-1553 [tmaher @hollidayrock.com Sent 1|ITB
B/27/2014 16:59]**Route 210 Pavement Rehabiitation {Contract No. 7-288104)** Headwaters Resources, Inc. {909} 627-2459 |ksears @headwaters.com Sent 1|
B/27/2014 16:59|**Route 210 Pavemnent Rehabiitation {Contract No, 7-28B1U4)** 5& ) Supply Co., Inc. {562} 944-7433 | chariiem@s-jsupply.com Sent 1|ITB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No. 7-28B1U4)**  [Interstate Steel & Signs {805} 558-53B4 |istripealot.jason@gmail.com Sent 1jirB
B/27/2014 16:59|**Route 210 Pavement Rehabiitation {Contract No, 7-288104)** NMMN Construction {714) 389-2104 |ron.federico@nmnconstruction.com Sent 1jirB
B/27/2014 16:59|**Route 210 Pavement Rehablitation {Contract No, 7-288104)**  |Sance Construction {909) 223-12B0|rich @soncoconstructien.com Sent 1jire
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Reyes Mascnry Contractors Inc {805) 525-5256 | jonathan@reyes-reycon.com Sent 1|ITE Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Triumph Geo-Synthetics, Inc. {714) 237-1550|ron@trumphgeo.com Sefmt 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Pavement Coatings Co. {714) B26-3011 |van@pavementcoatings.com Sent 1{ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Pro-Cast Products Inc, {909) 793-7602 |warren@procast.us Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Superior Gunite {81B) B96-9198 |brian.popp@shotcrete.com Sent 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** CMC Rebar {909) B03-1504 | Greg. Hughett@cme.com Sent 1{ITB Addendum
9/10/2014 15:46}Addendum 2: Route 210 **Bid Date Change** Rehar Engineering incorporated {562) 946-2461 | kevin@rebareng.com Sent 1}ITE Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Gerdau Reinforcing Steel (85B) 73 7-76291nicole.andersoh@gerdau.com Sent 1{ITB Addendum
9/10/2014 15:46[Addendum 2: Route 210 **Bid Date Change** 1.D. Jimenez Concrete Contracter inc. {909) 989-3615|jdconcr@aci.com Sent 1{ITB Addendum
9/10/2014 15:46{Addendum 2: Route 210 **Bid Date Change** Crown Fence {951) 479-4790| mplechot@crownfence.com Sent 1{ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Hardy & Harper Incorporated (714) 444-1B51{thambright@hardyandharper.com Sent 1|ITB Addendum
9/10/2014 15:46}Addendum 2: Route 210 **Bid Date Change** John 5. Meek Company (310) B30-6323 {general@johnsmeek.com Sent 1|ITB Addendum
iglynn@cutvergroup.com;
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** The Culver Group (714) 389-7330{ mcalvin@culvergroup.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendurm 2: Route 210 **Bid Date Change** Dynalectric/ KDC Systems (714) B28-7000]rshackteton@dyna-la.com Sent 1{ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** ValieyCrest Landscape Development, Inc. {714) 546-7975 |dwilson@valleycrest.com Sent 1{ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** 58 J Supply Co., Inc. {562) 944-7433 [charliem@s-jsupply.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendumn 2: Route 210 **Bid Date Change** Interstate Steel & 5igns {805) 558-5384 [istripealot ason@gmail.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change™* NMN Construction {714) 389-2104 [ron.federico@nmnconstruction.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Hanson Aggrgates {626) B56-6761 |dbannett@lehighcement.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Qur Valley Fence Company {760} 446-3100 | clay @valleyfence.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** [Bakersfield Pipe {562} 426-6468 [ dbyrom@bakersfieidpipe.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** impetrial Pipe {951} 682-3307 |jthompson@imperialpipe.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Nakae & Associates, Inc. (249} 786-0405 [ocstaff@nakae.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Sonco Construction {909} 223-1280|rich@soncoconstruction.com Sent 1]ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Sti Landscape inc {323} 581-8200|ivonne@stilandscapeinc.com Sent 1|{T8 Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change™* Estrada Construction And Materials, Inc. {626} 235-1125 [martin_mest39@yahoo.com Sent 1{ITB Addendum
9/10/2014 15.46|Addendum 2: Route 210 **Bid Date Change™* Lcg Landscape {951} 549-0075 | natratana@lcgofcalifornia.com Sent 1{iTB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** North Coast Steel inc {707} 9B1-7B20|rn@northcoaststeel.com Sent 1|ITB Addendum
9/10/2014 15:46] Addendum 2: Route 210 **Bid Date Change** Smp Services Inc {916} 7B6-0330|shawn@smpss.com 5ent 1|ITB Addepndum
9/10/2014 15:46]Addendurn 2: Route 210 **Bid Date Change** Harris Rebar - Phoenix {602} 254-009 1 |adevries@harrisrebar.com 5ent 1178 Addendum
9/10/2014 15:46| Addendurn 2: Reute 210 **Bid Date Change™* Central Striping Service, inc. {916} 635-5175 [info@centralstriping.biz Sent 1]i7B Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Patriot Reinforcing Steei inc {951} 241- 2036 |patriotrainforcing@gmat.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change™* Ferreira Construction, Co., Inc. {909} 606-5900 |tiyons @ferreiraconstruction.com Sent 1]ITB Addendum
9/10/2014 15:46]|Addendum 2: Route 210 **Bid Date Change** The Jungle Nursery, inc. {310} 402-3263 | jchn@thejungle.biz Sent 1]ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Elecnor Group {909} 993-5470|jwong @elecnor.com Sent 1|ITB Addendum
{81B} 767-8418 |mark @recycledbase.com Sent 1|ITB Addendum

9/10/2014 15:46

Addendum 2:

Route 210 **Bid Date Change**

Recycied Base Materials, Inc.




Message History: **Route 210 Pavemnent Rehabiitation {Contract No. 7-2BB 1U4)**

StartDate 7/21/2D14 D:00
EndDate 1D/16/2D14 23:59
Reclplent Work No of
Date Sent Subject Reciptent Organization Phone Reclpient Delivery Location Status Pages Description
9/10/2014 15:46|Addendum 2; Route 210 **Bid Date Change** CalPortland - Mojave Plant (661) 823-39D1|shunt@calportiand.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Team West Contracting Corporation (951} 340-3426 |amanda @twc-corp.com Sent 1|ITB Addendum
9/10/2D14 15:46 | Addendum 2; Route 210 **Bid Date Change** incompli {B0OO) 677-371B |brad@incomplicom Sent 1|ITB Addendum
‘Western Structures, Inc.
9/10/2D14 15:46 [Addendum 2: Route 210 **Bid Date Change** dba Western Structures (951) 652-4300 | hayteews4300@sbcglobal.net Sent 1{ITB Addendum
9/1D/2014 15:46|Addendum 2: Route 210 **Bid Date Change** The R.J. Nobie Company (714) 637-1550 | jacobbreediove @rjncblecompany.com Sent 1{ITB Addendum
9/1D/2(14 15:46|Addendum 2: Route 210 **Bid Date Change** ‘iulican Materials Company (626) 633-4226 |carterjay@vmemail.com Sent 1]1TB Addendum
9/10/2D14 15:46|Addendum 2: Route 210 **Bid Date Change** CGO Construction Company {909} 930-5501 |cgoconst2@msn.com Sent 1{ITB Addendum
9/1D/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Holliday Rock (909) 373-5B96 [trmaher@hollidayrock.com Sent 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Western Water Works (760} 554-7083 |joe.deviin@wwwsco.com Sent 1]ITB Addendum
9/10/2D14 15:46| Addendum 2: Route 21D **Bid Date Change** Vulcan Materials Company (BSE} 530-9463 |wilsonjj@vmcmail.com Sent 1|ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Steiny & Company, inc. (626) 338-9923 | bpest@steinyco.com Sent 1]1TB Addendum
5/10/2014 15:46)Addendum 2: Route 210 **Bid Date Change** TreeSmith Enterprises inc (714) 996-6D37 |dale @treesmith.net Sent 1[ITB Addendum
9/10/2014 15:46|Addendum 2: Route 21D **Bid Date Change** South Coast Sweeping {760) 535-6B00 | kssouthcoast @roadrunner.com Sent 1{ITB Addendum
9/10/2014 15:46]{Addendum 2: Route 210 **Bid Date Change** The 1.V, Land Ciearing Company, Inc. {909} 592-2p11|tyler@thejvco.com Sent 1]iTB Addendum
Rinker Materials Concrete Pipe
9/1¢/2D14 15:46] Addendum 2: Route 21D **Bid Date Change”* Div-A CEMEX Company {559} 275-2241|cstreet@cemexusa.com Sent 1|ITB Addendum
emartinez@pepipe.com;
9/10/2D14 15:46| Addendum 2: Route 21D **Bid Date Change** Pacific Corrugated Pipe Co. {909} B29-4235|sales@pcpipe.com Sent 1|ITB Addendum
julian@soilsengineering.com;

9/1D/2D14 15.46| Addendum 2: Route 210 **Bid Date Change** Soils Engineering, Inc. (5ei) {661} B31-5100|info@solisengineering.com Sent 1]ITB Addendum
9/10/2D14 15:46]Addendum 2: Route 210 **Bid Date Change** Rialto Concrete Products, Inc. {909) 201-5167 | rwright@thompsonpipegroup.com Sent 1]ITB Addendum
5/1D/2D14 15:46)Addendurm 2: Route 210 **Bid Date Change** Precon Products {805} 527-0B41|sgarcia@pre-conpraducts.com Sent 1|ITB Addendum
5/10/2D14 15:46|Addendum 2: Route 21D **Bid Date Change** Pacific Coast Markings {760} B6B-3400 | marktt @yahoo.com Sent 1|ITB Addendum
9/10/2D14 15:46]Addendum 2: Route 210 **Bid Date Change** Northwest Pipe Company {909} 22B-67 73| mdumitrache@nwpipe.com Sent 1]ITB Addendum
9/10/2014 15:46Addendum 2: Route 210 **Bid Date Change** LNA Concrete Structures, Inc. {909} 393-1493|Inalolo@aol.com Sent 1]ITB Addendum
9/£0/2D14 15:46 | Addendum 2: Route 21D **Bid Date Change** Miller Environmentai, Inc. {714} 385-0099 | rebekah@millerenvironmental.com Sent 1]ITB Addendum
9/10/2D14 15:46| Addendum 2: Route 21D **Bid Date Change** Jernigan Pipeline Supply {530} 377-5090 | jpipe07@yahoo.com Sent 1|ITB Addendum
9/10/2D14 15:46|Addendum 2: Route 210 **Bid Date Change** Integrity Rebar Placers (951} 696-6B43 | ken@integrityrebarplacers.com Sent 1|iTB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change™* innovative Concrete, Inc. (661} 71B-2351 |stimm19@yahoo.com Sent 1/iTB Addendum
9/10/2014 15:46]|Addendum 2: Route 210 **Bid Date Change** Holiday Rock {909) 982-155 3 |tmaher@hollidayrock.com Sent 1|ITB Addendum
9/10/2014 15:46)Addendum 2; Route 21D **Bid Date Change** Hanson Aggregates {805} 543-8100 | joel.cabreros@hanson.com Sent 1|ITB Addendum
9/10/2014 15:46 |Addendum 2: Route 210 **Bid Date Change** Headwaters Resources, Inc. {909) 627-2459 | ksears@headwaters.com Sent 1|ITB Addendum
9/10/2014 15:46 | Addendum 2: Route 21D **Bid Date Change** Global Transloading {562} 495-9600 | marissa@globaltransioading.com Sent 1|ITB Addendum
9/10/2D14 15:46{Addendum 2: Route 210 **Bid Date Change** EW Corporation {760} 455-9837| bid @ewcorporation.corm Sent 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** DC Hubbs Construction (909} 790-2215|dchubbs49 @hotmail.com Sent 1]ITB Addendum
9/10/2D14 15:46|Addendum 2: Route 210 **Bid Date Change** Ferguson Waterworks (714} 547-5797 |gary heyer @ferguson.com Sent 1]ITB Addendum
5/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Fiatiron Electric Group (714} 22B-9631| mdillard@flatironcorp.com Sent 1{ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Cooper Engineering, Inc. (951} 736-6135 | hod@cooperconcrete.net Sent 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Cemex (909} 732-4B80|jack.fraherjr @cemex.com Sent 1]1TB Addendum
9/10/2014 15:46|Addendum 2: Route 21D **Bid Date Change™* CMV Electric (909) 931-5700 | matt@ cmvelectric.com Sent 1|ITB Addendum
9/1D/2D14 15:46 | Addendum 2: Route 210 **Bid Date Change** Calmex Engineering, inc. (909) 546-13 11 |tbcalmex@aol.com Sent 1|ITB Addendum
9/10/2D14 15.46 | Addendum 2: Route 210 **Bid Date Change** Cal Stripe (909) 884-7170|ryan@calstripe.com Sent 1]1TB Addendum
9/1D/2D14 15:46 | Addendum 2: Route 210 **Bid Date Change** €. P. R. Trucking (B18) 837-B333|ana@cprirucking.com Sent 1|ITB Addendum
9/1D/2D14 15:46|Addendum 2: Route 210 **Bid Date Change™* Advantage Demolition And Grading, Inc. (818) 477-2D74 |estimating@demoandgrading.com Sent 1|ITB Addendum
9/10/2D14 15:46 | Addendum 2: Route 210 **Bid Date Change** ACL Construction Company, inc. (909) 391-4477|jolayinka@aclrails.com Sent 1[ITB Addendum
9/10/2014 15:46|Addendum 2; Route 210 **Bid Date Change** L. Riley Trucking & Dispatch (323) 353-9332|LRILEYTRUCKING @YAHOO.COM Sent 1{IT8 Addendum
9/10/2014 15:46 | Addendum 2; Route 210 **Bid Date Change** Case Pacific {8D5) 237-B851 |wgehrke@casepacific.com Sent 1{ITB Addendum
9/10/2D14 15:46|Addendum 2: Route 210 **Bid Date Change™* KRC SAFETY CO., INC. (559) 732-0393 jcalebh@krcsafety.com Sent 1{ITB Addendum
9/10/2014 15:46 |Addendum 2: Route 210 **Bid Date Change™* Chrisp Company {909) 746-0356 | jluna@chrispco.com Sent 1{ITB Addendum
{925} 245-1300 | kwood@vc-inc.net Sent 1)iTB Addendum

9/10/2014 15:46

Addendum 2:

Route 21D **Bid Date Change**

Vanguard Construction




Message History: **Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)**

StartDate 7/21/2D14 D:OD
EndDate 10/16/2014 23:59
Racipient Work No of

Date Sent Subject Reclplent Organization Phone Redpient Deiivery Location Status Pages Description
9/10/2014 15:46 |Addendum 2: Route 210 **Bid Date Change** Cook Concrete Products {530) 243-2562 |vince@cookconcreteproducts.com Sent 1{ITB Addendum
9/1D/2014 15:46|Addendum 2: Routs 210 **Bid Date Change** Lindy's Coid Planing {562) 697-2286|bristrump@aol.com Sent 1|1TB Addendum
9/1D/2014 15:46 | Addendum 2; Route 210 **Bid Date Change** Corrpro Companies, Inc. {510) 614-8800|jbennett@carrpro.com Sent 1|1TB Addendum
9/1D/2014 15:46| Addendum 2; Route 210 **Bid Date Change** Pavernent Recycling {951) 6B2-1091|johnkaragas@pavementrecycling.com Sent 1[1TB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Park West Landscape {760) 317-2700| ptracy@parkwestinc.com Sent 1{ITB Addendumm
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change** Talus Comstruction (925) 406-4756 | sharon @teamtalus.com Sent 1|ITh Addendum

d.marriott@fencecorp.us;

j.alexander@fencecorp.us;
9/10/2014 15:46|Addendum 2: Routa 210 **Bid Date Change** Fencecorp, Inc. {760) 721-2101|m.young@fencecorp.us Sent 1{ITB Addendum
9/10/2014 15:46| Addendum 2: Route 210 **Bid Date Chan&g“ Gerdau Reinforcing Steel {858) 737-7618|dave.coker@gerdau.com Sent 1{ITB Addendum
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change** High Light Electric, Inc. (951) 352-9646 | estimating @hleincusa.com Sent 1{ITB Addendum
9/10/2014 15:46| Addendum 2: Route 210 **Bid Date Change** Dntiveros Concrete, Inc. (859) 875-2373 | Ontiverosconcrete@yahoo.com Sent 1{ITB Addendum

warren@mslelectric.com;
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change** ML Electric, inc. (714) 693-4337 | kevin @mslelectric.com Sent 1[1TB Addandum
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change** |Allante Fence co. {559) 498-0551 allantefence@gmail.com Sent 1|IT8 Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** M5L Electric, Inc. (714) 693-4837 | bids@mslelectric.com Sent 1]1TB Addendum
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change** Sterndahl Enterprises, inc. (B18) 834-B199 [denny@sterndahl.com Sent 1]1TB Addendum
9/10/2014 15:46 |Addendum 2: Route 210 **Bid Date Change** Super Seal & Stripe {B0OS) 524-7345 [estimating@superssalandstripe.com Sent 1]1TB Addendum
9/10/2014 15:46 |Addendum 2: Route 210 **Bid Date Change** B € Traffic Specialists (714) 974-1190 jgary @bctraffic.com Sent 1{IT8 Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Marina Landscape, Inc. (714) 939-6600 |jgutierrez @marinaco.com Sent 1|iTB Addendum
9/10/2014 15:46) Addendum 2: Route 210 **Bid Date Change** Didcastle Precast, Inc. {760} 737-8590 | Krishnamoorthy @oldcastle.com Sent 1|iTB Addendum
9/10/2014 15:46)Addendum 2: Royte 210 **Bid Date Change** Penhall Company (714) 772-6450| mjohnson@penhall.com Sent 1|ITB Addendum
9/10/2014 15:46]{Addendum 2: Routa 210 **Bid Date Change** Alcorn Fence Company (818) 983-0650| pdelgado @alcorn-fence.com Sent 1]IT8 Addendum
9/10/2014 15:46iAddendum 2: Route 210 **Bid Date Change** Hanson Aggregates {858) 715-5600 | phil.harris@hanson.com Sent 1]ITe Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** J F L Electric inc {323) 581-4400 | jtorres @jflelectricinc.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** CT&FInc. (562) 927-2339 | markg@ctandf.net Sent 1]ITe Addendum
9/10/2D14 15:46] Addendum 2: Route 210 **Bid Date Change** United Ready Mix {562} B65-6211|rrepp@natcem.com Sent 1]iT8 Addendum
9/10/2014 15:46|Addendum 2: Routa 210 **Bid Date Change** Harris Rebar, Inc. {909} 397-7155 |viramontes @harrisrebar.com Sent 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Statewide Safety & Signs, Inc. {85B} 679-7292 |cj @stssi.com Sent 1|ITB Addendum
9/10/2014 15:46| Addendum 2: Route 210 **Bid Date Change™* G&C Equipment Corporation {31D} 515-6715|jonathan@gandccorp.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Select Electric Inc. {619} 460-6060 [brett @selectelectricinc.com Sent 1|IT6 Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** SBE0, Inc. {858} 560-1141|mbutcher@sboinc.com Sent 1|ITE Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Robertson's {800} B34-7557 |beckie@rrmeca.com sent 1|ITB Addendum
9/10/2014 15:46{Addendurn 2: Route 210 **Bid Date Change** Perry Electric (619} 449-0045 |chanson@pearrysiectricsd.com Sent 1]ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** US-Concrete Precast Group - Pomeroy (951} 657-6093 | Robert.Ring@oldcastle.com Sent 1]ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Payeo Specialties {619) 422-9204 | bill @payee.biz Sent 1|ITB Addendum
9/10/2014 15:46{Addendum 2: Route 210 **Bid Date Change** Qrange County Striping Service, Inc. {714) 639-4550 | chuck@ocstriping.com Sent 1]IT8 Addendum
9/10/2014 15;46|Addendum 2: Route 210 **Bid Date Change** Harber Companies, inc. (909} 47B-1957 | BOBH@harbercompanias.com Sent 1]ITB Addendum
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change** in-Line Fence & Railing Co., Inc (760} 789~0282‘§ﬂ@inlinerail.oom Sent 1|1TB Addendum
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change®* Golden State Boring & Pipe Jacking inc. (909) 930-5811 | jeff @goldenstateboring.com Sent 1{1TB Addendum
9/10/2014 15:46 | Addendum 2: Route 210 **Bid Date Change®* QOlson Precast Company (909} 427-113B|richa@opmb.net;opcriaitocal@opmb.net Sent 1]1TB Addendum
9/10/2014 15:46 | Addendum 2: Route 210 * *Bid Date Change®* Modern Abloys, Inc. (714} 893-0551[teresa@modernalloys.com Sent 1]1TB Addendum
9/10/2014 15:46 )| Addendum 2: Route 210 **Bid Date Change™* A.C. Dike Co. (916) 652-0159 |dave @acdike.com Sent 1{ITB Addendum
9/10/2014 15.46{Addendum 2: Route 210 **Bid Date Change™” Condon-Johnson & Associates - 50 (858) 530-9165|gburrough@condon-johnsoncom Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1|)1TB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Avar Construction Sustems, tne. {510} 354- 2000 |mp@avarconstruction.com Sent 1]ITB Addendum
9/10/2D14 15:46]Addendum 2: Route 210 **Bid Date Change** Diversified Landscape Co. {951} 245-1686 | rick@diversifiedlandscape.com Sent 1|ITB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** All American Asphalt {951} 736-7600 | bschultz@alk: halt.com Sent 1]iT8 Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change** Waestern Paving Contractors, Inc. {626} 338-7689|davencone @westernpaving.com Sent 1]ITB Addendum
9/10/2D14 15:46|Addendum 2: Route 210 **Bid Date Change** Precision Concrete Construction, tnc. {760) 871-0240 | dennisi @precisionconcreteinc.com Sent 1]ITB Addendum
CMC Fontana Steel {209) 951-9620|frank.chacon@cc.com Sent 1|ITB Addendum

9/10/2014 15:46|Addendum 2:

Route 210 **Bid Date Change**




Message History: **Route 210 Pavement Rehabiitation (Contract No. 7-2881U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Reciplent Work No of

Date Sent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Penhall Company {85B) 550-1111 |ksheridan@penhali.com Sent 1]ITB Addendum
9/10/2014 15:46|Addendum 2: Route 210 **Bid Date Change** Becho, Inc. {702} 65D-4326 |dave.moody @bechoinc.com Sent 1]iTB Addendum
9/10/2014 15:46]Addendum 2: Route 210 **Bid Date Change®* Mountain States Steel, inc. {801} 785-5085 |ssouthwick@mssteel.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 21D Pavement Rehabilitation Project SB&O, Inc. {85B} 560-1141 |mbutcher@sboinc.com Sent 1|ITB Addendum
10/3/2014 17:41]|Addendum3: Route 21D Pavement Rehabilitation Project Robertson's {800} B34-7557 |beckie@rrmca.com Sent 1|ITB Addendum
1D/3/2014 17:41|Addendum3: Route 21D Pavement Rehabilitation Project Payco Specialties {619} 422-9204 | bill @payco.biz Sent 1|ITB Addendum
1D/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Perry Electric {619} 449-0045 | chanson@perryelectricsd.com Sent 1|ITB Addendum
10/3/2014 17:41 |Addendum3: Route 21D Pavement Rehabilitation Project US-Concrete Precast Group - Pomeroy {951} 657-6093| Robert.Ring@oldcastle.com Sent 1|ITB Addendum
1D/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Orange County Striping Service, Inc. {714} 639-4550 | chuck@ocstriping com Sent 1{ITB Addendum
10/3/2014 17:41|Addendum3: Route 21D Pavement Rehabilitation Project Olson Precast Company {909} 427-1138 | richa@opmb_net;opcrialtocal @opmb.net 5Sent 1]iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Harber Companies, inc. {909} 478-1957 | BOBH®@harbercompanies.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project In-Line Fence & Railing Co., Inc {760} 789-0282 | gary@inlinerait.com Sent 1|iTB Addendum
10/3/2014 17:41|Addendum3:; Route 210 Pavemment Rehabilitation Project Modern Alioys, Inc. {714} B93-0551 hemsa@modernalloys.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Condon-lohnson & Associates - 5D {858} 530-916Slgburrough@condon-johnson.com Sent 1|ITB Addendum

10/3/2014 17:41|Addendum3: Route 210 Pavemnent Rehabilitation Project Golden State Boring & Pipe Jacking nc. (909} 93D-5811 |jeff@goldenstateboring.com Sent 1|ITB Addend
10/3/2014 17:41|Addendumn3: Route 210 Pavement Rehabiiitation Project Avar Construction Sustems, Inc., {51D} 354-2000|mp@avarconstruction.com Sent 1]|ITE Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Diversified Landscape Co. {951} 245-16B6 |rick@diversifiedlandscape.com Sent 1|ITE Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project A.C. Dike Co. {916} 652-0159 |dave@acdike.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3; Route 21D Pavernant Rehabilitation Project Woestern Paving Contractors, Inc. {626) 338-7889|davenoone@westernpaving.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendumn3: Route 210 Pavemant Rehabiiitation Project CMC Fontana Steel {209) 951-9620|frank.chacon@cmc.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1]ITB Addendym
10/3/2014 17:41}Addendum3: Route 210 Pavement Rehabilitation Project All American Asphalt {951) 736-7600 |bschultz @allamericanasphalt.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Becho, Inc. {702) 650-4326 | dave. moody @bechoinc.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Precision Concrete Construction, Inc. {760} 871-0240 | dennisl@precisionconcreteinc.com Sent 1]ITB Addendum
16/3/2014 17:41|Addendurn3: Route 21D Pavemnent Rehabilitation Project Penhali Company (85B) 55D-1111 |ksheridan@penhail.com Sent 1|ITB Addendum
10/3/2014 17:41]Addendum3: Route 210 Pavement Rehabilitation Project Mountain States Steel, Inc. (801} 785-50B5 |ssouthwick@mssteei.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendumn3: Route 210 Pavement Rehabilitation Project Reyes Masonry Contractors Inc {805} 525-5256 | jonathan@reyes-reycon.com Sent 1]IT8 Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Pro-Cast Products Inc, {909} 793-7602 | warren@procast.us Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 21D Pavement Rehabilitation Project Superior Gunite (818} 896-9199 |brian.popp@shotcrete.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabiiitation Project CMC Rebar {909} 8D3-1504 | Greg. Hughett@cmc.com Sent 1]iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabiiitation Project Triumph Geo-Synthetics, Inc. {714} 237-1550| ron@triumphgeo.com Sent 1|iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabiiitation Project Pavement Coatings Co. {714} 826-3011|van@pavementcoatings.com Sent 1|iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Rebar Engineering Incorporated {562} 946-2461 | kevin@rebareng.com Sent 1|ITE Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabiiitation Project Gerdau Reinforcing Steal {858} 737-762%|nicole.anderson@gerdau.com Sent 1{1TB Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabiiitation Project Crown Fence {951} 479-4790 | mpiechot@crownfence.com Sent 1/ITB Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabiiitation Project .0 limenez Concrete Contractor Ing. (909} 989-3615 |jdconcr @aol.com Sent 1|ITE Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabiiitation Project Hardy & Harpet incorporated (714) 444-1851|thambright@hardyandharper.com Sent 1|ITB Addendum
10/3/2014 17:41] Addendum3: Route 210 Pavement Rehabiiitation Project John 5. Meek Company {310) 830-6323 |general @johnsmeek.com Sent 1|ITB Addendum

iRlynn@cuivergroup.com;

10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabiiitation Project The Cuivet Group (714) 389-7330|mcalvin@cuivergroup.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Dynalectric/ XDC Systerns (714) 828-7000|rshackieton @dyna-la.com Sent 1|ITB Addendum
10/3/2014 17:41 |Addendum3: Route 210 Pavemnent Rehabilitation Project ValleyCrest Landscape Development, Inc. (714) 546-7975 | dwilson@valleycrest.com Sent 1{1T8 Addendum
10/3/2014 17:41 |Addendum3; Route 210 Pavement Rehabilitation Project Pittsburgh Pipe (314) 383-5300|ahoedeker@pittsburghpipe.com Sent 1|1T8 Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project 5 & J Supply Co., Inc, (562) 944-7433 |charliem@s-jsupply.com Sent 1{ITB Addendum
10/3/2014 17:41 |Addendum3: Route 210 Pavement Rehabilitation Project {interstate Steel & Signs (805) 558-5384 |istripealot.jasen @gmail.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Hanson Aggrgates (626) 856-6761|dbennett @iehighcement.com Sent 1{ITE Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project NMHN Construction (714) 389-2104 | ron.federico@nmncenstruction.com Sent 1{ITR Addendurn
10/3/2014 17:41 |Addendum3: Route 210 Pavemnent Rehabilitation Project QOur Valiey Fence Company (760) 446-3100|clay@valleyfence.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Bakersfield Pipe (562) 426-6468 | dbyrom@bakersfieldpipe.com Sent 1|ITB Addendum
10/3/2014 17:41 |Addendum3: Route 210 Pavement Rehabilitation Project imperial Pipe (851) 682-3307|jthompson @imperialpipe.com Sent 1]1T8 Addendum
Sonco Construction (909) 223-1280|rich@soncoconstruction.com Sent 1|IT8 Addendum

10/3/2014 17:41

Addendum3:

Route 210 Pavement Rehabilitation Project




Message History: **Route 210 Pavement Rehabiitation (Contract No. 7-2831U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Reciplent Work No of
Date Sent Subject Recipient Organization Phone Recipient Deilvery Location Status Pages Description
104372014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Lcg Landscape (951) 549-0075 | natratana@Icgofcalifornia.com Sent 1|1T8 Addendum
104372014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project HNakae & Associates, Inc. (949) 786-0405 |ocstaff @nakae.com Sent 1|ITB Addendum
10/3/2014 17:41 |Addendum3: Route 210 Pavement Rehabilitation Project North Coast Steel Inc (707) 981-7820|rn@northcoaststeel.com Sent 1]1TB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project Estrada Construction And Materials, Inc. (626) 235-1125|martin_mest99@yahoo.com Sent 1|1TB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Harris Rebar - Phoenix (602) 254-0091 |adevries@harrisfebar.com Sent 1[IT Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project 5t Landscape Inc {323) 581-8 200|ivonne@stiiandscapeinc.com Sent 1{1TB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project Patriot Reinforeing Steel Inc {951) 241-2036|patriotreinforcing@gmail.com Sent 1|IT8 Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project Smp Services Inc {916) 786-0390|shawn@smpss.com Sent 1}IT8 Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Central Striping Service, Inc. {916) 635-5175}info@centralstriping.biz Sent 1/ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project Elecnor Group {509) 993-5470|jwong @elecnor.com Saent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project CalPortiand - Mojave Plant {661) B23-3901 |shunt@calportland.com Sent 1{ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Ferreira Construction, Co., Inc. {903) 606-5900|tiyons@ferreiraconstruction.com Sent 1]ITB Addendum
10/3/2014 17:41[Addendum3; Route 210 Pavement Rehabilitation Project Retycled Base Materials, Inc. {€1B) 767-841B |mark@recyciedbase.com Sent 1)ITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project The Jungle Nursery, Inc. {310} 402-3263 | john @thejungle.biz Sent 1JITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project Incompli {B00) 677-3718 |brad @incompli.com Sent 1}ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Team West Contracting Corporation {951) 340-3426 |amanda@twc-corp.com Sent 1]ITB Addendum
10/372014 17:41|Addendum3: Route 210 Pavernent Rehabilitation Project CGD Construction Company {909) 930-5501|cgoconst2@msn.com Sent 1]ITB Addendum
Western Structures, Inc.
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project dba Western Structures {951) 652-4300|haydeews4300@shcglobal.net S5ent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project The R.). Noble Company {714} 637-1550|jacobbreedlove@rjnoblecompany.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project WVulcan Materials Company {626} 633-4226| carterjay@vmcmail.com Sent 1|ITB Addendum
10/3/2014 17:41| Addendum3; Route 210 Pavement Rehabilitation Project Western Water Works {760} 554-7083|joe.devlin @wwwsco.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Holliday Rock {909} 373-5896|tmaher@hollidayrock.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavenent Rehabilitation Project Vulcan Materials Company {858) 530-9463 | wilsonjj@vmcmail.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project TreeSmith Enterprises inc {714) 996-6037|dale@treesmith.net Sent 1|ITB Addendurmn
10/3/2014 17:41| Addendum3: Route 210 Pavernent Rehabilitation Project The J.V. Land Clearing Company, Inc. {909} 592-2811|tyler@thejvco.com Sent 1|ITB Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabilitation Project Steiny & Company, inc. {626} 33B-9923| bpest@steinyco.com Ssent 1J{TB Addendum
Rinker Materials Concrete Pipe
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabilitation Project Div-A CEMEX Company {559) 275-2241|cstreet@cemexusa.com Sent 1{iTB Addendum
julian@soiisengineering.com;
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabilitation Project Soils Engineering, Inc. {Sei) (661) 831-5100]info@solisengineering.com Sent 1(IT8 Addendum
10/3/2014 17:41| Addendum3;: Route 210 Pavement Rehabilitation Project South Coast Sweeping (760) 535-6800|kssouthcoast@roadrunner.com Sent 1|ITB Addendum
10/3/2014 17:41| Addendum3: Route 210 Paverment Rehabilitation Project Pacific Corrugated Pipe Co. [909) 829-4235|emartinez@pcpipe.com;sales@pcpipe.com  |Sent 1|ITB Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavernent Rehabilitation Project Pacific Coast Markings (760) 868-3400] marktbates@yahoo.com Sent 1|ITB Addendum
10/3/2014 17:41fAddendum3; Route 210 Pavement Rehabiltation Project Rialto Concrete Products, Inc. (909) 201-5167|rwright @thompsonpipegroup.com Sent 1(ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Precon Products (805) 527-0841{sgarcia@pre-conproducts.com Sent 1{ITB Addendum
10/3/2014 17:41|Addendurn3: Route 210 Pavement Rehabilitation Project Miller Environmental, Inc. {714) 3B5-0099 | Heather@millerenvironrmental.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Northwest Pipe Company {909) 228-6773 |mdumitrache@nwpipe.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project Integrity Rebar Placers (951} 696-6843 [dolly@integrityrebarplacers.com Sent 1]1TB Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabilitation Project Jlernigan Pipeline Supply {530} 377-5090|jpipe07@yahoo.com Sent 1|IT8 Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project LNA Concrete Structures, Inc. {909} 393-1493 |Inalolo@aol.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Innovative Concrete, Inc. (661} 71B-2351 |stimm19@yahoo.com Sent 1{ITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavemnent Rehabilitation Project Holiday Rock (909} 982-1553 |tmahet@hollidayrock.com Sent 1{ITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project Ferguson Waterworks {714} 547~5797lgarv.heyer@fergusan.com Sent 1|1TB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Hanson Aggregates {805} 543-B100 | joel.cabreros@hanson.com Sent 1|ITB Addendum
10/3/2014 17:41{Addendum3: Route 210 Pavement Rehabilitation Project Headwaters Resources, Inc. {909} 627-2459 | ksears@headwaters.com Sent 1|1TB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavemnent Rehabilitation Project Global Transloading {562} 495-9600 | marissa@globaltransioading.com 5ent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Flatiron Electric Group {714} 228-963 1| mdillard @flatitoncorp.com Sent 1|ITB Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabilitation Project EW Corporation {760} 455-9837 | bid @ewcorporation.com 5ent 1]ITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project DC Hubbs Construction {909} 790-2215 [dchubbs49@hotmail.com 5ent 1|17B Addendum
Cooper Engineering, Inc. {951} 736-6135 | hod@cooperconcrete.net Sent 1]{TB Addendum

10/3/2014 1741

Addendum3:

Route 210 Pavement Rehabilitation Project




Message History: **Route 210 Pavernent Rehabiitation {Contract No. 7-288104)**

StartOate 7/21/2014 6:00
EndDate 10/16/2014 23:59
Recipient Work No of
Dats Sent Subject Reciplent Organization Phone Recipient Deiivery Location Status Pages Description
10/3/2014 17:41jAddendum3: Route 210 Pavement Rehabilitation Project Cemex (909} 732-4880|jack.fraherjr @cemex.com Sent 1]1TB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project CMV Electric {909} 931-5700 | matt@cmvel ectric.com Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project Calmex Engineering, inc. (909} 546-1311 [thcalmex@acl.com Sent 1]ITB Addendum
10/3/2014 17:41)| Addendum3: Route 210 Pavement Rehabititation Project C. P. R. Trucking (818) B37-8333 [ana@cprtrucking.com Sent 1|IT8 Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Cal Stripe {909) BB4-7170|ryan@calstripe.com Sent 1|iTB Addendum
10/3/2014 17:41 |Addendum3: Route 210 Pavement Rehabilitation Project Advantage Oemolition And Grading, inc. [B1B) 477-2074| estimating@demoandgrading.com Sent 1]1T8 Addenduin
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project ACL Construction Company, Inc. (909) 391-4477|jolayinka@aclrails.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Case Pacific {B05) 237-885 1| wgehrke @casepacific.com Sent 1|iTB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project KRC SAFETY CQ., INC. {559) 732-0393| calebh @kresafety.com Sent 1|iTB Addendum
10/3/2014 17:41 | Addendum3: Route 210 Pavernent Rehabiiitation Project Chrisp Company {909) 746-0356|jluna@chrispco.com Sent 1[iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Paverent Rehabilitation Project Vanguard Construction {925) 245-1300]kwood@ve-inc.net Sent 1|ITB Addendum
10/3/2014 17:41|Addendum 3: Route 210 Pavement Rehabilitation Project L. Riley Trucking & Dispatch {323) 353-9332| LRILEVTRUCKING @YAHOO.COM Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Cook Concrete Products (530) 243-2562 |vince@cockconcreteproducts.com Sent 1{iTB Addendum
10/3/2014 17:41|Addenduma3: Route 210 Pavement Rehabilitation Project Lindy's Cold Planing (562) 697-2286 | bristrump@acl.com Sent 1]iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Corrpro Companies, inc. {510} 614-8800 | jbennett@corrpro.com Sent 1|iTB Addendum
10/3/2014 17:41[Addendum3: Route 210 Pavement Rehabititation Project Pavement Recycling {951) 682-1091 |johnkaragas@pavementrecycling.com Sent 1[iT8 Addendum
10/3/2014 17:41| Addendum3: Route 210 Pavement Rehabilitation Project Park West Landscape {760) 317-2700|ptracy @parkwastine,com Sent 1]iTB Addendum
10/3/2014 17:41|Addenduma3: Route 210 Pavement Rehabilitation Project Talus Comstruction (925) 406-4756]sharon@teamtalus.com Sent 1{iTB Addendurn
d. marriott@fencecorp.us;
j.alexander@fencecorp.us;
10/3/2014 17:41)|Addendum3: Route 210 Pavement Rehatilitation Project Fencecorp, Inc. {760) 721-2101|m.young@fencecorp.us Sent 1|iTB Addendum
10/3/2014 17:41 | Addendum3: Route 210 Pavement Rehabilitation Project Gerdau Reinforcing Stee! {B5B) 737-7618|dave.coker@gerdau.cotn Sent 1]ITB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project High Light Electric, Inc. (951) 352-9646]estimating@hieincusa.com Sent 1]iTB Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabiiitation Project Ontiveros Concrete, Inc. (559} 875-2373 | Ontiverosconcrete@yahoo.com Sent 1|iTB Addendum
warren@mslelectric.com;
10/3/2014 17:41}Addendum 3: Route 210 Pavernent Rehatilitation Project MSL Ebectric, Inc. {714)693-4837 [kevin@mslelectric.com Sent 1]ITB Addendum
10/3/2014 17:41 | Addendum 3; Route 210 Paverent Rehatiditation Project Allante Fence Co. {559) 498-0551/all fi gmail.com Sent 1|iTB Addendurn
10/3/2014 17:41|Addendum3; Route 210 Pavernent Rehabiiitation Project M5L Electric, Inc. {714) 693-4837|bids@mslelectric.com Sent 1/1TB Addendurm
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Sterndahi Enterprises, Inc. (818) 834-8199]|denny@sterndahl.com Sent 1|iTB Addendum
10/3/2014 17:41|Addendum3; Route 210 Pavement Rehabilitation Project Super Seal & Stripe {805) 524-7345| estimating@supersealandstripe.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Routs 210 Pavement Rehabilitation Project B C Traffic Specialists {714} 974-1190|gary @bctraffic.com Sent 1{ITB Addendum
10/3/2014 17:41 |Addendum3: Route 2 10 Pavement Rehabilitation Project Marina Landscape, Inc. {714) 939-6600{jgutierrez @marinaco.com Sent 1|iTB Addendum
16/3/2014 17:41 [Addendum3: Route 210 Pavement Rehabilitation Project Oidcastie Precast, Inc. (760) 737-8590|Krishnarncorthy @oldcastle.com Sent 1{IT8 Addendum
10/3/2014 17:41|Addendum3: Route 210 Pavement Rehabilitation Project Penhall Company (714} 772-6450|mjohnson@perhail com Sent 1]ITB Addendum
10/3/2014 17:41]|Addendum3: Route 210 Pavernent Rehabilitation Project Alcorn Fence Company {818} 983-0650 |pdelgado@alcorn-fence.com Sent 1{ITB Addendurn
10/3/2014 17:41|Addendum3: Route 210 Pavernent Rehabifitation Project J F L Electtic inc {323) 581-4400/itorres @ijflelectricinc.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 21% Paverment Rehabilitation Project CT&Finc. {562) 927-233%| markg @ctandf.net Sent 1{iTB Addendum
10/3/2014 17:41 | Addendum3: Route 210 Pavement Rehabilitation Project Hanson Aggregates (858) 715-5600] phil.harris@hanson.com Sent 1{ITB Addendum
10/3/2014 17:41|Addendum3: Route 219 Pavement Rehabilitation Project United Ready Mix {562) 865-6211rrepp@natcem.com Sent 1|ITB Addendum
10/3/2014 17:41|Addendum3: Route 219 Pavement Rehabilltation Project Harris Rebar, Inc. {909} 397-7155|wiramontes @harrisrebar.com Sent 1HTB Addendum
10/3/2014 17:41 | Addendum3: Route 210 Pavement Rehabiiitation Project Select Eiectric Inc. {619) 460-6060{ brett@selecteiectricinc.com Sent 1{ITB Addendum
10/3/2014 17:41 | Addendum3: Route 210 Pavermnent Rehabilitation Project Statewide Safety & Signs, inc. {858) 679-7292|cjonas@stssi.com Sent 1]ITB Addendum
10/3/2014 17:41 Addendum3: Route 210 Pavement Rehabilitation Project G&C Equipment Corporation {310} 515-6715]jonathan@gandccorp.com Sent 1]ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Us-Concrete Precast Group - Porneroy {951} 657-6093 |Robert. Ring@oidcastle.com Sent 1[iTB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Ounsmore Ave to North Robies Ave Payco Speciaities {619) 422-9204 |titi@payco.biz Sent 1]iTB Addendum
10/10/2014 15:19}Addendum 4. Route 210 Qunsmore Ave to North Robles Ave Perry Electric {619} 449-0045 [chanson@perryeiectricsd.com Sent 1|iTB Addendum
16/10/2024 15;19|Addendum 4: Route 210 Junsmore Ave to North Robles Ave Orange County Striping Service, Inc. {714) 639-4550) chuck@ocstriging.com Sent 1{iT8 Addendum
richa@opmb.net;
10/10/2014 15:19]Addendum 4: Route 210 Ounsmore Ave to North Robies Ave Qison Precast Company (909) 427-1138|opcrialtocai@opmb. net Sent 1/1T8 Addendurmn
10/10/2014 15:19]|Addehdum 4: Route 210 Dunsmore Ave to North Robles Ave Harber Companies, inc. [909) 478-1957|BOBH@harbercompanies.com Sent 1|iTB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave In-Line Fence & Raiiing Co., Ing {760) 789-0282Igarv@inlinerail.cum Sent 1]iTB Addendum




Message History: **Route 210 Pavement Rehabiitation (Contract No. 7-2BB1U4)**

StartDate /2172014 0:00
EndDate 10/16/2014 23:59
Recdipient Work No of

Date Sent Subject Recipient Organization Phane Reciplent Delivery Location Status Pages Description
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Goiden State Boring & Pipe Jacking inc. [909) 930-5B11|jeff @goldenstateboring com Sent 1|ITB Addendum
10/10/2014 15;19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Diversified Landscape Co. {951) 245-1686 | rick@diversifiediandscape.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Moderp Alloys, Inc. {714} B33-0551|teresa@modernalloys.com Sent 1JITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsrore Ave to North Robles Ave Condon-Johnson & Associates - 5D {B5B) 530-9.165 |ghurrough@condon-johnson.com Sent 1|ITB Addendum
10/10/2014 15:19)Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Avar Construction Sustems, Inc. {510) 354-2000|mp@avarconstruction.com Sent 1[iTe Addendum
10/10/2014 15:19)|Addendum 4: Route 210 Dunsmore Ave 1o North Robles Ave A.C. Dike Co. {916) 652-0159|dave @acdike.com 5ent 1{iTe Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Western Paving Contractors, Inc. (626} 33B-7B89 | davencone@westernpaving.com 5ent 1]i78 Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Precision Concrete Construction, inc. (760} B71-0240 [dennisi@precisionconcreteinc.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave CMC Fentana Steel {209} 951-9620frank.chacon@cmc.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 21D Dunsmore Ave to North Roblas Ave Ace Fence Company {626} 333-0727|moronia@acefencecompany.com Sent 1}ITB Addendum
10/10/2014 15:18|Addendum 4: Route 21D Dunsmore Ave to North Robles Ave All American Asphait (951) 736-7600|bschuitz@allamericanasphalt.com Sent 1{ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robies Ave Penhall Company (B5B) $50-1111[ksheridan@penhall.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Mountain States Steel, Inc. {BO1) 7B5-50B5 | ssouthwick@mssteel.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robies Ave Becho, Inc. (702) 650-43 26| dave.moody@bechoinc.com Sent 1{ITB Addendum
10/10/2014 15:19]| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Reyes Masonry Contractors Inc (B05) 525-5256]jonathan@reyes-reycon.com Sent 1|iTB Addendum
10/10/2D14 15:19 |Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Triumph Geo-Synthetics, Inc. {714} 237-1550fron@triumphgeo.com 5ent 1|ITB Addendum
10/10/2D14 15:19|Addendum 4: Route 21D Dunsmore Ave to North Robles Ave Pavement Coatings Co. {714) B26-3011 |van@pavementedatings.com Sent 1ITB Addendum
10/10/2014 15:19|Addendum 4: Route 21D Dunsmore Ave to North Robles Ave Pro-Cast Products Inc. {909} 793-7602 | warren@procast.us Sent 1]/1TB Addendum
10/10/2014 15:19|Addendum 4: Route 21D Dunsmore Ave to North Robles Ave Superior Gunite {81B) 896-9199 [brian.popp@shotcrete.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmare Ave to North Robies Ave CMC Rebar {509) 803-1504|Greg. Hughett@cmc.com Sent 1|17 Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Gerdau Reinforcing Steel {858) 737-7629|nicele.anderson@gertlau.com Sent 1{ITE Addendum
10/10/2014 15:19)|Addendum 4: Route 210 Dunsmore Ave to North Robies Ava Rebar Engineering Incorporated {562} 946-2461|kevin@rebareng.com 5ent 1|ITB Addendum
10/10/2014 15: 19) Addendum 4: Route 210 Dunsmore Ave to Narth Robles Ave Crown Fence {951} 479-4790 | mplechot @crownfence.com 5ent 1|ITB Addendum
10/10/2014 15:19|Addendurm 4: Route 210 Dunsmore Ave to North Robles Ave Hatdy & Harper Incorporated {714} 444-1B51 |thambright@hardyandharper.com Sent 1{ITB Addendum
10/10/2014 15:19}Addendurn 4: Route 210 Dunsmore Ave to North Robles Ave 1.0. Jimenez Concrete Contractor inc., {909) 989-3615 | jdcancr@aol.com sent 1|IT8 Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave John S. Meek Company (310) 830-6323 |generai@johnsmeek.com Sent 1|ITB Addendum

4Fglvnn@culvergroup.com;

10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robies Ave The Culver Group [714) 389-7330|mcalvin@culvergroup.com Sept 1]iT8 Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Dynalectric/ KDC Systems {714} 828-7000rshackieton@dyna-la.com Sent 1]ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave ValteyCrest Landscape Development, Inc. {714) 546-7975|dwilson@valleycrest com Sent 1{ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Pittsburgh Pipe {314) 383-5300|aboedeker @pittsburghpipe.com Sent 1]1T8 Addendum
10/10/2014 15:18|Addendum 4: Route 210 Dunstore Ave to North Robles Ave 5 8 ) Suppily Ce., Inc. {562) 944-7433 [chatliem@s-jsupply.com Sent 1]|ITB Addendum
10/10/2014 15:18|Addendum 4: Route 210 Dunstore Ave to North Robles Ave Interstate Steel & Signs {805) 55B-5384|istripeslot. jason@gmail.com 5ent 1]iTB Addendum
10/10/2014 15:1%]Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Hanson Aggrgates (626} 856-6761|dbennett@iehighcamant.com 5ent 1|ITB Addendum
10/10/2014 15:19]Addendum 4: Route 210 Dunsmore Ave to North Robles Ave NMN Construction {714} 389-2104 | ron_federico@nmnconstruction.com Sent 1]ITB Addendum
10/10/2014 15:19|Addendurm 4: Route 210 Dunsmors Ave to North Robles Ave Our Valley Fence Company {760} 446-3100 [ ctay @valleyfence.com Sent 1{ITB Addendum
10/10/2014 15:13jAddendurn 4: Route 210 Dunsmore Ave te North Roblas Ave Bakersfiefd Pipe (562) 426-6468 [dbyro m@bakersfieldpipe.com Sent 1|ITB Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robiss Ave Imperial Pipe (951) 6B2-3307]jthompson@imperiaipipe.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Roblss Ave Sonco Construction [909) 223-1280|rich@soncoconstruction.com Sent 1)ITB Addendum
10/10/2014 15:19 |Addendum 4: Raute 210 Dunsmore Ave to North Robles Ave Stl Landscape Inc (323) 581-8200]ivenne@stllandscapsinc.com Sent 1|iTB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Estrada Construction And Materials, lnc. [626) 235-1125)martin_mesta9@yahoo.com Sent 1]ITB Addendum
10/10/2014 15:19 | Addendum 4: Route 2160 Dunsmore Ave to North Robles Ave Leg Landscape {951} 549-0075| natratana@|cgofcalifornia.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Patriot Reinforcing Steel Inc {951} 241-2036|patriotreinforcing@gmail.com Sent 1|ITB Addendum
10/10/2014 15:13jAddendum 4: Route 210 Dunsmore Ave to North Robles Ave Smp Services Inc {916) 786-0390 shawq@smpss.com Sent 1|ITE Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Harris Rebar - Phoenix {602) 254-0091 |adevries@harrisrebar.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Central Striping Service, Inc. {916} 635-5175|info@centralstriping.biz Sent 1|ITE Addendum
10/10/2014 15:15|Addendum 4: Route 210 Dunsmore Ava to North Robles Ave Ferreira Construction, Co., Inc. (909} 606-5500 |tlyons@fsrreiraconstruction.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Incompli (800} 677-3718 | brad@incompli.com 5ent 1]ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave The Jungle Nursery, Inc. {310} 402-3263 |john @thejungle.biz Sent 1{ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Elecnor Group {309} 993-5470 |jwong@eletnor.com Sent 1|ITB Addendum
10/10/2014 15:19}Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Recycled Base Materials, Inc. (818) 767-8418 |mark@recycledbase.com Sent 1|ITB Addendum




Message History: **Route 210 Pavement Rehabiitation {Contract No. 7-2881U4)"*

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Redplent Work No of

Date Sent Subject Reciplent Organization Phone Recdiplent Delivery Location Status Pages Description
10/10/2014 15:19] Addendum 4: Route 210 Dunsmore Ave to North Robles Ave CalPortland - Mojave Plant (661) 823-3901 |shunt@calportiand.com Sent 1|ITB Addendum
10/10/2014 15:19]|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Team West Contracting Corporation (951) 340-3426|amanda@twc-corp.com Sent 1|ITB Addendum
10/10/2014 15:19] Addendum 4: Route 210 Dunsmore Ave to North Robles Ave CGO Construction Company [909) 930-5501 jcgoconst2@msn.com Sent 1]ITB Addendum

Western Structures, Inc,
10/10/2014 15:19] Addendum 4: Route 210 Dunsmore Ave to North Robles Ave dba Western Structures [951) 652-4300[hayd eews4300@sbcglobal.net Sent 1|ITB Addendum
10/10/2014 15:19] Addendum 4: Route 210 Dunsmore Ave to North Robles Ave The R.J. Noble Company {714) 637-1550]jacobbreediove@rjnoblecompany.com Sent 1{TB Addendum
10/10/2014 15:19]|Addendum 4: Route 210 Ounsmore Ave to North Robles Ave Vuilcan Materials Company {626) 633-4226]carterjay@vmcmail.com Sent 1{ITB Addendum
10/10/2014 15:19]| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave TreeSmith Enterprises inc (714) 996-6037| dale@treesmith.net Sent 1]IT@ Addendum
10/10/2014 15:1%| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Western Water Works {760) 554-7083 | joe.deviin@wwwsco.com Sent 1{ITB Addendum
10/10/2014 15:18| Adtdendum 4: Route 210 Dunsmore Ave to North Robles Ave Hoiliday Rock (909) 373-5896]tmaher @hollidayrock.com Sent 1(ITB Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmere Ave to North Robles Ave Vulcan Materials Company (2858) 530-9463 | wilsonjj@vmemail.com Sent 1|ITB Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Steiny & Company, Inc. {626) 338-9923 |bpest@steinyco.com Sent 1|ITB Addendum
julian@soilsengineering.com;
10/10/2014 15:19| Addendum 4: Royute 210 Dunsmore Ave to North Robles Ave Soils Engineering, Inc. (Sei) (661) B31-5100 |info@solisengineering.com Sent 1|ITB Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave South Coast Sweeping (760) 535-6800 |kssouthcoast@roadrunner.com Sent 1{ITB Addendum
10/10/2014 15:19[Addendum 4: Route 210 Dunsmore Ave to North Robles Ave The J.V. Land Clearing Company, Inc. (909) 592-2B11 |tyler @thejvco.com Sent 1{ITB Addendum
Rinker Materials Concrete Pipe

10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Div-A CEMEX Company (559} 275-2241 |cstreet@cemexusa.com Sent 1{ITB Addendum
10/10/2014 15:18 | Addendurm 4: Route 210 Dunsmore Ave t¢ North Robles Ave Rialto Concrete Products, Inc. (909) 201-5167 |rwright@thompsonpipegroup.com Sent 1|ITB Addendum
10/10/2014 15:19]|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Precon Products (805} 52 7-0B41 |sgarcia@pre-conproducts.com Sent 1|ITB Addendum
10/10/2014 15:19]Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Pacific Corrugated Pipe Co. {909} 829-4235 |emartinez@pcpipe.com;sales @pcpipe.com Sent 1{ITB Addendum
10/10/2014 15:19]|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Milter Environmental, Inc. {714} 385-0099 | Heather@millerenvironmental com Sent 1{TB Addendum
10/10/2014 15:19)Addendum 4: Route 210 Dunsmore Ave to North Robles Ave LNA Concrete Structures, Inc. (909} 393-1493|inalolo@aol.com Sent 1{ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Rables Ave Pacific Coast Markings (760} B68-3400 | marktk @yahoo.com Sent 1|ITB Addendum
10/10/2014 15:19)Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Northwest Pipe Company (909} 22B-6773 |mdumitrache@nwpipe.com Sent 1|ITB Addendum
10/10/2014 15:19)Addendum 4; Route 210 Dunsmare Ave to North Robles Ave Integrity Rebar Placers (951} 696-6B43|dolly@integrityrebarplacers.com Sent 1|ITB Addendum
10/10/2014 15:18)Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Jernigan Pipekine Supply {530} 377-5090 | jpipe07@yahoo.com Sent 1|ITB Addendum
10/10/2014 15:19)Addendum 4: Route 210 Dunsmare Ave to North Robles Ave Innovative Concrete, Inc. (661} 71B-2351|stimm 19@yahoo.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Royte 210 Dunsmore Ave to North Robles Ave Holiday Rock (409} 982-1553 | tmaher@hollidayrock.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmare Ave to North Robles Ave Headwaters Resources, Inc. (909} 627-2459 | ksears@headwaters.com Sent 1|ITB Addendum
10/10/2014 15:19]Addendum 4: Route 210 Dunsmore Ave to North Rables Ave Hanson Aggregates {BOS5) 543-8100|joel.cabreros@hanson.com Sent 1|IT8 Addendum
10/10/2014 15;19)Addendum 4: Route 210 Dunsmore Ave ta North Rables Ave Ferguson Waterworks (714} 547-5797 [gary heyer @ferguson.com Sent 1|1TB Addendum
10/10/2014 15:19|Addendum 4; Route 210 Dunsmore Ave to North Rables Ave &lobal Transloading (562} 495-9600 | marissa@globaltransioading.com Sent 1|ITB Addendum
10/10/2014 15:19] Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Flatiron Electric Group (714} 22B-963 1| mdillard @flatironcorp.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave DC Hubbs Construction (909} 790-2215|dchubbs49 @hotmail.com Sent 1|ITB Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Cooper Engineering, Inc. (951} 736-6135|hod @cooperconcrete.net Sent 1]ITB Addendum
10/10/2014 15:19]| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave CMV Electric (509} 931-5700| matt@cmvelectric.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave C. P. R Trucking {B18} 837-8333|ana@cprirucking.com Sent 1|ITB Addendum
10/10/2014 15:19) Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Cemex (909} 732-4B80| jack.fraherir@cemex.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmare Ave to North Robles Ave Cal Stripe (909} 884-7170| ryan@calstripe.com Sent 1|ITB Addendum
10/10/2014 15:19) Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Calmex Engineering, Inc. {909} 546-1311}tbcalmex@acl.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmare Ave to North Robles Ave Advantage Demolition And Grading, Inc. (B18) 477-2074 estimating@ demoandgrading.com Sent 1|ITB Addendum
10/10/2014 15:19Addendum 4: Route 210 Dunsmoare Ave to North Robles Ave ACL Construction Company, Inc. (509} 391-4477 |jolayinka@acirails.com Sent 1|ITB Addendum
10/10/2014 15:19]| Addendum 4: Route 210 Dunsmore Ave to North Robles Ave KRC SAFETY CD., INC. (559) 732-0393 |calebh@krcsafety.com Sent 1|ITB Addendum
1D/10/2014 15:19]Addendum 4: Route 21D Dunsmore Ave to North Robles Ave L. Riley Trucking & Dispatch (323) 353-9332 |LRILEYTRUCKING @YAHOO.COM Sent 1]ITB Addendum
1D/10,/2D14 15:19)Addendum 4; Route 21D Dunsmore Ave to North Robles Ave Case Pacific (BD5) 237-8851 |wgehrke @casepacific.com Sent 1|1TB Addendum
1D/10/2D14 15:19{Addendum 4; Route 21D Dunsmore Ave to North Robles Ave Corrpro Companies, Inc. {510} 614-B200|jbennett@corrpro.com Sent 1{ITB Addendum
10/10/2D14 15:19| Addendum 4: Route 21D Dunsmore Ave to North Robles Ave Chrisp Company {909) 746-0356|jluna@chrispco.com Sent 1{ITB Addendum
1D/10/2014 15:12|Addendum 4: Route 210 Dunsmore Ave to North Robies Ave Vanguard Construction {925) 245-130D| kwood @ve-inc.net Sent 1/ITB Addendum
1D/10/2D14 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Cock Concrete Products (530) 243-2562 |vince@cookecancreteproducts.com Sent 1|ITB Addentdum
1D/1D/2014 15:19|Addendum 4: Royte 210 Dunsmore Ave to Nosth Robles Ave Lindy's Cold Planing (562) 697-22B6|bristrump@ac!.com Sent 1|ITB Addendum




Message History: **Route 210 Pavement Rehabiitation (Contract No, 7-2381U4)**

StartDate 7/21/2014 0:00
EndDate 10/16/2014 23:59
Reciplent Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
10/10/2014 15:1%|Addendum 4: Route 210 Dunsmore Ave to North Rabies Ave Pavement Recycling {951) 682-1091 | johnkaragas @pavementrecycling.com Sent 1|17B Addendum
10/10/2014 15:19)Addendum 4: Route 21D Dunsmore Ave to North Rabies Ave Park West Landscape {760} 317-270D|ptracy@ parkwestinc.com Sent 1]ITB Addendum
10/10/2014 15:18)Addendym 4: Route 210 Dunsmore Ave to North Robles Ave Talus Comstruction (92 5) 406-4756 | sharon @teamtalus.com Sent 1]ITB Addendum
d.marriott@fencecorp.us;
j.alexander@fencecorp.us;
10/10/2014 15:19|Addendum 4: Route 21D Dunsmore Ave to North Robles Ave Fencecorp, Inc. {760} 721-21D1|m.young@fenc ecorp.us Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 21D Dunsmore Ave to North Robles Ave Gerdau Reinforcing Steel (858} 737-7618 |dave.coker @gerdau.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave High Light Electric, Inc. {951} 3520646 [estimating@hleincusa.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Allante Fence Co. {559) 498-0551 |allantefence@gmail.com Sent 1{ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Dntiveros Concrete, Inc. {559) B75-2373 | Ontiverosconcrete @yahoo.com Sent 1{ITB Addendum
warren@rnslelectric.com;
10/10/2014 15;:19) Addendum 4. Route 210 Dunsmore Ave to North Robles Ave M5L Electric, fnc. {714) 693-4837|kevin@mslelectric.com Sent 1|ITB Addendum
10/10/2014 15:19]{ Addendum 4; Route 210 Dunsmore Ave to North Robles Ave MSL Electric, Inc. {714) 693-4837]bids@mslelectric.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Sterndahl Enterprises, Inc. (B18) 834-B199]|denny@sterndahi.com Sent 1]ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Super Seal & Stripe (BO5) 524-7345|estimating@supersealandstripe.com Sent 1{ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave B C Traffic Specialists (714} 574-1190Earv@bctrafﬁc.com Sent 1|ITe Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Penhall Company {714) 772-6450| mjphnson@penhall.com Sent 1|ITE Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Marina Landscape, Inc. {714) 939.-6600| jgutierrez @marinaco.com Sent 1|ITB Addendum
10/10/3014 15:19)|Addendum 4. Route 210 Dunsmare Ave to North Robles Ave Oldcastle Precast, Inc. {760) 737-8590|Krishnamoorthy@oldcastle, com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4. Route 210 Dunsmore Ave to North Robles Ave Alcorn Fence Company {81B) 983-0650| pdelgado @aicorn-fence.com Sent 1]ITB Addendum
10/10/2014 15:19| Addendum 4: Route 210 Dunsmore Ave to North Robies Ave Hanson Aggregates {85B) 715-5600| phil.harris @hanson.com Sent 1B Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave CT&F Inc. (562) 927-2339 | markg @ctandf_net Saent 1|IT8 Addendum
10/10/2014 15:19{Addendum 4; Route 210 Dunsmore Ave to North Robles Ave United Ready Mix {562) 865-6211|rrepp@natcem,com Sent 1]1T8 Addendum
10/10/2014 15:19Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Harris Rebar, Inc. {909} 397-7155 |wiramontes @harrisrebar.com Sent 1]1T8 Addendum
10/10/2014 15:19) Addendum 4: Route 210 Dunsmore Ave to North Robles Ave J F L Electric Inc {323} 581-4400|jtorres @jflelectricinc.com Sent 1]1T8 Addendum
10/10/2014 15:15|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Statewide Safety & Signs, Inc. (B58) 679-7292 |cjones @stssi.com 5ent 1[iTB Addandum
10/10/2014 15:19]Addendum 4: Route 210 Dunsmore Ave to North Robles Ave G&C Equipment Corporation (310} 515-6715 |jonathan@gandccorp.com Sent 1]|ITB Addendum
10/10/2014 15:19 |Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Salect Electric inc. {619} 460-6060 | brett @selectalectricine.com 5ent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave SB&0, inc. (858} 560-1141 [mbutcher@sboinc.com Sent 1|ITB Addendum
10/10/2014 15:19|Addendum 4: Route 210 Dunsmore Ave to North Robles Ave Robertson’s {800) B34-7557 |backie@rrmca.com Sent 1]ITE Addendum
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Flatiron West, inc.

177G La Costa Meadows Drive
San Marcos, CA92078
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www flatironcorp.com

Route 210 Dunsmore Avenue to North Robles Avenue

Contract #07-2881U4

Good Faith Effort Documentation
Bid Date: October 16, 2014
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Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
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